
ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          4                                                 
        BRC-0528(055)                                              3                                                                
                                                                    ENGINEERS ESTIMATE   GLADEN CONSTRUCTION  RILEY BROS CONSTRUCT  
                                                                                         INC                  ION INC               
          BOTTINEAU (009)            NOV 17, 2017 09:30AM                                                                           
           0.066                                                                         LAPORTE, MN          MORRIS, MN            
         1.5 MI E OF WILLOW CITY                                                                                                    
           11/03/18 STRUCTURE REPLACEMENT & INCIDENTALS                CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   5000000     500000   6000000     600000   7500000     750000 
202REMOVAL OF STRUCTURE                              L SUM      1000  20000000    2000000  10500000    1050000  10000000    1000000 
202REMOVAL OF BITUMINOUS SURFACING                   SY      1089000      5000     544500      5000     544500      5000     544500 
203COMMON EXCAVATION-TYPE B                          CY       300000     10000     300000      6500     195000      6000     180000 
203TOPSOIL-IMPORTED                                  CY        83000     15000     124500     25000     207500     20000     166000 
203TOPSOIL-WETLAND                                   CY        73000     20000     146000     11000      80300     20000     146000 
210CLASS 2 EXCAVATION-BOX CULVERT                    EA         1000  30000000    3000000  13500000    1350000  10000000    1000000 
210FOUNDATION FILL                                   CY      1354000     50000    6770000     34800    4711920     32000    4332800 
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000  20000000    2000000   7500000     750000  10000000    1000000 
251SEEDING CLASS II                                  ACRE        400   2500000     100000   3280000     131200    500000      20000 
251WETLAND SEED                                      ACRE        600   2500000     150000   1880000     112800   2500000     150000 
251TEMPORARY COVER CROP                              ACRE       1000   1500000     150000    125000      12500    150000      15000 
253STRAW MULCH                                       ACRE       2000   1000000     200000    340000      68000    400000      80000 
256RIPRAP GRADE II                                   CY       430000     80000    3440000     55000    2365000     75000    3225000 
260SILT FENCE SUPPORTED                              LF       410000      4000     164000      2950     120950      4000     164000 
260REMOVE SILT FENCE SUPPORTED                       LF       410000      2000      82000       400      16400      1000      41000 
261FIBER ROLLS 12IN                                  LF      1660000      3000     498000      2550     423300      2900     481400 
261REMOVE FIBER ROLLS 12IN                           LF       430000      1000      43000      2250      96750      1000      43000 
262FLOTATION SILT CURTAIN                            LF       100000     25000     250000     12200     122000     20000     200000 
262REMOVE FLOTATION SILT CURTAIN                     LF       100000      5000      50000      1250      12500      5000      50000 
302AGGREGATE BASE COURSE CL 5                        TON      587000     20000    1174000     19500    1144650     20000    1174000 
430COMMERCIAL GRADE HOT MIX ASPHALT                  TON      301000    120000    3612000    125000    3762500    245000    7374500 
60614FT X 9FT PRECAST RCB CULVERT                    LF       260000   1100000   28600000   1093000   28418000   1050000   27300000 
60614FT X 9FT PRECAST RCB END SECTION                EA         8000  27000000   21600000  24575000   19660000  29000000   23200000 
702MOBILIZATION                                      L SUM      1000  50000000    5000000  46000000    4600000  16000000    1600000 
704TRAFFIC CONTROL SIGNS                             UNIT     682000      3000     204600      1500     102300      1500     102300 
704TYPE III BARRICADE                                EA         8000    150000     120000    100000      80000    100000      80000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      1593000      3000     477900      2700     430110      5000     796500 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       644000      3000     193200      3000     193200      5000     322000 
709GEOSYNTHETIC MATERIAL TYPE S1                     SY      1006000      3000     301800      3250     326950      5000     503000 
762PVMT MK PAINTED 4IN LINE                          LF       784000       120       9408      2000     156800      3250     254800 
900TEMPORARY STREAM DIVERSION                        EA         1000  30000000    3000000   3500000     350000   6000000     600000 
                                                                                                                                    
   TOTAL                                                                         84804908             72195130             76895800 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     GLADEN CONSTRUCTION INC                                                        
                                                                                                                                    
                                     1                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          4                                                 
        BRC-0528(055)                                              3                                                                
                                                                    MIKKELSEN AGGREGATES QUAM CONSTRUCTION CO ON THE LEVEL CONSTRU  
                                                                     LLC                 MPANY INC            CTION INC             
          BOTTINEAU (009)            NOV 17, 2017 09:30AM                                                                           
           0.066                                                    BOTTINEAU, ND        WILLMAR, MN          GRAFTON, ND           
         1.5 MI E OF WILLOW CITY                                                                                                    
           11/03/18 STRUCTURE REPLACEMENT & INCIDENTALS                BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   9800000     980000   7095000     709500   8000000     800000 
202REMOVAL OF STRUCTURE                              L SUM      1000  10000000    1000000   8500000     850000  10000000    1000000 
202REMOVAL OF BITUMINOUS SURFACING                   SY      1089000     10000    1089000      3000     326700      6000     653400 
203COMMON EXCAVATION-TYPE B                          CY       300000     12000     360000      8000     240000      6000     180000 
203TOPSOIL-IMPORTED                                  CY        83000     30000     249000     27000     224100     20000     166000 
203TOPSOIL-WETLAND                                   CY        73000     30000     219000     23500     171550      6000      43800 
210CLASS 2 EXCAVATION-BOX CULVERT                    EA         1000  22500000    2250000  12825000    1282500  15000000    1500000 
210FOUNDATION FILL                                   CY      1354000     25000    3385000     29000    3926600     20000    2708000 
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000  12500000    1250000   3000000     300000  10000000    1000000 
251SEEDING CLASS II                                  ACRE        400   2750000     110000   2500000     100000   1000000      40000 
251WETLAND SEED                                      ACRE        600   2420000     145200   2200000     132000   1000000      60000 
251TEMPORARY COVER CROP                              ACRE       1000    137500      13750    125000      12500    200000      20000 
253STRAW MULCH                                       ACRE       2000   1980000     396000   1800000     360000    500000     100000 
256RIPRAP GRADE II                                   CY       430000     40000    1720000     57000    2451000     50000    2150000 
260SILT FENCE SUPPORTED                              LF       410000      2800     114800      2550     104550      3000     123000 
260REMOVE SILT FENCE SUPPORTED                       LF       410000       940      38540       850      34850      1000      41000 
261FIBER ROLLS 12IN                                  LF      1660000      2700     448200      2450     406700      2500     415000 
261REMOVE FIBER ROLLS 12IN                           LF       430000       550      23650       500      21500       500      21500 
262FLOTATION SILT CURTAIN                            LF       100000     21000     210000     19000     190000      8000      80000 
262REMOVE FLOTATION SILT CURTAIN                     LF       100000      2500      25000      2250      22500      1000      10000 
302AGGREGATE BASE COURSE CL 5                        TON      587000     13000     763100     20800    1220960     16000     939200 
430COMMERCIAL GRADE HOT MIX ASPHALT                  TON      301000    180000    5418000    240000    7224000    180000    5418000 
60614FT X 9FT PRECAST RCB CULVERT                    LF       260000   1425000   37050000   1155000   30030000   1250000   32500000 
60614FT X 9FT PRECAST RCB END SECTION                EA         8000  25600000   20480000  29405000   23524000  30000000   24000000 
702MOBILIZATION                                      L SUM      1000   5000000     500000  49000000    4900000  70000000    7000000 
704TRAFFIC CONTROL SIGNS                             UNIT     682000      1650     112530      4000     272800      1500     102300 
704TYPE III BARRICADE                                EA         8000    110000      88000     90000      72000    100000      80000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      1593000      2500     398250      2000     318600      2500     398250 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       644000      2500     161000      2000     128800      2500     161000 
709GEOSYNTHETIC MATERIAL TYPE S1                     SY      1006000      2500     251500      1850     186110      2500     251500 
762PVMT MK PAINTED 4IN LINE                          LF       784000      1000      78400      2000     156800      2000     156800 
900TEMPORARY STREAM DIVERSION                        EA         1000   5500000     550000  11500000    1150000  24000000    2400000 
                                                                                                                                    
   TOTAL                                                                         79877920             81050620             84518750 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     GLADEN CONSTRUCTION INC                                                        
                                                                                                                                    
                                     2                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       3          4                                                 
        BRC-0528(055)                                              3                                                                
                                                                    WESSLEN CONSTRUCTION B & J EXCAVATING INC VEIT & COMPANY INC    
                                                                     INC                                                            
          BOTTINEAU (009)            NOV 17, 2017 09:30AM                                                                           
           0.066                                                    SPOKANE, WA          RUGBY, ND            ROGERS, MN            
         1.5 MI E OF WILLOW CITY                                                                                                    
           11/03/18 STRUCTURE REPLACEMENT & INCIDENTALS                BOND    RANK 06      BOND    RANK 07      BOND    RANK 08    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000 REJECTED               8500000     850000   6125000     612500 
202REMOVAL OF STRUCTURE                              L SUM      1000                       30000000    3000000  12000000    1200000 
202REMOVAL OF BITUMINOUS SURFACING                   SY      1089000                          10000    1089000      3500     381150 
203COMMON EXCAVATION-TYPE B                          CY       300000                          10000     300000     20000     600000 
203TOPSOIL-IMPORTED                                  CY        83000                          35000     290500     57000     473100 
203TOPSOIL-WETLAND                                   CY        73000                          25000     182500     60000     438000 
210CLASS 2 EXCAVATION-BOX CULVERT                    EA         1000                       25000000    2500000  25550000    2555000 
210FOUNDATION FILL                                   CY      1354000                          30000    4062000     58500    7920900 
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000                       25000000    2500000   2500000     250000 
251SEEDING CLASS II                                  ACRE        400                        3500000     140000   4000000     160000 
251WETLAND SEED                                      ACRE        600                        1800000     108000   2300000     138000 
251TEMPORARY COVER CROP                              ACRE       1000                         250000      25000    150000      15000 
253STRAW MULCH                                       ACRE       2000                         350000      70000    415000      83000 
256RIPRAP GRADE II                                   CY       430000                          55000    2365000     81000    3483000 
260SILT FENCE SUPPORTED                              LF       410000                           3000     123000      3600     147600 
260REMOVE SILT FENCE SUPPORTED                       LF       410000                           1000      41000       500      20500 
261FIBER ROLLS 12IN                                  LF      1660000                           3000     498000      3150     522900 
261REMOVE FIBER ROLLS 12IN                           LF       430000                           1000      43000       300      12900 
262FLOTATION SILT CURTAIN                            LF       100000                          20000     200000     15000     150000 
262REMOVE FLOTATION SILT CURTAIN                     LF       100000                           5000      50000      1500      15000 
302AGGREGATE BASE COURSE CL 5                        TON      587000                          20000    1174000     23500    1379450 
430COMMERCIAL GRADE HOT MIX ASPHALT                  TON      301000                         140000    4214000    165000    4966500 
60614FT X 9FT PRECAST RCB CULVERT                    LF       260000                        1150000   29900000   1185000   30810000 
60614FT X 9FT PRECAST RCB END SECTION                EA         8000                       30800000   24640000  28135000   22508000 
702MOBILIZATION                                      L SUM      1000                       40000000    4000000  50000000    5000000 
704TRAFFIC CONTROL SIGNS                             UNIT     682000                           3000     204600     24000    1636800 
704TYPE III BARRICADE                                EA         8000                         110000      88000    150000     120000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      1593000                           2800     446040      2300     366390 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       644000                           3000     193200      2250     144900 
709GEOSYNTHETIC MATERIAL TYPE S1                     SY      1006000                           3000     301800      2150     216290 
762PVMT MK PAINTED 4IN LINE                          LF       784000                           1900     148960       600      47040 
900TEMPORARY STREAM DIVERSION                        EA         1000                       32000000    3200000  12000000    1200000 
                                                                                                                                    
   TOTAL                                                                                              86947600             87573920 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     GLADEN CONSTRUCTION INC                                                        
                                                                                                                                    
                                     3                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       4          4                                                 
        BRC-0528(055)                                              3                                                                
                                                                    MEYER CONTRACTING IN                                            
                                                                    C DBA MEYER CON INC                                             
          BOTTINEAU (009)            NOV 17, 2017 09:30AM                                                                           
           0.066                                                    MAPLE GROVE, MN                                                 
         1.5 MI E OF WILLOW CITY                                                                                                    
           11/03/18 STRUCTURE REPLACEMENT & INCIDENTALS                BOND    RANK 09                                              

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   7464430     746443                                           
202REMOVAL OF STRUCTURE                              L SUM      1000  24377380    2437738                                           
202REMOVAL OF BITUMINOUS SURFACING                   SY      1089000      8550     931095                                           
203COMMON EXCAVATION-TYPE B                          CY       300000     10170     305100                                           
203TOPSOIL-IMPORTED                                  CY        83000     45510     377733                                           
203TOPSOIL-WETLAND                                   CY        73000     14700     107310                                           
210CLASS 2 EXCAVATION-BOX CULVERT                    EA         1000  19729400    1972940                                           
210FOUNDATION FILL                                   CY      1354000     63260    8565404                                           
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000  12002240    1200224                                           
251SEEDING CLASS II                                  ACRE        400   3280000     131200                                           
251WETLAND SEED                                      ACRE        600   1880000     112800                                           
251TEMPORARY COVER CROP                              ACRE       1000    125000      12500                                           
253STRAW MULCH                                       ACRE       2000    340000      68000                                           
256RIPRAP GRADE II                                   CY       430000     95410    4102630                                           
260SILT FENCE SUPPORTED                              LF       410000      2950     120950                                           
260REMOVE SILT FENCE SUPPORTED                       LF       410000       400      16400                                           
261FIBER ROLLS 12IN                                  LF      1660000      2550     423300                                           
261REMOVE FIBER ROLLS 12IN                           LF       430000       250      10750                                           
262FLOTATION SILT CURTAIN                            LF       100000     12200     122000                                           
262REMOVE FLOTATION SILT CURTAIN                     LF       100000      1250      12500                                           
302AGGREGATE BASE COURSE CL 5                        TON      587000     25600    1502720                                           
430COMMERCIAL GRADE HOT MIX ASPHALT                  TON      301000    123000    3702300                                           
60614FT X 9FT PRECAST RCB CULVERT                    LF       260000   1374120   35727120                                           
60614FT X 9FT PRECAST RCB END SECTION                EA         8000  31336530   25069224                                           
702MOBILIZATION                                      L SUM      1000 107400320   10740032                                           
704TRAFFIC CONTROL SIGNS                             UNIT     682000      1500     102300                                           
704TYPE III BARRICADE                                EA         8000    100000      80000                                           
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      1593000      3520     560736                                           
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       644000      3370     217028                                           
709GEOSYNTHETIC MATERIAL TYPE S1                     SY      1006000      3270     328962                                           
762PVMT MK PAINTED 4IN LINE                          LF       784000       500      39200                                           
900TEMPORARY STREAM DIVERSION                        EA         1000  86385330    8638533                                           
                                                                                                                                    
   TOTAL                                                                        108485172                                           
                                                                                                                                    
                                                                     NO LIMIT                                                       
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     GLADEN CONSTRUCTION INC                                                        
                                                                                                                                    
                                     4                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          4                                                 
        SC-0547(062)                                               4                                                                
                                                                    ENGINEERS ESTIMATE   BECHTOLD PAVING INC  MAYO CONSTRUCTION CO  
                                                                                                              MPANY INC             
          BOTTINEAU (009)            NOV 17, 2017 09:30AM                                                                           
           6.597                                                                         MINOT, ND            CAVALIER, ND          
         CMC 0547 FROM HWY 43, N 6.5 MI                                                                                             
           09/22/18 MILLING, HBP OVERLAY, & CHIP SEAL                  CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   8731620     873162   3000000     300000   2980000     298000 
202REMOVAL OF BITUMINOUS SURFACING                   SY       197000     12000     236400     12600     248220      4000      78800 
203COMMON EXCAVATION-SUBCUT                          CY        80000     10000      80000     15750     126000      7000      56000 
302AGGREGATE BASE COURSE CL 5                        TON      506000     20000    1012000     17850     903210     15000     759000 
401TACK COAT                                         GAL     3202000      3500    1120700      2000     640400      1600     512320 
401FOG SEAL                                          GAL     5740000      3500    2009000      3780    2169720      3600    2066400 
411MILLING PAVEMENT SURFACE                          SY     42295000      1500    6344250      1200    5075400      1000    4229500 
420CRS2P EMULSIFIED ASPHALT                          GAL    47155000      2500   11788750      2470   11647285      2350   11081425 
420COVER COAT MATERIAL CL 41                         TON     1519000     40000    6076000     28350    4306365     27000    4101300 
430SUPERPAVE FAA 42                                  TON     5965000     35000   20877500     33300   19863450     38000   22667000 
430PATCHING                                          TON       44000    110000     484000    100000     440000    170000     748000 
430PG 58-28 ASPHALT CEMENT                           TON      393000    375000   14737500    420000   16506000    400000   15720000 
702MOBILIZATION                                      L SUM      1000  80000000    8000000  70200000    7020000 111500000   11150000 
704FLAGGING                                          MHR      100000     40000     400000     30000     300000     36000     360000 
704TRAFFIC CONTROL SIGNS                             UNIT     998000      3000     299400      1580     157684      1500     149700 
704TYPE III BARRICADE                                EA         4000    150000      60000     78750      31500     75000      30000 
704TUBULAR MARKERS                                   EA        60000     50000     300000      5250      31500      5000      30000 
704TRAFFIC CONTROL                                   L SUM      1000  10000000    1000000    300000      30000    500000      50000 
704PILOT CAR                                         HR        50000     60000     300000     40000     200000     54000     270000 
706CONTRACTOR'S LABORATORY                           EA         1000   4500000     450000   4000000     400000   4000000     400000 
709GEOSYNTHETIC MATERIAL TYPE G                      SY       170000      5000      85000      5250      89250      5000      85000 
760RUMBLE STRIPS - INTERSECTION                      SET        2000   2500000     500000   1890000     378000   2000000     400000 
762PVMT MK PAINTED-MESSAGE                           SF       288000      4000     115200      2630      75744      2500      72000 
762SHORT TERM 4IN LINE-TYPE NR                       LF     56404000       120     676848       090     507636       080     451232 
762SHORT TERM 8IN LINE-TYPE NR                       LF      4000000       350     140000       320     128000       300     120000 
762PVMT MK PAINTED 4IN LINE                          LF    117079000       100    1170790       060     702474       060     702474 
762PVMT MK PAINTED 8IN LINE                          LF      4000000       350     140000       320     128000       500     200000 
930CRACK SEALING                                     LF     30988000      1250    3873500       670    2076196       650    2014220 
                                                                                                                                    
   TOTAL                                                                         83150000             74482034             78802371 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     BECHTOLD PAVING INC                                                            
                                                                                                                                    
                                     5                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          4                                                 
        SC-0547(062)                                               4                                                                
                                                                    KNIFE RIVER MATERIAL STRATA CORPORATION   KELLER PAVING & LAND  
                                                                    S                                         SCAPING INC           
          BOTTINEAU (009)            NOV 17, 2017 09:30AM                                                                           
           6.597                                                    BEMIDJI, MN          GRAND FORKS, ND      MINOT, ND             
         CMC 0547 FROM HWY 43, N 6.5 MI                                                                                             
           09/22/18 MILLING, HBP OVERLAY, & CHIP SEAL                  BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   2900000     290000   4700000     470000   4000000     400000 
202REMOVAL OF BITUMINOUS SURFACING                   SY       197000     10000     197000     20000     394000     10000     197000 
203COMMON EXCAVATION-SUBCUT                          CY        80000     30000     240000     22000     176000     30000     240000 
302AGGREGATE BASE COURSE CL 5                        TON      506000     20000    1012000     25000    1265000     30000    1518000 
401TACK COAT                                         GAL     3202000      2500     800500      3000     960600      4000    1280800 
401FOG SEAL                                          GAL     5740000      2500    1435000      3600    2066400      4000    2296000 
411MILLING PAVEMENT SURFACE                          SY     42295000       750    3172125      1250    5286875      1350    5709825 
420CRS2P EMULSIFIED ASPHALT                          GAL    47155000      2350   11081425      2350   11081425      2750   12967625 
420COVER COAT MATERIAL CL 41                         TON     1519000     27000    4101300     27000    4101300     32000    4860800 
430SUPERPAVE FAA 42                                  TON     5965000     59000   35193500     40250   24009125     60000   35790000 
430PATCHING                                          TON       44000     95000     418000    165000     726000    180000     792000 
430PG 58-28 ASPHALT CEMENT                           TON      393000    330000   12969000    511000   20082300    450000   17685000 
702MOBILIZATION                                      L SUM      1000  73300000    7330000 191074000   19107400  74000000    7400000 
704FLAGGING                                          MHR      100000     35000     350000     45000     450000     41000     410000 
704TRAFFIC CONTROL SIGNS                             UNIT     998000      1500     149700      1500     149700      3000     299400 
704TYPE III BARRICADE                                EA         4000     75000      30000     75000      30000    100000      40000 
704TUBULAR MARKERS                                   EA        60000      5000      30000      5000      30000     10000      60000 
704TRAFFIC CONTROL                                   L SUM      1000    250000      25000   6750000     675000   2500000     250000 
704PILOT CAR                                         HR        50000     45000     225000     60000     300000     50000     250000 
706CONTRACTOR'S LABORATORY                           EA         1000   3500000     350000   6000000     600000   7500000     750000 
709GEOSYNTHETIC MATERIAL TYPE G                      SY       170000      2000      34000      5000      85000      5000      85000 
760RUMBLE STRIPS - INTERSECTION                      SET        2000   2222000     444400   1800000     360000   2200000     440000 
762PVMT MK PAINTED-MESSAGE                           SF       288000      2500      72000      2500      72000      3500     100800 
762SHORT TERM 4IN LINE-TYPE NR                       LF     56404000       080     451232       083     468153       100     564040 
762SHORT TERM 8IN LINE-TYPE NR                       LF      4000000       300     120000       300     120000       500     200000 
762PVMT MK PAINTED 4IN LINE                          LF    117079000       050     585395       053     620519       070     819553 
762PVMT MK PAINTED 8IN LINE                          LF      4000000       300     120000       300     120000       500     200000 
930CRACK SEALING                                     LF     30988000       640    1983232       640    1983232       700    2169160 
                                                                                                                                    
   TOTAL                                                                         83209809             95790029             97775003 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     BECHTOLD PAVING INC                                                            
                                                                                                                                    
                                     6                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       3          4                                                 
        SC-0547(062)                                               4                                                                
                                                                    NORTHERN IMPROVEMENT R J ZAVORAL & SONS I BITUMINOUS PAVING IN  
                                                                     COMPANY             NC                   C                     
          BOTTINEAU (009)            NOV 17, 2017 09:30AM                                                                           
           6.597                                                    FARGO, ND            EAST GRAND FORKS, MN ORTONVILLE, MN        
         CMC 0547 FROM HWY 43, N 6.5 MI                                                                                             
           09/22/18 MILLING, HBP OVERLAY, & CHIP SEAL                  BOND    RANK 06      BOND    RANK 07      BOND    RANK 08    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   2265000     226500   5095000     509500   6000000     600000 
202REMOVAL OF BITUMINOUS SURFACING                   SY       197000     12600     248220     12000     236400     15000     295500 
203COMMON EXCAVATION-SUBCUT                          CY        80000     15800     126400     30000     240000     20000     160000 
302AGGREGATE BASE COURSE CL 5                        TON      506000     17900     905740     24250    1227050     23000    1163800 
401TACK COAT                                         GAL     3202000      1600     512320      3050     976610      3000     960600 
401FOG SEAL                                          GAL     5740000      4800    2755200      3950    2267300      3600    2066400 
411MILLING PAVEMENT SURFACE                          SY     42295000      1100    4652450      2900   12265550      1150    4863925 
420CRS2P EMULSIFIED ASPHALT                          GAL    47155000      2200   10374100      2600   12260300      2600   12260300 
420COVER COAT MATERIAL CL 41                         TON     1519000     73600   11179840     29700    4511430     63000    9569700 
430SUPERPAVE FAA 42                                  TON     5965000     49700   29646050     49500   29526750     71000   42351500 
430PATCHING                                          TON       44000    286000    1258400     97050     427020    180000     792000 
430PG 58-28 ASPHALT CEMENT                           TON      393000    358000   14069400    440000   17292000    470000   18471000 
702MOBILIZATION                                      L SUM      1000 177151000   17715100 150000000   15000000  90000000    9000000 
704FLAGGING                                          MHR      100000     45000     450000     40450     404500     40000     400000 
704TRAFFIC CONTROL SIGNS                             UNIT     998000      1500     149700      1950     194610      1750     174650 
704TYPE III BARRICADE                                EA         4000     76500      30600     98450      39380    150000      60000 
704TUBULAR MARKERS                                   EA        60000      5300      31800      6550      39300      7000      42000 
704TRAFFIC CONTROL                                   L SUM      1000    263000      26300    328000      32800   4000000     400000 
704PILOT CAR                                         HR        50000     47100     235500     45000     225000     45000     225000 
706CONTRACTOR'S LABORATORY                           EA         1000   1200000     120000   2750000     275000   6000000     600000 
709GEOSYNTHETIC MATERIAL TYPE G                      SY       170000      5250      89250      4950      84150      6000     102000 
760RUMBLE STRIPS - INTERSECTION                      SET        2000   1890000     378000   1980000     396000   2000000     400000 
762PVMT MK PAINTED-MESSAGE                           SF       288000      2600      74880      2750      79200      2750      79200 
762SHORT TERM 4IN LINE-TYPE NR                       LF     56404000       090     507636       090     507636       100     564040 
762SHORT TERM 8IN LINE-TYPE NR                       LF      4000000       300     120000       330     132000       400     160000 
762PVMT MK PAINTED 4IN LINE                          LF    117079000       060     702474       060     702474       060     702474 
762PVMT MK PAINTED 8IN LINE                          LF      4000000       300     120000       330     132000       400     160000 
930CRACK SEALING                                     LF     30988000       700    2169160       700    2169160       800    2479040 
                                                                                                                                    
   TOTAL                                                                         98875020            102153120            109103129 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     BECHTOLD PAVING INC                                                            
                                                                                                                                    
                                     7                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       4          4                                                 
        SC-0547(062)                                               4                                                                
                                                                    CENTRAL SPECIALTIES                                             
                                                                    INC                                                             
          BOTTINEAU (009)            NOV 17, 2017 09:30AM                                                                           
           6.597                                                    ALEXANDRIA, MN                                                  
         CMC 0547 FROM HWY 43, N 6.5 MI                                                                                             
           09/22/18 MILLING, HBP OVERLAY, & CHIP SEAL                  BOND    RANK 09                                              

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   2000000     200000                                           
202REMOVAL OF BITUMINOUS SURFACING                   SY       197000     35000     689500                                           
203COMMON EXCAVATION-SUBCUT                          CY        80000     50000     400000                                           
302AGGREGATE BASE COURSE CL 5                        TON      506000     45000    2277000                                           
401TACK COAT                                         GAL     3202000      1250     400250                                           
401FOG SEAL                                          GAL     5740000      3600    2066400                                           
411MILLING PAVEMENT SURFACE                          SY     42295000      2150    9093425                                           
420CRS2P EMULSIFIED ASPHALT                          GAL    47155000      2350   11081425                                           
420COVER COAT MATERIAL CL 41                         TON     1519000     27000    4101300                                           
430SUPERPAVE FAA 42                                  TON     5965000     74540   44463110                                           
430PATCHING                                          TON       44000    100000     440000                                           
430PG 58-28 ASPHALT CEMENT                           TON      393000    400000   15720000                                           
702MOBILIZATION                                      L SUM      1000 125000000   12500000                                           
704FLAGGING                                          MHR      100000     35000     350000                                           
704TRAFFIC CONTROL SIGNS                             UNIT     998000      1500     149700                                           
704TYPE III BARRICADE                                EA         4000     75000      30000                                           
704TUBULAR MARKERS                                   EA        60000      5000      30000                                           
704TRAFFIC CONTROL                                   L SUM      1000    250000      25000                                           
704PILOT CAR                                         HR        50000     55000     275000                                           
706CONTRACTOR'S LABORATORY                           EA         1000  15000000    1500000                                           
709GEOSYNTHETIC MATERIAL TYPE G                      SY       170000      5000      85000                                           
760RUMBLE STRIPS - INTERSECTION                      SET        2000   1800000     360000                                           
762PVMT MK PAINTED-MESSAGE                           SF       288000      2500      72000                                           
762SHORT TERM 4IN LINE-TYPE NR                       LF     56404000       083     468153                                           
762SHORT TERM 8IN LINE-TYPE NR                       LF      4000000       300     120000                                           
762PVMT MK PAINTED 4IN LINE                          LF    117079000       053     620519                                           
762PVMT MK PAINTED 8IN LINE                          LF      4000000       300     120000                                           
930CRACK SEALING                                     LF     30988000       640    1983232                                           
                                                                                                                                    
   TOTAL                                                                        109621014                                           
                                                                                                                                    
                                                                     NO LIMIT                                                       
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     BECHTOLD PAVING INC                                                            
                                                                                                                                    
                                     8                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          3                                                 
        ROM-0300(135)                                              5                                                                
                                                                    ENGINEERS ESTIMATE   MARTIN CONSTRUCTION  KEU INC               
                                                                                         INC                                        
          MOUNTRAIL (061)            NOV 17, 2017 09:30AM                                                                           
           3.825                                                                         DICKINSON, ND        VANCOUVER, WA         
         VARIOUS LOCATIONS                                                                                                          
           10/27/18 MINUTEMAN COMPLEX INSLOPE REPAIR                   CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  29600000    2960000  17200000    1720000  25000000    2500000 
201REMOVAL OF TREES 10IN                             EA         4000    484500     193800    207380      82952    400000     160000 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF       551000     16100     887110     11060     609406     40000    2204000 
202REMOVE EXISTING FENCE                             LF      3476000      1100     382360       810     281556      2000     695200 
202REMOVAL OF RIPRAP - LOOSE ROCK                    CY      2182000     38800    8466160     13100    2858420     10000    2182000 
203TOPSOIL                                           CY      2786000      3500     975100      4020    1119972      8000    2228800 
203TOPSOIL-IMPORTED                                  CY      2391000     17700    4232070     14290    3416739     20000    4782000 
203COMMON EXCAVATION-SUBCUT                          CY       492000      9600     472320      8400     413280     25000    1230000 
203BORROW-EXCAVATION                                 CY    147558000      5900   87059220      8610  127047438      8850  130588830 
216WATER                                             M GAL    157000     26200     411340     30100     472570     25000     392500 
251SEEDING CLASS II                                  ACRE       3164    412900     130642    946190     299375   1500000     474600 
251TEMPORARY COVER CROP                              ACRE       3164     84900      26862    188760      59724    300000      94920 
253STRAW MULCH                                       ACRE       6328    327500     207242    323590     204768    400000     253120 
255TRM TYPE 2                                        SY      5936000      5200    3086720      4370    2594032      4000    2374400 
256RIPRAP GRADE II                                   CY      3729000     45600   17004240     45270   16881183     85000   31696500 
260SILT FENCE UNSUPPORTED                            LF      1284000      2000     256800      2430     312012      4000     513600 
260REMOVE SILT FENCE UNSUPPORTED                     LF      1284000       300      38520       220      28248      3000     385200 
261FIBER ROLLS 12IN                                  LF      8522000      2100    1789620      2380    2028236      3000    2556600 
261REMOVE FIBER ROLLS 12IN                           LF      8522000       400     340880       160     136352      1000     852200 
262FLOTATION SILT CURTAIN                            LF      4000000     12000    4800000     34780   13912000     15000    6000000 
262REMOVE FLOTATION SILT CURTAIN                     LF      4000000      1600     640000      4640    1856000      3000    1200000 
302AGGREGATE SURFACE COURSE CL 13                    TON     1069000     15400    1646260     16460    1759574     18000    1924200 
702MOBILIZATION                                      L SUM      1000 128189350   12818935  99682000    9968200  60000000    6000000 
704FLAGGING                                          MHR     4896000     35400   17331840     48600   23794560     35000   17136000 
704TRAFFIC CONTROL SIGNS                             UNIT    5644000      2000    1128800      1350     761940      3000    1693200 
704TYPE III BARRICADE                                EA        10000    122800     122800     81000      81000    200000     200000 
704STACKABLE VERTICAL PANELS                         EA        25000     31900      79750     32400      81000     35000      87500 
708CONCRETE EROSION CONTROL BLANKET                  SY     14580000     81600  118972800     67220   98006760    100000  145800000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      6053000      2000    1210600      3570    2160921      3000    1815900 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY     26690000      2100    5604900      3480    9288120      2000    5338000 
714END SECT-CONC REINF 24IN                          EA         2000   1150500     230100   1051660     210332   2000000     400000 
714PIPE CONDUIT 18IN                                 LF       719000     81600    5867040     73580    5290402     60000    4314000 
714PIPE CONDUIT 24IN                                 LF       377000    176900    6669130     80840    3047668     70000    2639000 
714PIPE CONDUIT 30IN                                 LF        62000    230600    1429720    101790     631098    110000     682000 
752TEMPORARY FENCE                                   LF      3476000      2100     729960      1890     656964      6000    2085600 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF        47000     21300     100110     19980      93906     30000     141000 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       105000     18400     193200     21060     221130     30000     315000 
754OBJECT MARKERS - CULVERTS                         EA        52000     57700     300040     59400     308880    100000     520000 
900WETLAND MITIGATION SITE 1                         ACRE        630  68000000    4284000  68000000    4284000  68000000    4284000 
900WETLAND MITIGATION SITE 2                         ACRE       2200  50000000   11000000  50000000   11000000  50000000   11000000 
                                                                                                                                    
   TOTAL                                                                        324080991            347980718            399739870 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MARTIN CONSTRUCTION INC                                                        
                                                                                                                                    
                                     9                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          3                                                 
        ROM-0300(135)                                              5                                                                
                                                                    PARK CONSTRUCTION CO FARDEN CONSTRUCTION  STRATA CORPORATION    
                                                                    MPANY                INC                                        
          MOUNTRAIL (061)            NOV 17, 2017 09:30AM                                                                           
           3.825                                                    MINNEAPOLIS, MN      MAXBASS, ND          GRAND FORKS, ND       
         VARIOUS LOCATIONS                                                                                                          
           10/27/18 MINUTEMAN COMPLEX INSLOPE REPAIR                   BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  18500000    1850000  40000000    4000000  23545000    2354500 
201REMOVAL OF TREES 10IN                             EA         4000   1000000     400000    200000      80000    500000     200000 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF       551000     25500    1405050     20000    1102000     20000    1102000 
202REMOVE EXISTING FENCE                             LF      3476000      1000     347600      1250     434500       750     260700 
202REMOVAL OF RIPRAP - LOOSE ROCK                    CY      2182000     20000    4364000     16000    3491200     12000    2618400 
203TOPSOIL                                           CY      2786000     20000    5572000      8000    2228800      7950    2214870 
203TOPSOIL-IMPORTED                                  CY      2391000     30000    7173000     21000    5021100     16730    4000143 
203COMMON EXCAVATION-SUBCUT                          CY       492000     20000     984000     10000     492000      9500     467400 
203BORROW-EXCAVATION                                 CY    147558000     10000  147558000     14740  217500492     12500  184447500 
216WATER                                             M GAL    157000     34000     533800     50000     785000     42000     659400 
251SEEDING CLASS II                                  ACRE       3164   1000000     316400   1100000     348040    300000      94920 
251TEMPORARY COVER CROP                              ACRE       3164    241000      76252    250000      79100     90000      28476 
253STRAW MULCH                                       ACRE       6328   1000000     632800    600000     379680    295000     186676 
255TRM TYPE 2                                        SY      5936000      4700    2789920      4000    2374400      3500    2077600 
256RIPRAP GRADE II                                   CY      3729000     30000   11187000     44000   16407600     38790   14464791 
260SILT FENCE UNSUPPORTED                            LF      1284000      2750     353100      2600     333840      2350     301740 
260REMOVE SILT FENCE UNSUPPORTED                     LF      1284000       690      88596      1000     128400       300      38520 
261FIBER ROLLS 12IN                                  LF      8522000      2750    2343550      2100    1789620      1850    1576570 
261REMOVE FIBER ROLLS 12IN                           LF      8522000       690     588018       500     426100       300     255660 
262FLOTATION SILT CURTAIN                            LF      4000000     26500   10600000     25000   10000000     20000    8000000 
262REMOVE FLOTATION SILT CURTAIN                     LF      4000000      3450    1380000     10000    4000000      5000    2000000 
302AGGREGATE SURFACE COURSE CL 13                    TON     1069000     16700    1785230     19000    2031100     18500    1977650 
702MOBILIZATION                                      L SUM      1000 433500000   43350000  55000000    5500000 270500000   27050000 
704FLAGGING                                          MHR     4896000     34000   16646400     36500   17870400     45000   22032000 
704TRAFFIC CONTROL SIGNS                             UNIT    5644000      1550     874820      1500     846600      1250     705500 
704TYPE III BARRICADE                                EA        10000     94200      94200    150000     150000     75000      75000 
704STACKABLE VERTICAL PANELS                         EA        25000     37700      94250     50000     125000     30000      75000 
708CONCRETE EROSION CONTROL BLANKET                  SY     14580000     85000  123930000     75000  109350000     99500  145071000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      6053000      2250    1361925      2000    1210600      2680    1622204 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY     26690000      2150    5738350      1900    5071100      2500    6672500 
714END SECT-CONC REINF 24IN                          EA         2000   1550000     310000   1200000     240000   1500000     300000 
714PIPE CONDUIT 18IN                                 LF       719000    185000   13301500     65000    4673500     72600    5219940 
714PIPE CONDUIT 24IN                                 LF       377000    200000    7540000     85000    3204500     83500    3147950 
714PIPE CONDUIT 30IN                                 LF        62000    220000    1364000     98000     607600    120000     744000 
752TEMPORARY FENCE                                   LF      3476000      1950     677820      2500     869000      1750     608300 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF        47000     23200     109040     22000     103400     18500      86950 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       105000     24500     257250     21500     225750     19500     204750 
754OBJECT MARKERS - CULVERTS                         EA        52000     69100     359320     60000     312000     55000     286000 
900WETLAND MITIGATION SITE 1                         ACRE        630  68000000    4284000  68000000    4284000  68000000    4284000 
900WETLAND MITIGATION SITE 2                         ACRE       2200  50000000   11000000  50000000   11000000  50000000   11000000 
                                                                                                                                    
   TOTAL                                                                        433621191            439076422            458512610 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MARTIN CONSTRUCTION INC                                                        
                                                                                                                                    
                                    10                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       3          3                                                 
        ROM-0300(135)                                              5                                                                
                                                                    MEYER CONTRACTING IN CENTRAL SPECIALTIES                        
                                                                    C DBA MEYER CON INC  INC                                        
          MOUNTRAIL (061)            NOV 17, 2017 09:30AM                                                                           
           3.825                                                    MAPLE GROVE, MN      ALEXANDRIA, MN                             
         VARIOUS LOCATIONS                                                                                                          
           10/27/18 MINUTEMAN COMPLEX INSLOPE REPAIR                   BOND    RANK 06      BOND    RANK 07                         

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  29189300    2918930   9000000     900000                      
201REMOVAL OF TREES 10IN                             EA         4000    403540     161416    500000     200000                      
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF       551000      7560     416556     15000     826500                      
202REMOVE EXISTING FENCE                             LF      3476000       840     291984       750     260700                      
202REMOVAL OF RIPRAP - LOOSE ROCK                    CY      2182000     14540    3172628     50000   10910000                      
203TOPSOIL                                           CY      2786000      4180    1164548     15000    4179000                      
203TOPSOIL-IMPORTED                                  CY      2391000     10960    2620536     27000    6455700                      
203COMMON EXCAVATION-SUBCUT                          CY       492000      4960     244032     15000     738000                      
203BORROW-EXCAVATION                                 CY    147558000     17130  252766854     23000  339383400                      
216WATER                                             M GAL    157000     24900     390930     15000     235500                      
251SEEDING CLASS II                                  ACRE       3164    306820      97078    300000      94920                      
251TEMPORARY COVER CROP                              ACRE       3164     92050      29125     90000      28476                      
253STRAW MULCH                                       ACRE       6328    301710     190922    295000     186676                      
255TRM TYPE 2                                        SY      5936000      3580    2125088      3500    2077600                      
256RIPRAP GRADE II                                   CY      3729000     28520   10635108     55000   20509500                      
260SILT FENCE UNSUPPORTED                            LF      1284000      2410     309444      2350     301740                      
260REMOVE SILT FENCE UNSUPPORTED                     LF      1284000       310      39804       300      38520                      
261FIBER ROLLS 12IN                                  LF      8522000      1890    1610658      1850    1576570                      
261REMOVE FIBER ROLLS 12IN                           LF      8522000       310     264182       300     255660                      
262FLOTATION SILT CURTAIN                            LF      4000000     20480    8192000     20000    8000000                      
262REMOVE FLOTATION SILT CURTAIN                     LF      4000000      5120    2048000      5000    2000000                      
302AGGREGATE SURFACE COURSE CL 13                    TON     1069000     23080    2467252     20000    2138000                      
702MOBILIZATION                                      L SUM      1000 482311570   48231157 495340000   49534000                      
704FLAGGING                                          MHR     4896000     31000   15177600     35000   17136000                      
704TRAFFIC CONTROL SIGNS                             UNIT    5644000      1570     886108      1250     705500                      
704TYPE III BARRICADE                                EA        10000     94150      94150     75000      75000                      
704STACKABLE VERTICAL PANELS                         EA        25000     37660      94150     30000      75000                      
708CONCRETE EROSION CONTROL BLANKET                  SY     14580000     66770   97350660    100000  145800000                      
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      6053000      2250    1361925      2500    1513250                      
709GEOSYNTHETIC MATERIAL TYPE RR                     SY     26690000      2290    6112010      2000    5338000                      
714END SECT-CONC REINF 24IN                          EA         2000    786590     157318    825000     165000                      
714PIPE CONDUIT 18IN                                 LF       719000     56410    4055879    165000   11863500                      
714PIPE CONDUIT 24IN                                 LF       377000     75480    2845596    170000    6409000                      
714PIPE CONDUIT 30IN                                 LF        62000     90140     558868    200000    1240000                      
752TEMPORARY FENCE                                   LF      3476000      1950     677820      1750     608300                      
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF        47000     23220     109134     18500      86950                      
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       105000     24480     257040     19500     204750                      
754OBJECT MARKERS - CULVERTS                         EA        52000     69050     359060     55000     286000                      
900WETLAND MITIGATION SITE 1                         ACRE        630  74290410    4680296  68000000    4284000                      
900WETLAND MITIGATION SITE 2                         ACRE       2200  54625290   12017564  50000000   11000000                      
                                                                                                                                    
   TOTAL                                                                        487183410            657620712                      
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT                                  
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MARTIN CONSTRUCTION INC                                                        
                                                                                                                                    
                                    11                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          4                                                 
        BRO-0009(047)                                              6                                                                
                                                                    ENGINEERS ESTIMATE   RILEY BROS CONSTRUCT MIDWEST CONTRACTING   
                                                                                         ION INC              LLC                   
          CASS (017)                 NOV 17, 2017 09:30AM                                                                           
           0.090                                                                         MORRIS, MN           MARSHALL, MN          
         CASS/TRAILL CO LINE, 1.5 MI E OF CMC0921                                                                                   
           09/21/18 GRADING, STRUCTURE REPLACEMENT, & INCI             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  10000000    1000000   2000000     200000   2000000     200000 
202REMOVAL OF STRUCTURE                              L SUM      1000  10000000    1000000   6000000     600000   2500000     250000 
203COMMON EXCAVATION-TYPE B                          CY       270000     25000     675000      5000     135000      4000     108000 
203TOPSOIL                                           CY       175000     25000     437500      5000      87500      4000      70000 
203TOPSOIL-WETLAND                                   CY        25000    100000     250000      5000      12500      4000      10000 
203BORROW-EXCAVATION                                 CY        50000     25000     125000     10000      50000      6000      30000 
210BOX CULVERT EXCAVATION                            EA         1000  10000000    1000000   3500000     350000   2500000     250000 
210FOUNDATION FILL                                   CY       519000     35000    1816500     35000    1816500     25000    1297500 
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000  12500000    1250000   3500000     350000   2500000     250000 
216WATER                                             M GAL     30000     25000      75000     20000      60000     10000      30000 
251SEEDING CLASS II                                  ACRE        400   1500000      60000   7500000     300000   5000000     200000 
251WETLAND SEED                                      ACRE         30  10000000      30000   5000000      15000   5000000      15000 
251TEMPORARY COVER CROP                              ACRE        400   1500000      60000    100000       4000   1000000      40000 
253STRAW MULCH                                       ACRE        830   1500000     124500   2000000     166000   3500000     290500 
256RIPRAP GRADE II                                   CY        82000     75000     615000     75000     615000     55000     451000 
260SILT FENCE SUPPORTED                              LF       180000      5000      90000      5000      90000      4000      72000 
260REMOVE SILT FENCE SUPPORTED                       LF       180000      1000      18000      2000      36000       500       9000 
261FIBER ROLLS 12IN                                  LF      1740000      3000     522000      3000     522000      3000     522000 
261REMOVE FIBER ROLLS 12IN                           LF       875000      1000      87500      1000      87500       250      21875 
262FLOTATION SILT CURTAIN                            LF       180000     15000     270000     20000     360000      5000      90000 
262REMOVE FLOTATION SILT CURTAIN                     LF       180000      1000      18000      5000      90000      1000      18000 
302AGGREGATE SURFACE COURSE CL 13                    CY       134000     35000     469000     25000     335000     15000     201000 
60612FT X 8FT PRECAST RCB CULVERT                    LF        94000   1200000   11280000    715000    6721000    950000    8930000 
60612FT X 8FT PRECAST RCB END SECTION                EA         4000  20000000    8000000   9000000    3600000  11000000    4400000 
702MOBILIZATION                                      L SUM      1000  40000000    4000000   5200000     520000   7500000     750000 
704TRAFFIC CONTROL SIGNS                             UNIT     258000      3000      77400      1250      32250      2000      51600 
704TYPE III BARRICADE                                EA        10000    100000     100000     50000      50000     50000      50000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY       467000      3000     140100      5000     233500      3000     140100 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       163000      3000      48900      5000      81500      3000      48900 
709GEOSYNTHETIC MATERIAL TYPE S1                     SY       282000      3000      84600      5000     141000      3000      84600 
714PIPE CORR STEEL .079IN 24IN                       LF        60000     75000     450000     60000     360000     45000     270000 
714FLAP GATE 24IN                                    EA         1000   1000000     100000    600000      60000    600000      60000 
900TEMPORARY STREAM DIVERSION                        EA         1000  25000000    2500000   2500000     250000    500000      50000 
                                                                                                                                    
   TOTAL                                                                         36774000             18331250             19261075 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     RILEY BROS CONSTRUCTION INC                                                    
                                                                                                                                    
                                    12                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          4                                                 
        BRO-0009(047)                                              6                                                                
                                                                    R J ZAVORAL & SONS I ON THE LEVEL CONSTRU QUAM CONSTRUCTION CO  
                                                                    NC                   CTION INC            MPANY INC             
          CASS (017)                 NOV 17, 2017 09:30AM                                                                           
           0.090                                                    EAST GRAND FORKS, MN GRAFTON, ND          WILLMAR, MN           
         CASS/TRAILL CO LINE, 1.5 MI E OF CMC0921                                                                                   
           09/21/18 GRADING, STRUCTURE REPLACEMENT, & INCI             BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   1205000     120500   3295000     329500   2250000     225000 
202REMOVAL OF STRUCTURE                              L SUM      1000   9000000     900000   8000000     800000   7800000     780000 
203COMMON EXCAVATION-TYPE B                          CY       270000      8500     229500      2000      54000      6250     168750 
203TOPSOIL                                           CY       175000      3000      52500      1000      17500      7000     122500 
203TOPSOIL-WETLAND                                   CY        25000      3000       7500      1000       2500      8500      21250 
203BORROW-EXCAVATION                                 CY        50000     33000     165000      1000       5000     11500      57500 
210BOX CULVERT EXCAVATION                            EA         1000   4225000     422500   8000000     800000   7000000     700000 
210FOUNDATION FILL                                   CY       519000     51500    2672850     20000    1038000     39660    2058354 
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000   4275000     427500   4000000     400000   1800000     180000 
216WATER                                             M GAL     30000     10000      30000      1000       3000     22000      66000 
251SEEDING CLASS II                                  ACRE        400   7500000     300000   1200000      48000   7500000     300000 
251WETLAND SEED                                      ACRE         30   5000000      15000    300000        900   5000000      15000 
251TEMPORARY COVER CROP                              ACRE        400    100000       4000    250000      10000    100000       4000 
253STRAW MULCH                                       ACRE        830   2000000     166000   1500000     124500   2000000     166000 
256RIPRAP GRADE II                                   CY        82000     85750     703150     55000     451000     40250     330050 
260SILT FENCE SUPPORTED                              LF       180000      5000      90000      2000      36000      5000      90000 
260REMOVE SILT FENCE SUPPORTED                       LF       180000      2000      36000      1000      18000      2000      36000 
261FIBER ROLLS 12IN                                  LF      1740000      3000     522000      2000     348000      3000     522000 
261REMOVE FIBER ROLLS 12IN                           LF       875000      1000      87500       500      43750      1000      87500 
262FLOTATION SILT CURTAIN                            LF       180000     20000     360000      8000     144000     20000     360000 
262REMOVE FLOTATION SILT CURTAIN                     LF       180000      5000      90000      1000      18000      5000      90000 
302AGGREGATE SURFACE COURSE CL 13                    CY       134000     20000     268000     20000     268000     32500     435500 
60612FT X 8FT PRECAST RCB CULVERT                    LF        94000    735000    6909000   1170000   10998000    792000    7444800 
60612FT X 8FT PRECAST RCB END SECTION                EA         4000  11075000    4430000   9500000    3800000  10065000    4026000 
702MOBILIZATION                                      L SUM      1000  18000000    1800000  20000000    2000000  30000000    3000000 
704TRAFFIC CONTROL SIGNS                             UNIT     258000      1250      32250      1250      32250      1600      41280 
704TYPE III BARRICADE                                EA        10000     50000      50000     50000      50000     90000      90000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY       467000      2000      93400      2000      93400      2600     121420 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       163000      2000      32600      2000      32600      2550      41565 
709GEOSYNTHETIC MATERIAL TYPE S1                     SY       282000      2000      56400      2000      56400      2460      69372 
714PIPE CORR STEEL .079IN 24IN                       LF        60000     50770     304620     60000     360000     64000     384000 
714FLAP GATE 24IN                                    EA         1000    650000      65000    500000      50000    598000      59800 
900TEMPORARY STREAM DIVERSION                        EA         1000   4550000     455000   2500000     250000   6150000     615000 
                                                                                                                                    
   TOTAL                                                                         21897770             22682300             22708641 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     RILEY BROS CONSTRUCTION INC                                                    
                                                                                                                                    
                                    13                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       3          4                                                 
        BRO-0009(047)                                              6                                                                
                                                                    GLADEN CONSTRUCTION  CENTRAL SPECIALTIES  MEYER CONTRACTING IN  
                                                                    INC                  INC                  C DBA MEYER CON INC   
          CASS (017)                 NOV 17, 2017 09:30AM                                                                           
           0.090                                                    LAPORTE, MN          ALEXANDRIA, MN       MAPLE GROVE, MN       
         CASS/TRAILL CO LINE, 1.5 MI E OF CMC0921                                                                                   
           09/21/18 GRADING, STRUCTURE REPLACEMENT, & INCI             BOND    RANK 06      BOND    RANK 07      BOND    RANK 08    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   2500000     250000    450000      45000   2718230     271823 
202REMOVAL OF STRUCTURE                              L SUM      1000   5500000     550000  20000000    2000000  17259570    1725957 
203COMMON EXCAVATION-TYPE B                          CY       270000      6800     183600     10000     270000     10280     277560 
203TOPSOIL                                           CY       175000      4900      85750     10000     175000      8240     144200 
203TOPSOIL-WETLAND                                   CY        25000     25000      62500     30000      75000     14850      37125 
203BORROW-EXCAVATION                                 CY        50000    100000     500000     50000     250000     33550     167750 
210BOX CULVERT EXCAVATION                            EA         1000   8500000     850000   5000000     500000  18620950    1862095 
210FOUNDATION FILL                                   CY       519000     29200    1515480     75000    3892500     63950    3319005 
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000   7500000     750000   5000000     500000  12531000    1253100 
216WATER                                             M GAL     30000     30000      90000     15000      45000     20000      60000 
251SEEDING CLASS II                                  ACRE        400   3750000     150000   3750000     150000   3750000     150000 
251WETLAND SEED                                      ACRE         30   4000000      12000   4000000      12000   4000000      12000 
251TEMPORARY COVER CROP                              ACRE        400   2000000      80000   2000000      80000   2000000      80000 
253STRAW MULCH                                       ACRE        830   2500000     207500   2500000     207500   2500000     207500 
256RIPRAP GRADE II                                   CY        82000     63000     516600    100000     820000     82900     679780 
260SILT FENCE SUPPORTED                              LF       180000      4250      76500      4250      76500      4250      76500 
260REMOVE SILT FENCE SUPPORTED                       LF       180000      1000      18000      1000      18000      1000      18000 
261FIBER ROLLS 12IN                                  LF      1740000      3850     669900      3850     669900      3850     669900 
261REMOVE FIBER ROLLS 12IN                           LF       875000      1500     131250      1500     131250      1500     131250 
262FLOTATION SILT CURTAIN                            LF       180000     15000     270000     15000     270000     15000     270000 
262REMOVE FLOTATION SILT CURTAIN                     LF       180000      1000      18000      1000      18000      1000      18000 
302AGGREGATE SURFACE COURSE CL 13                    CY       134000     31800     426120     65000     871000     59150     792610 
60612FT X 8FT PRECAST RCB CULVERT                    LF        94000    908000    8535200   1000000    9400000   1119970   10527718 
60612FT X 8FT PRECAST RCB END SECTION                EA         4000   9600000    3840000  15000000    6000000  18164580    7265832 
702MOBILIZATION                                      L SUM      1000  23500000    2350000  29500000    2950000  34901000    3490100 
704TRAFFIC CONTROL SIGNS                             UNIT     258000      2000      51600      1250      32250      1250      32250 
704TYPE III BARRICADE                                EA        10000    100000     100000     50000      50000     50000      50000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY       467000      3000     140100      5000     233500      3470     162049 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       163000      3000      48900      5000      81500      3430      55909 
709GEOSYNTHETIC MATERIAL TYPE S1                     SY       282000      4000     112800      5000     141000      3330      93906 
714PIPE CORR STEEL .079IN 24IN                       LF        60000     53600     321600     50000     300000     90920     545520 
714FLAP GATE 24IN                                    EA         1000    630000      63000   1500000     150000    654930      65493 
900TEMPORARY STREAM DIVERSION                        EA         1000   3500000     350000   4000000     400000   7406070     740607 
                                                                                                                                    
   TOTAL                                                                         23326400             30814900             35253539 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     RILEY BROS CONSTRUCTION INC                                                    
                                                                                                                                    
                                    14                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       4          4                                                 
        BRO-0009(047)                                              6                                                                
                                                                    VEIT & COMPANY INC                                              
                                                                                                                                    
          CASS (017)                 NOV 17, 2017 09:30AM                                                                           
           0.090                                                    ROGERS, MN                                                      
         CASS/TRAILL CO LINE, 1.5 MI E OF CMC0921                                                                                   
           09/21/18 GRADING, STRUCTURE REPLACEMENT, & INCI             BOND    RANK 09                                              

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   3000000     300000                                           
202REMOVAL OF STRUCTURE                              L SUM      1000  12000000    1200000                                           
203COMMON EXCAVATION-TYPE B                          CY       270000     20000     540000                                           
203TOPSOIL                                           CY       175000      9000     157500                                           
203TOPSOIL-WETLAND                                   CY        25000     44000     110000                                           
203BORROW-EXCAVATION                                 CY        50000     18000      90000                                           
210BOX CULVERT EXCAVATION                            EA         1000   5600000     560000                                           
210FOUNDATION FILL                                   CY       519000     26500    1375350                                           
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000   1100000     110000                                           
216WATER                                             M GAL     30000     15000      45000                                           
251SEEDING CLASS II                                  ACRE        400   2400000      96000                                           
251WETLAND SEED                                      ACRE         30   2300000       6900                                           
251TEMPORARY COVER CROP                              ACRE        400   1100000      44000                                           
253STRAW MULCH                                       ACRE        830    575000      47725                                           
256RIPRAP GRADE II                                   CY        82000     87000     713400                                           
260SILT FENCE SUPPORTED                              LF       180000      3500      63000                                           
260REMOVE SILT FENCE SUPPORTED                       LF       180000       500       9000                                           
261FIBER ROLLS 12IN                                  LF      1740000      3500     609000                                           
261REMOVE FIBER ROLLS 12IN                           LF       875000       500      43750                                           
262FLOTATION SILT CURTAIN                            LF       180000      8000     144000                                           
262REMOVE FLOTATION SILT CURTAIN                     LF       180000       500       9000                                           
302AGGREGATE SURFACE COURSE CL 13                    CY       134000     49000     656600                                           
60612FT X 8FT PRECAST RCB CULVERT                    LF        94000   1900000   17860000                                           
60612FT X 8FT PRECAST RCB END SECTION                EA         4000  26850000   10740000                                           
702MOBILIZATION                                      L SUM      1000  35000000    3500000                                           
704TRAFFIC CONTROL SIGNS                             UNIT     258000     23500     606300                                           
704TYPE III BARRICADE                                EA        10000    148000     148000                                           
709GEOSYNTHETIC MATERIAL TYPE R1                     SY       467000      2050      95735                                           
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       163000      2050      33415                                           
709GEOSYNTHETIC MATERIAL TYPE S1                     SY       282000      2050      57810                                           
714PIPE CORR STEEL .079IN 24IN                       LF        60000     42000     252000                                           
714FLAP GATE 24IN                                    EA         1000   1125000     112500                                           
900TEMPORARY STREAM DIVERSION                        EA         1000  10000000    1000000                                           
                                                                                                                                    
   TOTAL                                                                         41335985                                           
                                                                                                                                    
                                                                     NO LIMIT                                                       
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     RILEY BROS CONSTRUCTION INC                                                    
                                                                                                                                    
                                    15                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          4                                                 
        BRO-0018(035)                                              7                                                                
                                                                    ENGINEERS ESTIMATE   ON THE LEVEL CONSTRU RILEY BROS CONSTRUCT  
                                                                                         CTION INC            ION INC               
          GRAND FORKS (035)          NOV 17, 2017 09:30AM                                                                           
           0.189                                                                         GRAFTON, ND          MORRIS, MN            
         1 MI S & 1 MI E OF CMC 1824& CMC 1837                                                                                      
           09/29/18 STRUCTURE REPLACEMENT, GRADING, AGGREG             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  10000000    1000000   6295000     629500   6000000     600000 
201CLEARING & GRUBBING                               L SUM      1000   1000000     100000   4000000     400000    500000      50000 
202REMOVAL OF STRUCTURE                              L SUM      1000  15000000    1500000   3000000     300000   7500000     750000 
203COMMON EXCAVATION-TYPE B                          CY      1159000      5000     579500      6000     695400      6000     695400 
203TOPSOIL                                           CY      1474000      4000     589600      3000     442200      6000     884400 
203BORROW-EXCAVATION                                 CY     13668000      8000   10934400      5000    6834000     12000   16401600 
210BOX CULVERT EXCAVATION                            EA         1000  12000000    1200000  10000000    1000000  14000000    1400000 
210FOUNDATION FILL                                   CY      1080000     40000    4320000     26000    2808000     30000    3240000 
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000  15000000    1500000  10000000    1000000  14000000    1400000 
216WATER                                             M GAL    220000     24000     528000       500      11000     15000     330000 
251SEEDING CLASS II                                  ACRE       2000    500000     100000    500000     100000    850000     170000 
251WETLAND SEED                                      ACRE        100   1000000      10000   1000000      10000   3000000      30000 
251TEMPORARY COVER CROP                              ACRE       2100    150000      31500    200000      42000    150000      31500 
251FERTILIZER                                        ACRE       2100    100000      21000     75000      15750    250000      52500 
253HYDRAULIC MULCH                                   ACRE       1900   2800000     532000   2100000     399000   2500000     475000 
253BONDED FIBER MATRIX                               SY       790000      2000     158000      2000     158000      2000     158000 
255ECB TYPE 2                                        SY       420000      2500     105000      3000     126000      3000     126000 
256RIPRAP GRADE I                                    CY        40000     80000     320000     50000     200000     70000     280000 
256RIPRAP GRADE II                                   CY       140000     80000    1120000     50000     700000     70000     980000 
256REMOVE AND REPLACE RIPRAP                         CY       190000     40000     760000     28000     532000     20000     380000 
260SILT FENCE UNSUPPORTED                            LF       245000      2500      61250      2000      49000      3000      73500 
260REMOVE SILT FENCE UNSUPPORTED                     LF       245000       500      12250       500      12250      1000      24500 
261FIBER ROLLS 12IN                                  LF       665000      3500     232750      3000     199500      3000     199500 
261REMOVE FIBER ROLLS 12IN                           LF       665000       800      53200       500      33250       750      49875 
302AGGREGATE SURFACE COURSE CL 13                    TON     2100000     24000    5040000     17000    3570000     19000    3990000 
606DBL 14FT X 14FT PRECAST RCB CULVERT               LF        72000   2800000   20160000   3330000   23976000   2160000   15552000 
606DBL 14FT X 14FT PRECAST RCB END SECTION           EA         2000  45000000    9000000  40000000    8000000  40000000    8000000 
702MOBILIZATION                                      L SUM      1000  30000000    3000000  25000000    2500000   9000000     900000 
704FLAGGING                                          MHR       20000     36000      72000       000         00     30000      60000 
704TRAFFIC CONTROL SIGNS                             UNIT     850000      3000     255000       750      63750       750      63750 
704TYPE III BARRICADE                                EA        10000    140000     140000     77500      77500     77500      77500 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      1030000      2500     257500      3000     309000      5000     515000 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       820000      2800     229600      3000     246000      5000     410000 
714PIPE CORR STEEL .064IN 18IN                       LF        50000     50000     250000     60000     300000     30000     150000 
714END SECT CORR STEEL .064IN 18IN                   EA         2000    250000      50000    200000      40000    150000      30000 
766RESET MAILBOX                                     EA         1000    250000      25000    150000      15000    200000      20000 
900TEMPORARY STREAM DIVERSION                        EA         1000  22000000    2200000  28000000    2800000  13000000    1300000 
                                                                                                                                    
   TOTAL                                                                         66447550             58594100             59850025 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     ON THE LEVEL CONSTRUCTION INC                                                  
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          4                                                 
        BRO-0018(035)                                              7                                                                
                                                                    QUAM CONSTRUCTION CO R J ZAVORAL & SONS I MIDWEST CONTRACTING   
                                                                    MPANY INC            NC                   LLC                   
          GRAND FORKS (035)          NOV 17, 2017 09:30AM                                                                           
           0.189                                                    WILLMAR, MN          EAST GRAND FORKS, MN MARSHALL, MN          
         1 MI S & 1 MI E OF CMC 1824& CMC 1837                                                                                      
           09/29/18 STRUCTURE REPLACEMENT, GRADING, AGGREG             BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   5650000     565000   3230000     323000   6000000     600000 
201CLEARING & GRUBBING                               L SUM      1000   1900000     190000   1320000     132000   1000000     100000 
202REMOVAL OF STRUCTURE                              L SUM      1000   9100000     910000   8500000     850000   4000000     400000 
203COMMON EXCAVATION-TYPE B                          CY      1159000      4000     463600      2350     272365      4000     463600 
203TOPSOIL                                           CY      1474000      5000     737000      3250     479050      4000     589600 
203BORROW-EXCAVATION                                 CY     13668000      8600   11754480      7500   10251000     14000   19135200 
210BOX CULVERT EXCAVATION                            EA         1000   4705000     470500   7675000     767500   2500000     250000 
210FOUNDATION FILL                                   CY      1080000     38500    4158000     29500    3186000     30000    3240000 
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000   4700000     470000  10000000    1000000   3500000     350000 
216WATER                                             M GAL    220000     19000     418000     20000     440000     10000     220000 
251SEEDING CLASS II                                  ACRE       2000    850000     170000   1000000     200000   1000000     200000 
251WETLAND SEED                                      ACRE        100   3000000      30000   5000000      50000   5000000      50000 
251TEMPORARY COVER CROP                              ACRE       2100    150000      31500     85000      17850     85000      17850 
251FERTILIZER                                        ACRE       2100    250000      52500     85000      17850     85000      17850 
253HYDRAULIC MULCH                                   ACRE       1900   2500000     475000   2400000     456000   2400000     456000 
253BONDED FIBER MATRIX                               SY       790000      2000     158000      2530     199870      2500     197500 
255ECB TYPE 2                                        SY       420000      3000     126000      2150      90300      2250      94500 
256RIPRAP GRADE I                                    CY        40000     55750     223000     82500     330000     50000     200000 
256RIPRAP GRADE II                                   CY       140000     57750     808500     82500    1155000     50000     700000 
256REMOVE AND REPLACE RIPRAP                         CY       190000     17500     332500     35000     665000     20000     380000 
260SILT FENCE UNSUPPORTED                            LF       245000      3000      73500      4000      98000      3000      73500 
260REMOVE SILT FENCE UNSUPPORTED                     LF       245000      1000      24500      1000      24500       250       6125 
261FIBER ROLLS 12IN                                  LF       665000      3000     199500      2500     166250      2000     133000 
261REMOVE FIBER ROLLS 12IN                           LF       665000       750      49875      1000      66500       350      23275 
302AGGREGATE SURFACE COURSE CL 13                    TON     2100000     19750    4147500     21000    4410000     18000    3780000 
606DBL 14FT X 14FT PRECAST RCB CULVERT               LF        72000   2600000   18720000   2690000   19368000   2300000   16560000 
606DBL 14FT X 14FT PRECAST RCB END SECTION           EA         2000  45845000    9169000  51785000   10357000  50000000   10000000 
702MOBILIZATION                                      L SUM      1000  31500000    3150000  24075000    2407500  27000000    2700000 
704FLAGGING                                          MHR       20000     60000     120000     10000      20000     30000      60000 
704TRAFFIC CONTROL SIGNS                             UNIT     850000      1650     140250       750      63750      2000     170000 
704TYPE III BARRICADE                                EA        10000     90000      90000    100000     100000     75000      75000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      1030000      2000     206000      2400     247200      3000     309000 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       820000      1950     159900      2400     196800      3000     246000 
714PIPE CORR STEEL .064IN 18IN                       LF        50000     26500     132500     32000     160000     30000     150000 
714END SECT CORR STEEL .064IN 18IN                   EA         2000    167000      33400    150000      30000    150000      30000 
766RESET MAILBOX                                     EA         1000    140000      14000    300000      30000    300000      30000 
900TEMPORARY STREAM DIVERSION                        EA         1000  13550000    1355000  26350000    2635000   1500000     150000 
                                                                                                                                    
   TOTAL                                                                         60328505             61263285             62158000 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     ON THE LEVEL CONSTRUCTION INC                                                  
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       3          4                                                 
        BRO-0018(035)                                              7                                                                
                                                                    GOWAN CONSTRUCTION I INDUSTRIAL BUILDERS  SWINGEN CONSTRUCTION  
                                                                    NC                   INC                   COMPANY              
          GRAND FORKS (035)          NOV 17, 2017 09:30AM                                                                           
           0.189                                                    OSLO, MN             FARGO, ND            GRAND FORKS, ND       
         1 MI S & 1 MI E OF CMC 1824& CMC 1837                                                                                      
           09/29/18 STRUCTURE REPLACEMENT, GRADING, AGGREG             BOND    RANK 06      BOND    RANK 07      BOND    RANK 08    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   4660000     466000   4340000     434000   5000000     500000 
201CLEARING & GRUBBING                               L SUM      1000   2600000     260000   3360000     336000   3800000     380000 
202REMOVAL OF STRUCTURE                              L SUM      1000  13000000    1300000  15000000    1500000   9800000     980000 
203COMMON EXCAVATION-TYPE B                          CY      1159000      9000    1043100     11000    1274900      3200     370880 
203TOPSOIL                                           CY      1474000      3350     493790      3900     574860      3500     515900 
203BORROW-EXCAVATION                                 CY     13668000      7650   10456020      8200   11207760      7300    9977640 
210BOX CULVERT EXCAVATION                            EA         1000   7900000     790000   8850000     885000  10500000    1050000 
210FOUNDATION FILL                                   CY      1080000     30200    3261600     35750    3861000     40000    4320000 
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000   7300000     730000   8225000     822500  10500000    1050000 
216WATER                                             M GAL    220000      6000     132000     33600     739200     32000     704000 
251SEEDING CLASS II                                  ACRE       2000   1590000     318000   1050000     210000   1575000     315000 
251WETLAND SEED                                      ACRE        100   6000000      60000   5250000      52500   3675000      36750 
251TEMPORARY COVER CROP                              ACRE       2100    285000      59850     90000      18900    210000      44100 
251FERTILIZER                                        ACRE       2100     95000      19950     90000      18900    157000      32970 
253HYDRAULIC MULCH                                   ACRE       1900   2430000     461700   2520000     478800   1890000     359100 
253BONDED FIBER MATRIX                               SY       790000      2100     165900      2700     213300      1600     126400 
255ECB TYPE 2                                        SY       420000      3900     163800      2300      96600      2900     121800 
256RIPRAP GRADE I                                    CY        40000     80000     320000     86000     344000     87000     348000 
256RIPRAP GRADE II                                   CY       140000     80000    1120000     86000    1204000     87000    1218000 
256REMOVE AND REPLACE RIPRAP                         CY       190000     30000     570000     34400     653600     37000     703000 
260SILT FENCE UNSUPPORTED                            LF       245000      2500      61250      2650      64925      4100     100450 
260REMOVE SILT FENCE UNSUPPORTED                     LF       245000       750      18375       800      19600       700      17150 
261FIBER ROLLS 12IN                                  LF       665000      1850     123025      1950     129675      3700     246050 
261REMOVE FIBER ROLLS 12IN                           LF       665000       500      33250       550      36575      1600     106400 
302AGGREGATE SURFACE COURSE CL 13                    TON     2100000     18500    3885000     20450    4294500     21700    4557000 
606DBL 14FT X 14FT PRECAST RCB CULVERT               LF        72000   2620000   18864000   2450000   17640000   3130000   22536000 
606DBL 14FT X 14FT PRECAST RCB END SECTION           EA         2000  50000000   10000000  46265000    9253000  59000000   11800000 
702MOBILIZATION                                      L SUM      1000  30600000    3060000  42750000    4275000  34000000    3400000 
704FLAGGING                                          MHR       20000     36000      72000     40000      80000     39500      79000 
704TRAFFIC CONTROL SIGNS                             UNIT     850000       800      68000       800      68000      1700     144500 
704TYPE III BARRICADE                                EA        10000     82000      82000     82000      82000     95000      95000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      1030000      1700     175100      1850     190550      2100     216300 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       820000      1650     135300      1800     147600      2500     205000 
714PIPE CORR STEEL .064IN 18IN                       LF        50000     46000     230000     50000     250000     33000     165000 
714END SECT CORR STEEL .064IN 18IN                   EA         2000    130000      26000    161700      32340    157000      31400 
766RESET MAILBOX                                     EA         1000    315000      31500    300000      30000     50000       5000 
900TEMPORARY STREAM DIVERSION                        EA         1000  55800000    5580000  64500000    6450000  28000000    2800000 
                                                                                                                                    
   TOTAL                                                                         64636510             67969585             69657790 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       4          4                                                 
        BRO-0018(035)                                              7                                                                
                                                                    GLADEN CONSTRUCTION  VEIT & COMPANY INC                         
                                                                    INC                                                             
          GRAND FORKS (035)          NOV 17, 2017 09:30AM                                                                           
           0.189                                                    LAPORTE, MN          ROGERS, MN                                 
         1 MI S & 1 MI E OF CMC 1824& CMC 1837                                                                                      
           09/29/18 STRUCTURE REPLACEMENT, GRADING, AGGREG             BOND    RANK 09      BOND    RANK 10                         

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   6000000     600000   5600000     560000                      
201CLEARING & GRUBBING                               L SUM      1000   1500000     150000      1000        100                      
202REMOVAL OF STRUCTURE                              L SUM      1000   8000000     800000  12000000    1200000                      
203COMMON EXCAVATION-TYPE B                          CY      1159000      6250     724375      8000     927200                      
203TOPSOIL                                           CY      1474000      3900     574860     24500    3611300                      
203BORROW-EXCAVATION                                 CY     13668000     12750   17426700     15500   21185400                      
210BOX CULVERT EXCAVATION                            EA         1000   7800000     780000   6450000     645000                      
210FOUNDATION FILL                                   CY      1080000     31600    3412800     31500    3402000                      
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000   7500000     750000   1625000     162500                      
216WATER                                             M GAL    220000     25000     550000     30000     660000                      
251SEEDING CLASS II                                  ACRE       2000   1000000     200000   1200000     240000                      
251WETLAND SEED                                      ACRE        100   5000000      50000   6000000      60000                      
251TEMPORARY COVER CROP                              ACRE       2100     85000      17850    100000      21000                      
251FERTILIZER                                        ACRE       2100     85000      17850    100000      21000                      
253HYDRAULIC MULCH                                   ACRE       1900   2400000     456000   2900000     551000                      
253BONDED FIBER MATRIX                               SY       790000      2530     199870      3000     237000                      
255ECB TYPE 2                                        SY       420000      2150      90300      2600     109200                      
256RIPRAP GRADE I                                    CY        40000     56800     227200    103000     412000                      
256RIPRAP GRADE II                                   CY       140000     56800     795200     96000    1344000                      
256REMOVE AND REPLACE RIPRAP                         CY       190000     45000     855000     42000     798000                      
260SILT FENCE UNSUPPORTED                            LF       245000      2500      61250      3500      85750                      
260REMOVE SILT FENCE UNSUPPORTED                     LF       245000       750      18375       500      12250                      
261FIBER ROLLS 12IN                                  LF       665000      1850     123025      2500     166250                      
261REMOVE FIBER ROLLS 12IN                           LF       665000       500      33250       500      33250                      
302AGGREGATE SURFACE COURSE CL 13                    TON     2100000     19180    4027800     26000    5460000                      
606DBL 14FT X 14FT PRECAST RCB CULVERT               LF        72000   3045000   21924000   3100000   22320000                      
606DBL 14FT X 14FT PRECAST RCB END SECTION           EA         2000  38700000    7740000   2425000     485000                      
702MOBILIZATION                                      L SUM      1000  17000000    1700000  50000000    5000000                      
704FLAGGING                                          MHR       20000     42000      84000    104320     208640                      
704TRAFFIC CONTROL SIGNS                             UNIT     850000       750      63750      1480     125800                      
704TYPE III BARRICADE                                EA        10000     77500      77500    118000     118000                      
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      1030000      2800     288400      2180     224540                      
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       820000      3000     246000      2180     178760                      
714PIPE CORR STEEL .064IN 18IN                       LF        50000     28000     140000     41990     209950                      
714END SECT CORR STEEL .064IN 18IN                   EA         2000    200000      40000   1100870     220174                      
766RESET MAILBOX                                     EA         1000    300000      30000    118000      11800                      
900TEMPORARY STREAM DIVERSION                        EA         1000  58000000    5800000  75000000    7500000                      
                                                                                                                                    
   TOTAL                                                                         71075355             78506864                      
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT                                  
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          2                                                 
        SC-2117(059)                                               8                                                                
                                                                    ENGINEERS ESTIMATE   MORRIS SEALCOAT & TR ASPHALT SURFACE TECH  
                                                                                         UCKING INC           NOLOGIES CORPORATION  
          HETTINGER (041)            NOV 17, 2017 09:30AM                                                                           
          14.490                                                                         MORRIS, MN           SAINT CLOUD, MN       
         CMC 2117 FROM REGENT, NORTH 14.49 MILES                                                                                    
           09/01/18 CHIP SEAL COAT                                     CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   3000000     300000   2000000     200000   1500000     150000 
420CRS2P EMULSIFIED ASPHALT                          GAL    82711000      2250   18609975      2400   19850640      2190   18113709 
420COVER COAT MATERIAL CL 43                         TON     2508000     37000    9279600     58930   14779644     49100   12314280 
702MOBILIZATION                                      L SUM      1000  30000000    3000000  14350000    1435000  60000000    6000000 
704TRAFFIC CONTROL SIGNS                             UNIT    2040000      2500     510000      1700     346800      1850     377400 
704TYPE III BARRICADE                                EA         4000    100000      40000    155000      62000    170000      68000 
762SHORT TERM 4IN LINE-TYPE NR                       LF     42878000       150     643170       130     557414       140     600292 
762PVMT MK PAINTED 4IN LINE                          LF    195892000       100    1958920       054    1057817       060    1175352 
                                                                                                                                    
   TOTAL                                                                         34341665             38289315             38799033 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MORRIS SEALCOAT & TRUCKING INC                                                 
                                                                                                                                    
                                    20                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          2                                                 
        SC-2117(059)                                               8                                                                
                                                                    NORTHERN IMPROVEMENT BITUMINOUS PAVING IN                       
                                                                     COMPANY             C                                          
          HETTINGER (041)            NOV 17, 2017 09:30AM                                                                           
          14.490                                                    FARGO, ND            ORTONVILLE, MN                             
         CMC 2117 FROM REGENT, NORTH 14.49 MILES                                                                                    
           09/01/18 CHIP SEAL COAT                                     BOND    RANK 03      BOND    RANK 04                         

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   1200000     120000   2000000     200000                      
420CRS2P EMULSIFIED ASPHALT                          GAL    82711000      2200   18196420      2300   19023530                      
420COVER COAT MATERIAL CL 43                         TON     2508000     77500   19437000     71000   17806800                      
702MOBILIZATION                                      L SUM      1000  15550000    1555000  30000000    3000000                      
704TRAFFIC CONTROL SIGNS                             UNIT    2040000      1800     367200      2000     408000                      
704TYPE III BARRICADE                                EA         4000    165000      66000    200000      80000                      
762SHORT TERM 4IN LINE-TYPE NR                       LF     42878000       150     643170       140     600292                      
762PVMT MK PAINTED 4IN LINE                          LF    195892000       080    1567136       080    1567136                      
                                                                                                                                    
   TOTAL                                                                         41951926             42685758                      
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT                                  
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MORRIS SEALCOAT & TRUCKING INC                                                 
                                                                                                                                    
                                    21                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          3                                                 
        BRC-CNOC-2416(069)                                         9                                                                
                                                                    ENGINEERS ESTIMATE   MARTIN CONSTRUCTION  MIDWEST CONTRACTING   
                                                                                         INC                  LLC                   
          LOGAN (047)                NOV 17, 2017 09:30AM                                                                           
           0.114                                                                         DICKINSON, ND        MARSHALL, MN          
         0.5 MI S & 0.5 MI E OF BURNSTAD                                                                                            
           08/24/18 STRUCTURE REPLACEMENT, GRADING, & INCI             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   5000000     500000   2400000     240000   3000000     300000 
202REMOVAL OF STRUCTURE                              L SUM      1000  12000000    1200000   9753000     975300   9000000     900000 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF        44000     20000      88000      8400      36960     12000      52800 
202REMOVE EXISTING FENCE                             LF       360000      5000     180000       810      29160      1000      36000 
216WATER                                             M GAL     57000     50000     285000      7400      42180     10000      57000 
251SEEDING CLASS II                                  ACRE       1040    800000      83200   1058400     110074   1000000     104000 
251WETLAND SEED                                      ACRE        200   1000000      20000   1382400      27648   1300000      26000 
251TEMPORARY COVER CROP                              ACRE       1240    400000      49600    135000      16740    125000      15500 
253STRAW MULCH                                       ACRE       2480    400000      99200    367200      91066    350000      86800 
260SILT FENCE SUPPORTED                              LF       825000      3000     247500      3080     254100      3000     247500 
260REMOVE SILT FENCE SUPPORTED                       LF       825000      1500     123750       380      31350       200      16500 
261FIBER ROLLS 12IN                                  LF      1135000      3000     340500      2650     300775      2500     283750 
261REMOVE FIBER ROLLS 12IN                           LF        25000      1500       3750       450       1125       250        625 
262FLOTATION SILT CURTAIN                            LF       285000     30000     855000     12100     344850     12000     342000 
262REMOVE FLOTATION SILT CURTAIN                     LF       285000     10000     285000      1350      38475       500      14250 
702MOBILIZATION                                      L SUM      1000  30000000    3000000  38760440    3876044  34000000    3400000 
704TRAFFIC CONTROL SIGNS                             UNIT     616000      5000     308000      1350      83160      2000     123200 
704TYPE III BARRICADE                                EA         6000    200000     120000    108000      64800    100000      60000 
714PIPE CONDUIT 24IN-APPROACH                        LF        48000    150000     720000     54740     262752     40000     192000 
752FENCE BARBED WIRE 3 STRAND-STEEL POST             LF       380000     10000     380000      3190     121220      3000     114000 
752FENCE REMOVE & RESET                              LF       310000     15000     465000      1890      58590      2000      62000 
752FENCE ANCHORS                                     EA         2000    100000      20000    162000      32400    200000      40000 
752VEHICLE GATE                                      EA         1000   1000000     100000    108000      10800    200000      20000 
752CORNER ASSEMBLY-WOOD POST                         EA         8000    500000     400000    253800     203040    250000     200000 
752DOUBLE BRACE ASSEMBLY-WOOD POST                   EA         1000    300000      30000    189000      18900    225000      22500 
                                                                                                                                    
   SUBTOTAL                                                                       9903500              7271509              6716425 
                                                                                                                                    
    OPTION 1                                                                                                                        
203COMMON EXCAVATION-TYPE A                          CY       243000     10000     243000      5770     140211      5000     121500 
203TOPSOIL                                           CY       412000     10000     412000      4090     168508      5000     206000 
203BORROW-EXCAVATION                                 CY      1849000     15000    2773500      5840    1079816     12000    2218800 
210BOX CULVERT EXCAVATION                            EA         1000  10000000    1000000   3871000     387100   7500000     750000 
210FOUNDATION FILL                                   CY       265000     30000     795000     65450    1734425     65000    1722500 
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000  12000000    1200000   4424000     442400   7500000     750000 
256RIPRAP GRADE II                                   CY       174000     60000    1044000    103890    1807686     55000     957000 
302AGGREGATE SURFACE COURSE CL 13                    TON      371000     25000     927500     35290    1309259     15000     556500 
606DBL 12FT X 9FT PRECAST RCB CULVERT                LF        58000   1750000   10150000   2149240   12465592   2200000   12760000 
606DBL 12FT X 9FT PRECAST RCB END SECTION            EA         2000  32250000    6450000  22738260    4547652  30000000    6000000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY       382000      3500     133700      4220     161204      4000     152800 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       262000      3000      78600      4360     114232      4000     104800 
900TEMPORARY STREAM DIVERSION                        EA         1000  25000000    2500000  15334650    1533465   4000000     400000 
                                                                                                                                    
   SUBTOTAL                                                                      27707300             25891550             26699900 
                                                                                                                                    
   TOTAL                                                                         37610800             33163059             33416325 
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MARTIN CONSTRUCTION INC                                                        
                                                                                                                                    
                                    22                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          3                                                 
        BRC-CNOC-2416(069)                                         9                                                                
                                                                    ENGINEERS ESTIMATE   MARTIN CONSTRUCTION  MIDWEST CONTRACTING   
                                                                                         INC                  LLC                   
          LOGAN (047)                NOV 17, 2017 09:30AM                                                                           
           0.114                                                                         DICKINSON, ND        MARSHALL, MN          
         0.5 MI S & 0.5 MI E OF BURNSTAD                                                                                            
           08/24/18 STRUCTURE REPLACEMENT, GRADING, & INCI             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
                                                                                          OPT 1                OPT 1                
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MARTIN CONSTRUCTION INC                                                        
                                                                                                                                    
                                    23                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       3          3                                                 
        BRC-CNOC-2416(069)                                         9                                                                
                                                                    VEIT & COMPANY INC   EDWARD H SCHWARTZ CO SWINGEN CONSTRUCTION  
                                                                                         NSTRUCTION INC        COMPANY              
          LOGAN (047)                NOV 17, 2017 09:30AM                                                                           
           0.114                                                    ROGERS, MN           NEW ENGLAND, ND      GRAND FORKS, ND       
         0.5 MI S & 0.5 MI E OF BURNSTAD                                                                                            
           08/24/18 STRUCTURE REPLACEMENT, GRADING, & INCI             BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   3100000     310000   4000000     400000   3500000     350000 
202REMOVAL OF STRUCTURE                              L SUM      1000   9000000     900000  86000000    8600000  18000000    1800000 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF        44000     21000      92400     22500      99000     41800     183920 
202REMOVE EXISTING FENCE                             LF       360000      1000      36000       830      29880       800      28800 
216WATER                                             M GAL     57000     30000     171000     15000      85500     24000     136800 
251SEEDING CLASS II                                  ACRE       1040   2300000     239200   1088890     113245   1030000     107120 
251WETLAND SEED                                      ACRE        200   2300000      46000   1422220      28444   1300000      26000 
251TEMPORARY COVER CROP                              ACRE       1240    585000      72540    138890      17222    130000      16120 
253STRAW MULCH                                       ACRE       2480    925000     229400    377780      93689    360000      89280 
260SILT FENCE SUPPORTED                              LF       825000      5500     453750      3170     261525      3000     247500 
260REMOVE SILT FENCE SUPPORTED                       LF       825000       500      41250       390      32175       300      24750 
261FIBER ROLLS 12IN                                  LF      1135000      4500     510750      2720     308720      2600     295100 
261REMOVE FIBER ROLLS 12IN                           LF        25000       500       1250       470       1175       400       1000 
262FLOTATION SILT CURTAIN                            LF       285000     20000     570000     12440     354540     12000     342000 
262REMOVE FLOTATION SILT CURTAIN                     LF       285000      1000      28500      1390      39615      1200      34200 
702MOBILIZATION                                      L SUM      1000  40000000    4000000  34000000    3400000  50000000    5000000 
704TRAFFIC CONTROL SIGNS                             UNIT     616000     23500    1447600      1390      85624      1700     104720 
704TYPE III BARRICADE                                EA         6000    147000      88200    111000      66600     95000      57000 
714PIPE CONDUIT 24IN-APPROACH                        LF        48000     73000     350400     40720     195456     75400     361920 
752FENCE BARBED WIRE 3 STRAND-STEEL POST             LF       380000      3500     133000      3280     124640      3100     117800 
752FENCE REMOVE & RESET                              LF       310000      2000      62000      1940      60140      1800      55800 
752FENCE ANCHORS                                     EA         2000    176000      35200    166670      33334    158000      31600 
752VEHICLE GATE                                      EA         1000    120000      12000    111000      11100    105000      10500 
752CORNER ASSEMBLY-WOOD POST                         EA         8000    275000     220000    261110     208888    247000     197600 
752DOUBLE BRACE ASSEMBLY-WOOD POST                   EA         1000    205000      20500    194440      19444    184000      18400 
                                                                                                                                    
   SUBTOTAL                                                                      10070940             14669956              9637930 
                                                                                                                                    
    OPTION 1                                                                                                                        
203COMMON EXCAVATION-TYPE A                          CY       243000     25000     607500     37220     904446     15000     364500 
203TOPSOIL                                           CY       412000      8000     329600     13580     559496     45000    1854000 
203BORROW-EXCAVATION                                 CY      1849000     17000    3143300     19220    3553778     30000    5547000 
210BOX CULVERT EXCAVATION                            EA         1000   6550000     655000  30312000    3031200  40000000    4000000 
210FOUNDATION FILL                                   CY       265000     47000    1245500     99470    2635955     70000    1855000 
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000  24250000    2425000   7500000     750000  50000000    5000000 
256RIPRAP GRADE II                                   CY       174000     90000    1566000    100000    1740000    110000    1914000 
302AGGREGATE SURFACE COURSE CL 13                    TON      371000     22000     816200     39340    1459514     35000    1298500 
606DBL 12FT X 9FT PRECAST RCB CULVERT                LF        58000   2300000   13340000   2072490   12020442   3100000   17980000 
606DBL 12FT X 9FT PRECAST RCB END SECTION            EA         2000  22250000    4450000  63889670   12777934  61000000   12200000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY       382000      2150      82130      3000     114600      6000     229200 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       262000      2150      56330      3000      78600      8000     209600 
900TEMPORARY STREAM DIVERSION                        EA         1000  17000000    1700000  17000000    1700000  65000000    6500000 
                                                                                                                                    
   SUBTOTAL                                                                      30416560             41325965             58951800 
                                                                                                                                    
   TOTAL                                                                         40487500             55995921             68589730 
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MARTIN CONSTRUCTION INC                                                        
                                                                                                                                    
                                    24                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       4          3                                                 
        BRC-CNOC-2416(069)                                         9                                                                
                                                                    VEIT & COMPANY INC   EDWARD H SCHWARTZ CO SWINGEN CONSTRUCTION  
                                                                                         NSTRUCTION INC        COMPANY              
          LOGAN (047)                NOV 17, 2017 09:30AM                                                                           
           0.114                                                    ROGERS, MN           NEW ENGLAND, ND      GRAND FORKS, ND       
         0.5 MI S & 0.5 MI E OF BURNSTAD                                                                                            
           08/24/18 STRUCTURE REPLACEMENT, GRADING, & INCI             BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
                                                                     OPT 1                OPT 1                OPT 2                
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MARTIN CONSTRUCTION INC                                                        
                                                                                                                                    
                                    25                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       5          3                                                 
        BRC-CNOC-2416(069)                                         9                                                                
                                                                    INDUSTRIAL BUILDERS                                             
                                                                    INC                                                             
          LOGAN (047)                NOV 17, 2017 09:30AM                                                                           
           0.114                                                    FARGO, ND                                                       
         0.5 MI S & 0.5 MI E OF BURNSTAD                                                                                            
           08/24/18 STRUCTURE REPLACEMENT, GRADING, & INCI             BOND    RANK 06                                              

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   4500000     450000                                           
202REMOVAL OF STRUCTURE                              L SUM      1000  20000000    2000000                                           
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF        44000     14000      61600                                           
202REMOVE EXISTING FENCE                             LF       360000       800      28800                                           
216WATER                                             M GAL     57000     25500     145350                                           
251SEEDING CLASS II                                  ACRE       1040   1029000     107016                                           
251WETLAND SEED                                      ACRE        200   1344000      26880                                           
251TEMPORARY COVER CROP                              ACRE       1240    132000      16368                                           
253STRAW MULCH                                       ACRE       2480    357000      88536                                           
260SILT FENCE SUPPORTED                              LF       825000      3000     247500                                           
260REMOVE SILT FENCE SUPPORTED                       LF       825000       400      33000                                           
261FIBER ROLLS 12IN                                  LF      1135000      2580     292830                                           
261REMOVE FIBER ROLLS 12IN                           LF        25000       450       1125                                           
262FLOTATION SILT CURTAIN                            LF       285000     11750     334875                                           
262REMOVE FLOTATION SILT CURTAIN                     LF       285000      1300      37050                                           
702MOBILIZATION                                      L SUM      1000  65000000    6500000                                           
704TRAFFIC CONTROL SIGNS                             UNIT     616000      7500     462000                                           
704TYPE III BARRICADE                                EA         6000     95000      57000                                           
714PIPE CONDUIT 24IN-APPROACH                        LF        48000     52000     249600                                           
752FENCE BARBED WIRE 3 STRAND-STEEL POST             LF       380000      3100     117800                                           
752FENCE REMOVE & RESET                              LF       310000      1850      57350                                           
752FENCE ANCHORS                                     EA         2000    158000      31600                                           
752VEHICLE GATE                                      EA         1000    105000      10500                                           
752CORNER ASSEMBLY-WOOD POST                         EA         8000    247000     197600                                           
752DOUBLE BRACE ASSEMBLY-WOOD POST                   EA         1000    185000      18500                                           
                                                                                                                                    
   SUBTOTAL                                                                      11572880                                           
                                                                                                                                    
    OPTION 1                                                                                                                        
203COMMON EXCAVATION-TYPE A                          CY       243000     15000     364500                                           
203TOPSOIL                                           CY       412000      8000     329600                                           
203BORROW-EXCAVATION                                 CY      1849000     28000    5177200                                           
210BOX CULVERT EXCAVATION                            EA         1000  50000000    5000000                                           
210FOUNDATION FILL                                   CY       265000     46700    1237550                                           
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000  55000000    5500000                                           
256RIPRAP GRADE II                                   CY       174000     44000     765600                                           
302AGGREGATE SURFACE COURSE CL 13                    TON      371000     23400     868140                                           
606DBL 12FT X 9FT PRECAST RCB CULVERT                LF        58000   3500000   20300000                                           
606DBL 12FT X 9FT PRECAST RCB END SECTION            EA         2000  43000000    8600000                                           
709GEOSYNTHETIC MATERIAL TYPE R1                     SY       382000      5000     191000                                           
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       262000      5000     131000                                           
900TEMPORARY STREAM DIVERSION                        EA         1000 250000000   25000000                                           
                                                                                                                                    
   SUBTOTAL                                                                      73464590                                           
                                                                                                                                    
   TOTAL                                                                         85037470                                           
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MARTIN CONSTRUCTION INC                                                        
                                                                                                                                    
                                    26                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       6          3                                                 
        BRC-CNOC-2416(069)                                         9                                                                
                                                                    INDUSTRIAL BUILDERS                                             
                                                                    INC                                                             
          LOGAN (047)                NOV 17, 2017 09:30AM                                                                           
           0.114                                                    FARGO, ND                                                       
         0.5 MI S & 0.5 MI E OF BURNSTAD                                                                                            
           08/24/18 STRUCTURE REPLACEMENT, GRADING, & INCI             BOND    RANK 06                                              

                                                                                                                                    
                                                                     OPT 2                                                          
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MARTIN CONSTRUCTION INC                                                        
                                                                                                                                    
                                    27                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          4                                                 
        BR0-0026(010)                                             11                                                                
                                                                    ENGINEERS ESTIMATE   MIDWEST CONTRACTING  MARTIN CONSTRUCTION   
                                                                                         LLC                  INC                   
          MCINTOSH (051)             NOV 17, 2017 09:30AM                                                                           
           0.189                                                                         MARSHALL, MN         DICKINSON, ND         
         6 MI W AND 4 MI S OF WISHEK                                                                                                
           09/15/18 STRUCTURE REPLACEMENT, AGGREGATE SURFA             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   5000000     500000   3500000     350000   3000000     300000 
201CLEARING & GRUBBING                               L SUM      1000   5000000     500000   3000000     300000   6147840     614784 
202REMOVAL OF STRUCTURE                              L SUM      1000  15000000    1500000   6500000     650000  13492500    1349250 
203COMMON EXCAVATION-TYPE B                          CY       940000     10000     940000      4000     376000      3560     334640 
203COMMON EXCAVATION-WASTE                           CY       935000      5000     467500      4000     374000      4610     431035 
210BOX CULVERT EXCAVATION                            EA         1000  25000000    2500000   5000000     500000   4977000     497700 
210FOUNDATION FILL                                   CY       442000     60000    2652000     40000    1768000     52130    2304146 
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000  25000000    2500000   5000000     500000   5668250     566825 
216WATER                                             M GAL     53000     20000     106000     10000      53000      7000      37100 
251SEEDING CLASS II                                  ACRE       1500   1000000     150000   1000000     150000   1058400     158760 
251WETLAND SEED                                      ACRE        140  10000000     140000   1900000      26600   2030430      28426 
251TEMPORARY COVER CROP                              ACRE       1640   2500000     410000    100000      16400    135000      22140 
253STRAW MULCH                                       ACRE       3280    500000     164000    350000     114800    367200     120442 
256RIPRAP GRADE II                                   CY       209000     75000    1567500     40000     836000    105070    2195963 
260SILT FENCE SUPPORTED                              LF       500000      3000     150000      2000     100000      3080     154000 
260REMOVE SILT FENCE SUPPORTED                       LF       500000       500      25000       250      12500       270      13500 
261FIBER ROLLS 12IN                                  LF      3590000      3000    1077000      2000     718000      2540     911860 
261REMOVE FIBER ROLLS 12IN                           LF      1860000       500      93000       150      27900       160      29760 
262FLOTATION SILT CURTAIN                            LF       150000     30000     450000     12000     180000     12100     181500 
262REMOVE FLOTATION SILT CURTAIN                     LF       150000      5000      75000       500       7500      1350      20250 
302AGGREGATE SURFACE COURSE CL 13                    CY       400000     35000    1400000     14000     560000     59070    2362800 
60614FT X 7FT PRECAST RCB CULVERT                    LF        60000   1200000    7200000   1100000    6600000    999490    5996940 
606DBL 14FT X 7FT PRECAST RCB CULVERT                LF        60000   3000000   18000000   1700000   10200000   1773430   10640580 
60614FT X 7FT PRECAST RCB END SECTION                EA         2000  25000000    5000000  25000000    5000000  23450680    4690136 
702MOBILIZATION                                      L SUM      1000  30000000    3000000  30000000    3000000  37364000    3736400 
704TRAFFIC CONTROL SIGNS                             UNIT     468000      3000     140400      2000      93600      1710      80028 
704TYPE III BARRICADE                                EA        10000    150000     150000     90000      90000     70200      70200 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY       824000      4000     329600      3000     247200      4110     338664 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       313000      4000     125200      3000      93900      4100     128330 
714PIPE CONDUIT 36IN                                 LF       108000    125000    1350000    150000    1620000    147340    1591272 
754OBJECT MARKERS - TYPE III                         EA         8000    175000     140000    135000     108000    124200      99360 
900TEMPORARY STREAM DIVERSION                        EA         1000  25000000    2500000   3000000     300000  10549800    1054980 
                                                                                                                                    
   TOTAL                                                                         55302200             34973400             41061771 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MIDWEST CONTRACTING LLC                                                        
                                                                                                                                    
                                    28                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          4                                                 
        BR0-0026(010)                                             11                                                                
                                                                    RILEY BROS CONSTRUCT GLADEN CONSTRUCTION  QUAM CONSTRUCTION CO  
                                                                    ION INC              INC                  MPANY INC             
          MCINTOSH (051)             NOV 17, 2017 09:30AM                                                                           
           0.189                                                    MORRIS, MN           LAPORTE, MN          WILLMAR, MN           
         6 MI W AND 4 MI S OF WISHEK                                                                                                
           09/15/18 STRUCTURE REPLACEMENT, AGGREGATE SURFA             BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   4000000     400000   4500000     450000   4430000     443000 
201CLEARING & GRUBBING                               L SUM      1000   1000000     100000    500000      50000   4200000     420000 
202REMOVAL OF STRUCTURE                              L SUM      1000   8000000     800000  17500000    1750000  21600000    2160000 
203COMMON EXCAVATION-TYPE B                          CY       940000     10000     940000      5750     540500      5000     470000 
203COMMON EXCAVATION-WASTE                           CY       935000     10000     935000      9100     850850      8500     794750 
210BOX CULVERT EXCAVATION                            EA         1000   8000000     800000   9500000     950000  11150000    1115000 
210FOUNDATION FILL                                   CY       442000     45000    1989000     53500    2364700     58750    2596750 
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000   8000000     800000   7500000     750000   2500000     250000 
216WATER                                             M GAL     53000     20000     106000     25000     132500     22500     119250 
251SEEDING CLASS II                                  ACRE       1500   1000000     150000    980000     147000   1000000     150000 
251WETLAND SEED                                      ACRE        140   2000000      28000   1880000      26320   2000000      28000 
251TEMPORARY COVER CROP                              ACRE       1640    200000      32800    125000      20500    200000      32800 
253STRAW MULCH                                       ACRE       3280    500000     164000    340000     111520    500000     164000 
256RIPRAP GRADE II                                   CY       209000    120000    2508000     95000    1985500     58000    1212200 
260SILT FENCE SUPPORTED                              LF       500000      3000     150000      2850     142500      3000     150000 
260REMOVE SILT FENCE SUPPORTED                       LF       500000      1000      50000       250      12500      1000      50000 
261FIBER ROLLS 12IN                                  LF      3590000      2750     987250      2350     843650      2750     987250 
261REMOVE FIBER ROLLS 12IN                           LF      1860000       750     139500       150      27900       750     139500 
262FLOTATION SILT CURTAIN                            LF       150000     20000     300000     11200     168000     20000     300000 
262REMOVE FLOTATION SILT CURTAIN                     LF       150000      3000      45000      1250      18750      3000      45000 
302AGGREGATE SURFACE COURSE CL 13                    CY       400000     45000    1800000     63000    2520000     63500    2540000 
60614FT X 7FT PRECAST RCB CULVERT                    LF        60000    835000    5010000    997000    5982000   1035000    6210000 
606DBL 14FT X 7FT PRECAST RCB CULVERT                LF        60000   1900000   11400000   1727000   10362000   1990000   11940000 
60614FT X 7FT PRECAST RCB END SECTION                EA         2000  45000000    9000000  35875000    7175000  28210000    5642000 
702MOBILIZATION                                      L SUM      1000  14500000    1450000  17500000    1750000  44750000    4475000 
704TRAFFIC CONTROL SIGNS                             UNIT     468000      1650      77220      2000      93600      1650      77220 
704TYPE III BARRICADE                                EA        10000     90000      90000    100000     100000     90000      90000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY       824000      5000     412000      2500     206000      2500     206000 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       313000      5000     156500      3000      93900      2250      70425 
714PIPE CONDUIT 36IN                                 LF       108000     60000     648000    289500    3126600     90000     972000 
754OBJECT MARKERS - TYPE III                         EA         8000    135000     108000    150000     120000    155000     124000 
900TEMPORARY STREAM DIVERSION                        EA         1000   5000000     500000    500000      50000   7500000     750000 
                                                                                                                                    
   TOTAL                                                                         42076270             42921790             44724145 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MIDWEST CONTRACTING LLC                                                        
                                                                                                                                    
                                    29                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       3          4                                                 
        BR0-0026(010)                                             11                                                                
                                                                    VEIT & COMPANY INC   ON THE LEVEL CONSTRU MEYER CONTRACTING IN  
                                                                                         CTION INC            C DBA MEYER CON INC   
          MCINTOSH (051)             NOV 17, 2017 09:30AM                                                                           
           0.189                                                    ROGERS, MN           GRAFTON, ND          MAPLE GROVE, MN       
         6 MI W AND 4 MI S OF WISHEK                                                                                                
           09/15/18 STRUCTURE REPLACEMENT, AGGREGATE SURFA             BOND    RANK 06      BOND    RANK 07      BOND    RANK 08    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   3421050     342105   4800000     480000   4188270     418827 
201CLEARING & GRUBBING                               L SUM      1000   7947050     794705   5000000     500000   6300900     630090 
202REMOVAL OF STRUCTURE                              L SUM      1000  42996100    4299610  35000000    3500000  17300440    1730044 
203COMMON EXCAVATION-TYPE B                          CY       940000      7990     751060      6000     564000      9830     924020 
203COMMON EXCAVATION-WASTE                           CY       935000     17030    1592305     10000     935000     21340    1995290 
210BOX CULVERT EXCAVATION                            EA         1000   8243840     824384  12000000    1200000   5652930     565293 
210FOUNDATION FILL                                   CY       442000     43810    1936402     25000    1105000     84290    3725618 
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000   1170020     117002  12000000    1200000  12053130    1205313 
216WATER                                             M GAL     53000     39530     209509      1000       5300     24000     127200 
251SEEDING CLASS II                                  ACRE       1500   1179530     176930   1000000     150000    980000     147000 
251WETLAND SEED                                      ACRE        140   2262710      31678   2000000      28000   1880000      26320 
251TEMPORARY COVER CROP                              ACRE       1640    150450      24674    450000      73800    125000      20500 
253STRAW MULCH                                       ACRE       3280    409220     134224   1200000     393600    340000     111520 
256RIPRAP GRADE II                                   CY       209000     92330    1929697     80000    1672000    121680    2543112 
260SILT FENCE SUPPORTED                              LF       500000      3430     171500      3000     150000      2850     142500 
260REMOVE SILT FENCE SUPPORTED                       LF       500000       300      15000      1000      50000       250      12500 
261FIBER ROLLS 12IN                                  LF      3590000      2830    1015970      3000    1077000      2350     843650 
261REMOVE FIBER ROLLS 12IN                           LF      1860000       180      33480       500      93000       150      27900 
262FLOTATION SILT CURTAIN                            LF       150000     13480     202200     12000     180000     11200     168000 
262REMOVE FLOTATION SILT CURTAIN                     LF       150000      1500      22500      2000      30000      1250      18750 
302AGGREGATE SURFACE COURSE CL 13                    CY       400000     46950    1878000     25000    1000000     92730    3709200 
60614FT X 7FT PRECAST RCB CULVERT                    LF        60000   1154500    6927000   1100000    6600000   1275840    7655040 
606DBL 14FT X 7FT PRECAST RCB CULVERT                LF        60000   1650560    9903360   2200000   13200000   2059150   12354900 
60614FT X 7FT PRECAST RCB END SECTION                EA         2000  23304340    4660868  30000000    6000000  31476480    6295296 
702MOBILIZATION                                      L SUM      1000  49358220    4935822  30000000    3000000  55915680    5591568 
704TRAFFIC CONTROL SIGNS                             UNIT     468000      1770      82836      1500      70200      1650      77220 
704TYPE III BARRICADE                                EA        10000    118000     118000    100000     100000     90000      90000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY       824000      2190     180456      3000     247200      3320     273568 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       313000      2180      68234      3000      93900      3290     102977 
714PIPE CONDUIT 36IN                                 LF       108000    128120    1383696    220000    2376000    273010    2948508 
754OBJECT MARKERS - TYPE III                         EA         8000    141600     113280    120000      96000    135000     108000 
900TEMPORARY STREAM DIVERSION                        EA         1000  11383200    1138320  25000000    2500000  18907630    1890763 
                                                                                                                                    
   TOTAL                                                                         46014807             48670000             56480487 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MIDWEST CONTRACTING LLC                                                        
                                                                                                                                    
                                    30                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       4          4                                                 
        BR0-0026(010)                                             11                                                                
                                                                    CENTRAL SPECIALTIES  EDWARD H SCHWARTZ CO                       
                                                                    INC                  NSTRUCTION INC                             
          MCINTOSH (051)             NOV 17, 2017 09:30AM                                                                           
           0.189                                                    ALEXANDRIA, MN       NEW ENGLAND, ND                            
         6 MI W AND 4 MI S OF WISHEK                                                                                                
           09/15/18 STRUCTURE REPLACEMENT, AGGREGATE SURFA             BOND    RANK 09      BOND    RANK 10                         

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000    900000      90000   4400000     440000                      
201CLEARING & GRUBBING                               L SUM      1000  18000000    1800000   6575000     657500                      
202REMOVAL OF STRUCTURE                              L SUM      1000  65000000    6500000  28000000    2800000                      
203COMMON EXCAVATION-TYPE B                          CY       940000     17500    1645000     11700    1099800                      
203COMMON EXCAVATION-WASTE                           CY       935000     17500    1636250     10300     963050                      
210BOX CULVERT EXCAVATION                            EA         1000   7500000     750000  47100000    4710000                      
210FOUNDATION FILL                                   CY       442000     75000    3315000    133790    5913518                      
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000   7500000     750000   8500000     850000                      
216WATER                                             M GAL     53000     15000      79500     15000      79500                      
251SEEDING CLASS II                                  ACRE       1500    980000     147000   1031580     154737                      
251WETLAND SEED                                      ACRE        140   1880000      26320   1978950      27705                      
251TEMPORARY COVER CROP                              ACRE       1640    125000      20500    131580      21579                      
253STRAW MULCH                                       ACRE       3280    340000     111520    357890     117388                      
256RIPRAP GRADE II                                   CY       209000    125000    2612500    100000    2090000                      
260SILT FENCE SUPPORTED                              LF       500000      2850     142500      3000     150000                      
260REMOVE SILT FENCE SUPPORTED                       LF       500000       250      12500       260      13000                      
261FIBER ROLLS 12IN                                  LF      3590000      2350     843650      2470     886730                      
261REMOVE FIBER ROLLS 12IN                           LF      1860000       150      27900       160      29760                      
262FLOTATION SILT CURTAIN                            LF       150000     11200     168000     11790     176850                      
262REMOVE FLOTATION SILT CURTAIN                     LF       150000      1250      18750      1320      19800                      
302AGGREGATE SURFACE COURSE CL 13                    CY       400000     75000    3000000     63760    2550400                      
60614FT X 7FT PRECAST RCB CULVERT                    LF        60000    965000    5790000   1127720    6766320                      
606DBL 14FT X 7FT PRECAST RCB CULVERT                LF        60000   1900000   11400000   1844440   11066640                      
60614FT X 7FT PRECAST RCB END SECTION                EA         2000  28500000    5700000  30951110    6190222                      
702MOBILIZATION                                      L SUM      1000  57500000    5750000  35000000    3500000                      
704TRAFFIC CONTROL SIGNS                             UNIT     468000      1580      73944      1660      77688                      
704TYPE III BARRICADE                                EA        10000     65000      65000     68420      68420                      
709GEOSYNTHETIC MATERIAL TYPE R1                     SY       824000      5000     412000      3000     247200                      
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       313000      5000     156500      3000      93900                      
714PIPE CONDUIT 36IN                                 LF       108000    450000    4860000    792290    8556732                      
754OBJECT MARKERS - TYPE III                         EA         8000    115000      92000    121050      96840                      
900TEMPORARY STREAM DIVERSION                        EA         1000  10000000    1000000   7500000     750000                      
                                                                                                                                    
   TOTAL                                                                         58996334             61165279                      
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT                                  
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MIDWEST CONTRACTING LLC                                                        
                                                                                                                                    
                                    31                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          2                                                 
        SC-3000(011)                                              12                                                                
                                                                    ENGINEERS ESTIMATE   MORRIS SEALCOAT & TR ASPHALT SURFACE TECH  
                                                                                         UCKING INC           NOLOGIES CORPORATION  
          MORTON (059)               NOV 17, 2017 09:30AM                                                                           
          50.420                                                                         MORRIS, MN           SAINT CLOUD, MN       
         VARIOUS LOCATIONS                                                                                                          
           09/01/18 CHIP SEAL COAT AND INCIDENTALS                     CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   5000000     500000   6700000     670000   6000000     600000 
107RAILWAY PROTECTION INSURANCE                      L SUM      1000   6000000     600000   2000000     200000   2500000     250000 
401FOG SEAL                                          GAL    37111000      4000   14844400      3870   14361957      3900   14473290 
420CRS2P EMULSIFIED ASPHALT                          GAL   297029000      2000   59405800      2250   66831525      2070   61485003 
420COVER COAT MATERIAL CL 41-M                       TON     9266000     42000   38917200     45170   41854522     36000   33357600 
702MOBILIZATION                                      L SUM      1000  50000000    5000000  28536250    2853625 175000000   17500000 
704TRAFFIC CONTROL SIGNS                             UNIT    8092000      3000    2427600      1000     809200      1050     849660 
762SHORT TERM 4IN LINE-TYPE NR                       LF    243477000       100    2434770       090    2191293       095    2313032 
762PVMT MK PAINTED 4IN LINE                          LF    771067000       100    7710670       048    3701122       050    3855335 
                                                                                                                                    
   TOTAL                                                                        131840440            133473244            134683920 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MORRIS SEALCOAT & TRUCKING INC                                                 
                                                                                                                                    
                                    32                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          2                                                 
        SC-3000(011)                                              12                                                                
                                                                    NORTHERN IMPROVEMENT BITUMINOUS PAVING IN                       
                                                                     COMPANY             C                                          
          MORTON (059)               NOV 17, 2017 09:30AM                                                                           
          50.420                                                    FARGO, ND            ORTONVILLE, MN                             
         VARIOUS LOCATIONS                                                                                                          
           09/01/18 CHIP SEAL COAT AND INCIDENTALS                     BOND    RANK 03      BOND    RANK 04                         

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   4320000     432000   5000000     500000                      
107RAILWAY PROTECTION INSURANCE                      L SUM      1000   5000000     500000   2000000     200000                      
401FOG SEAL                                          GAL    37111000      2300    8535530      3000   11133300                      
420CRS2P EMULSIFIED ASPHALT                          GAL   297029000      1950   57920655      2110   62673119                      
420COVER COAT MATERIAL CL 41-M                       TON     9266000     62000   57449200     57000   52816200                      
702MOBILIZATION                                      L SUM      1000  50800000    5080000  33000000    3300000                      
704TRAFFIC CONTROL SIGNS                             UNIT    8092000      1750    1416100      1100     890120                      
762SHORT TERM 4IN LINE-TYPE NR                       LF    243477000       070    1704339       080    1947816                      
762PVMT MK PAINTED 4IN LINE                          LF    771067000       060    4626402       065    5011936                      
                                                                                                                                    
   TOTAL                                                                        137664226            138472491                      
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT                                  
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MORRIS SEALCOAT & TRUCKING INC                                                 
                                                                                                                                    
                                    33                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          3                                                 
        SC-CNOC-4006(066)                                         14                                                                
                                                                    ENGINEERS ESTIMATE   BECHTOLD PAVING INC  MAYO CONSTRUCTION CO  
                                                                                                              MPANY INC             
          ROLETTE (079)              NOV 17, 2017 09:30AM                                                                           
           0.648                                                                         MINOT, ND            CAVALIER, ND          
         CMC 4006 FROM CMC 4006, S TO ST. JOHN                                                                                      
           09/29/18 MILLING, AGGREGATE BASE, HOT BIT SURFA             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000                      REJECTED             REJECTED             
202REMOVAL OF CONCRETE PAVEMENT                      SY      1698000                                                                
202REMOVAL OF CURB & GUTTER                          LF      3080000                                                                
203COMMON EXCAVATION-SUBCUT                          CY      1888000                                                                
216WATER                                             M GAL     19000                                                                
302AGGREGATE BASE COURSE CL 5                        TON     3933000                                                                
401TACK COAT                                         GAL      860000                                                                
401SS1H OR CSS1H OR MS1 EMULSIFIED ASPHALT           GAL      712000                                                                
411MILLING PAVEMENT SURFACE                          SY      8960000                                                                
420CRS2P EMULSIFIED ASPHALT                          GAL     5510000                                                                
420COVER COAT MATERIAL CL 41                         TON      170000                                                                
430SUPERPAVE FAA 42                                  TON     2570000                                                                
430PG 58-28 ASPHALT CEMENT                           TON      167000                                                                
702MOBILIZATION                                      L SUM      1000                                                                
704FLAGGING                                          MHR      126000                                                                
704TRAFFIC CONTROL SIGNS                             UNIT    1137000                                                                
704TYPE III BARRICADE                                EA         4000                                                                
704TRAFFIC CONES                                     EA        40000                                                                
704TRAFFIC CONTROL                                   L SUM      1000                                                                
704PILOT CAR                                         HR        63000                                                                
722ADJUST GATE VALVE BOX                             EA         5000                                                                
722ADJUST MANHOLE                                    EA         7000                                                                
748CURB & GUTTER-TYPE I                              LF      3204000                                                                
748VALLEY GUTTER 72IN                                SY       155000                                                                
750SIDEWALK CONCRETE                                 SY       953000                                                                
750DRIVEWAY CONCRETE                                 SY       286000                                                                
750DETECTABLE WARNING PANELS                         SF       141000                                                                
762SHORT TERM 4IN LINE-TYPE NR                       LF      6480000                                                                
762SHORT TERM PAINTED LINE-SEAL JOBS                 LF      6480000                                                                
762PVMT MK PAINTED 4IN LINE                          LF     12628000                                                                
                                                                                                                                    
   TOTAL                                                                                                                            
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                    34                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          3                                                 
        SC-CNOC-4006(066)                                         14                                                                
                                                                    R J ZAVORAL & SONS I KNIFE RIVER MATERIAL BITUMINOUS PAVING IN  
                                                                    NC                   S                    C                     
          ROLETTE (079)              NOV 17, 2017 09:30AM                                                                           
           0.648                                                    EAST GRAND FORKS, MN BEMIDJI, MN          ORTONVILLE, MN        
         CMC 4006 FROM CMC 4006, S TO ST. JOHN                                                                                      
           09/29/18 MILLING, AGGREGATE BASE, HOT BIT SURFA             BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000 REJECTED             REJECTED             REJECTED             
202REMOVAL OF CONCRETE PAVEMENT                      SY      1698000                                                                
202REMOVAL OF CURB & GUTTER                          LF      3080000                                                                
203COMMON EXCAVATION-SUBCUT                          CY      1888000                                                                
216WATER                                             M GAL     19000                                                                
302AGGREGATE BASE COURSE CL 5                        TON     3933000                                                                
401TACK COAT                                         GAL      860000                                                                
401SS1H OR CSS1H OR MS1 EMULSIFIED ASPHALT           GAL      712000                                                                
411MILLING PAVEMENT SURFACE                          SY      8960000                                                                
420CRS2P EMULSIFIED ASPHALT                          GAL     5510000                                                                
420COVER COAT MATERIAL CL 41                         TON      170000                                                                
430SUPERPAVE FAA 42                                  TON     2570000                                                                
430PG 58-28 ASPHALT CEMENT                           TON      167000                                                                
702MOBILIZATION                                      L SUM      1000                                                                
704FLAGGING                                          MHR      126000                                                                
704TRAFFIC CONTROL SIGNS                             UNIT    1137000                                                                
704TYPE III BARRICADE                                EA         4000                                                                
704TRAFFIC CONES                                     EA        40000                                                                
704TRAFFIC CONTROL                                   L SUM      1000                                                                
704PILOT CAR                                         HR        63000                                                                
722ADJUST GATE VALVE BOX                             EA         5000                                                                
722ADJUST MANHOLE                                    EA         7000                                                                
748CURB & GUTTER-TYPE I                              LF      3204000                                                                
748VALLEY GUTTER 72IN                                SY       155000                                                                
750SIDEWALK CONCRETE                                 SY       953000                                                                
750DRIVEWAY CONCRETE                                 SY       286000                                                                
750DETECTABLE WARNING PANELS                         SF       141000                                                                
762SHORT TERM 4IN LINE-TYPE NR                       LF      6480000                                                                
762SHORT TERM PAINTED LINE-SEAL JOBS                 LF      6480000                                                                
762PVMT MK PAINTED 4IN LINE                          LF     12628000                                                                
                                                                                                                                    
   TOTAL                                                                                                                            
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                    35                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       3          3                                                 
        SC-CNOC-4006(066)                                         14                                                                
                                                                    KELLER PAVING & LAND STRATA CORPORATION                         
                                                                    SCAPING INC                                                     
          ROLETTE (079)              NOV 17, 2017 09:30AM                                                                           
           0.648                                                    MINOT, ND            GRAND FORKS, ND                            
         CMC 4006 FROM CMC 4006, S TO ST. JOHN                                                                                      
           09/29/18 MILLING, AGGREGATE BASE, HOT BIT SURFA             BOND    RANK 06      BOND    RANK 07                         

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000 REJECTED             REJECTED                                  
202REMOVAL OF CONCRETE PAVEMENT                      SY      1698000                                                                
202REMOVAL OF CURB & GUTTER                          LF      3080000                                                                
203COMMON EXCAVATION-SUBCUT                          CY      1888000                                                                
216WATER                                             M GAL     19000                                                                
302AGGREGATE BASE COURSE CL 5                        TON     3933000                                                                
401TACK COAT                                         GAL      860000                                                                
401SS1H OR CSS1H OR MS1 EMULSIFIED ASPHALT           GAL      712000                                                                
411MILLING PAVEMENT SURFACE                          SY      8960000                                                                
420CRS2P EMULSIFIED ASPHALT                          GAL     5510000                                                                
420COVER COAT MATERIAL CL 41                         TON      170000                                                                
430SUPERPAVE FAA 42                                  TON     2570000                                                                
430PG 58-28 ASPHALT CEMENT                           TON      167000                                                                
702MOBILIZATION                                      L SUM      1000                                                                
704FLAGGING                                          MHR      126000                                                                
704TRAFFIC CONTROL SIGNS                             UNIT    1137000                                                                
704TYPE III BARRICADE                                EA         4000                                                                
704TRAFFIC CONES                                     EA        40000                                                                
704TRAFFIC CONTROL                                   L SUM      1000                                                                
704PILOT CAR                                         HR        63000                                                                
722ADJUST GATE VALVE BOX                             EA         5000                                                                
722ADJUST MANHOLE                                    EA         7000                                                                
748CURB & GUTTER-TYPE I                              LF      3204000                                                                
748VALLEY GUTTER 72IN                                SY       155000                                                                
750SIDEWALK CONCRETE                                 SY       953000                                                                
750DRIVEWAY CONCRETE                                 SY       286000                                                                
750DETECTABLE WARNING PANELS                         SF       141000                                                                
762SHORT TERM 4IN LINE-TYPE NR                       LF      6480000                                                                
762SHORT TERM PAINTED LINE-SEAL JOBS                 LF      6480000                                                                
762PVMT MK PAINTED 4IN LINE                          LF     12628000                                                                
                                                                                                                                    
   TOTAL                                                                                                                            
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                    36                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          8                                                 
        NH-1-200(073)236                                          15                                                                
        NH-1-003(048)134                                            ENGINEERS ESTIMATE   ANDERSON WESTERN INC MAYO CONSTRUCTION CO  
                                                                                                              MPANY INC             
          SHERIDAN (083) AND WELLS ( NOV 17, 2017 09:30AM                                                                           
          17.245                                                                         BISMARCK, ND         CAVALIER, ND          
         JCT ND 14 E TO W JCT ND 3                                                                                                  
           10/13/18 SLIVER GRADING, MILLING, RAP OVERALY,              CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  35000000    3500000  28000000    2800000  22770000    2277000 
202REMOVAL OF CURB & GUTTER                          LF        54000      9000      48600     20000     108000     10000      54000 
202REMOVAL OF BITUMINOUS SURFACING                   SY      3440000      6000    2064000      5060    1740640      4840    1664960 
202REMOVAL OF END SECTION-ALL TYPES & SIZES          EA        48000    350000    1680000    100000     480000    150000     720000 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF       896000     20000    1792000     20000    1792000     15000    1344000 
202REMOVAL OF RIPRAP - LOOSE ROCK                    CY      1023000     30000    3069000     10000    1023000     12500    1278750 
203COMMON EXCAVATION-TYPE A                          CY     17133000      5000    8566500      3500    5996550      4250    7281525 
203COMMON EXCAVATION-TYPE B                          CY      3825000      4500    1721250      3000    1147500      4250    1625625 
203TOPSOIL                                           CY    101769000      3000   30530700      2500   25442250      2500   25442250 
203TOPSOIL-DEPT OPTION BORROW AREA                   CY     82102000      2500   20525500      2500   20525500      2500   20525500 
203BORROW-EXCAVATION                                 CY    216883000      6000  130129800      5700  123623310      4250   92175275 
216WATER                                             M GAL   3387000     20000    6774000     15000    5080500     20000    6774000 
251SEEDING CLASS II                                  ACRE     184410    460000    8482860      3100      57167    321000    5919561 
251TEMPORARY COVER CROP                              ACRE     184410    135000    2489535     20000     368820     20000     368820 
253STRAW MULCH                                       ACRE     470820    360000   16949520    137900    6492608    143000    6732726 
255ECB TYPE 2                                        SY      4366000      3000    1309800      5490    2396934      5490    2396934 
256REMOVE AND REPLACE RIPRAP                         CY       100000    100000    1000000     20000     200000     30000     300000 
260SILT FENCE SUPPORTED                              LF     22094000      2500    5523500      2250    4971150      2330    5147902 
260REMOVE SILT FENCE SUPPORTED                       LF     22094000       550    1215170       540    1193076       540    1193076 
261FIBER ROLLS 12IN                                  LF    141583000      2000   28316600      1790   25343357      1790   25343357 
261REMOVE FIBER ROLLS 12IN                           LF     65325000       400    2613000       420    2743650       420    2743650 
262FLOTATION SILT CURTAIN                            LF      1616000      9000    1454400     15630    2525808     15630    2525808 
262REMOVE FLOTATION SILT CURTAIN                     LF      1616000      2000     323200      3160     510656      3160     510656 
265STABILIZED CONSTRUCTION ACCESS                    EA         4000   3800000    1520000   2000000     800000   2500000    1000000 
265REMOVE STABILIZED CONSTRUCTION ACCESS             EA         4000   1500000     600000   2000000     800000    500000     200000 
302AGGREGATE BASE COURSE CL 5                        TON    36713000     14000   51398200      9920   36419296      9440   34657072 
401TACK COAT                                         GAL    29378000      2000    5875600      2410    7080098      1870    5493686 
401PRIME COAT                                        GAL    15487000      3500    5420450      3320    5141684      3080    4769996 
411MILLING PAVEMENT SURFACE                          SY    236773000       600   14206380       770   18231521       970   22966981 
430RAP - SUPERPAVE FAA 43                            TON    52074000     35000  182259000     21320  111021768     22130  115239762 
430CORED SAMPLE                                      EA       395000     22000     869000     15000     592500     49050    1937475 
430PG 58S-28 ASPHALT CEMENT                          TON     2238000    450000  100710000    423400   94756920    393750   88121250 
702MOBILIZATION                                      L SUM      1000 400000000   40000000 229585000   22958500 472000000   47200000 
704FLAGGING                                          MHR     2500000     35000    8750000     40000   10000000     45000   11250000 
704TRAFFIC CONTROL SIGNS                             UNIT    3800000      2400     912000      1250     475000      1250     475000 
704TYPE III BARRICADE                                EA        12000    125000     150000     75000      90000     75000      90000 
704DELINEATOR DRUMS                                  EA        16000     32000      51200     25000      40000     25000      40000 
704TUBULAR MARKERS                                   EA       444000      8000     355200      4000     177600      5000     222000 
704VERTICAL PANELS-BACK TO BACK                      EA        83000     18000     149400     25000     207500     30000     249000 
704PILOT CAR                                         HR      1250000     45000    5625000     47000    5875000     54000    6750000 
706AGGREGATE LABORATORY                              EA         1000  10000000    1000000   5000000     500000  10000000    1000000 
706BITUMINOUS LABORATORY                             EA         1000   5000000     500000   5000000     500000   5000000     500000 
706CONTRACTOR'S LABORATORY                           EA         1000   5000000     500000   6500000     650000   5000000     500000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY       300000      1750      52500      3000      90000      3000      90000 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       150000      4000      60000      3000      45000      8500     127500 
714PIPE CONC REINF 24IN CL III                       LF       584000    175000   10220000     83000    4847200    135000    7884000 
714PIPE CONC REINF 24IN CL III-30DEG BEND            EA         1000   2200000     220000    282000      28200   1275000     127500 
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     ANDERSON WESTERN INC                                                           
                                                                                                                                    
                                    37                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          8                                                 
        NH-1-200(073)236                                          15                                                                
        NH-1-003(048)134                                            ENGINEERS ESTIMATE   ANDERSON WESTERN INC MAYO CONSTRUCTION CO  
                                                                                                              MPANY INC             
          SHERIDAN (083) AND WELLS ( NOV 17, 2017 09:30AM                                                                           
          17.245                                                                         BISMARCK, ND         CAVALIER, ND          
         JCT ND 14 E TO W JCT ND 3                                                                                                  
           10/13/18 SLIVER GRADING, MILLING, RAP OVERALY,              CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
714PIPE CONC REINF 30IN CL III                       LF       210000    180000    3780000    108000    2268000    260000    5460000 
714END SECT-CONC REINF 24IN                          EA         4000    926000     370400    561000     224400   1150000     460000 
714PIPE CONDUIT 18IN-APPROACH                        LF       408000     40000    1632000     45130    1841304     45000    1836000 
714PIPE CONDUIT 24IN                                 LF       179000    225000    4027500     61000    1091900    225000    4027500 
714PIPE CONDUIT 24IN-APPROACH                        LF       334000     45000    1503000     58000    1937200     47000    1569800 
714PIPE CONDUIT 30IN-APPROACH                        LF       233000     60000    1398000     51000    1188300     60000    1398000 
714PIPE CONDUIT 36IN-APPROACH                        LF        99000     62000     613800     69000     683100     63000     623700 
714PIPE CONDUIT 42IN-APPROACH                        LF        96000     63000     604800     85440     820224     55000     528000 
714PIPE CORR STEEL .064IN 18IN                       LF      1108000     55000    6094000     49210    5452468     62000    6869600 
714PIPE CORR STEEL .064IN 21IN                       LF        22000     55000     121000     54140     119108     64000     140800 
714PIPE CORR STEEL .064IN 24IN                       LF       158000    105000    1659000     61000     963800     75000    1185000 
714PIPE CORR STEEL .064IN 30IN                       LF        36000    190000     684000     72890     262404     80000     288000 
714END SECT CORR STEEL .064IN 18IN                   EA        25000    150000     375000     74420     186050    310000     775000 
714END SECT CORR STEEL .064IN 24IN                   EA         2000    280000      56000    106400      21280    310000      62000 
714CATTLE PASS CONC INTERMED SECTION                 LF        56000    605000    3388000    387000    2167200    605000    3388000 
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES       EA       147000    600000    8820000     20000     294000    600000    8820000 
714PLUG PIPE-ALL TYPES & SIZES                       EA         1000   4785000     478500    250000      25000   1500000     150000 
720RIGHT OF WAY MARKERS                              EA       128000    150000    1920000    122370    1566336    127050    1626240 
720ALIGNMENT MONUMENTS                               EA        47000    350000    1645000    125000     587500    129780     609966 
720IRON PIN R/W MONUMENTS                            EA        81000    100000     810000     35000     283500     36340     294354 
720IRON PIN REFERENCE MONUMENTS                      EA        46000    100000     460000     35000     161000     36340     167164 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       483000     23000    1110900     18500     893550     19210     927843 
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF       140000     23000     322000     18000     252000     18690     261660 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF      1734000     21000    3641400     18000    3121200     18690    3240846 
754REFERENCE MARKER-TYPE C                           EA        16000    150000     240000    201000     321600    208600     333760 
754RESET SIGN PANEL                                  EA        47000     75000     352500     15000      70500     15570      73179 
754RESET SIGN SUPPORT                                EA         4000    125000      50000    160000      64000    166120      66448 
754OBJECT MARKERS - TYPE III                         EA         6000    200000     120000    161000      96600    167160     100296 
754OBJECT MARKERS - CULVERTS                         EA       100000     55000     550000     42380     423800     44000     440000 
760RUMBLE STRIPS - ASPHALT SHOULDER                  MILE      36000    875000    3150000    755920    2721312    908480    3270528 
760RUMBLE STRIPS - ASPHALT CENTERLINE                MILE      18000   1000000    1800000    849250    1528650   1012300    1822140 
762SHORT TERM 4IN LINE-TYPE NR                       LF    271931000       120    3263172       120    3263172       110    2991241 
762PVMT MK PAINTED 4IN LINE                          LF    253921000       070    1777447       060    1523526       070    1777447 
762PVMT MK PAINTED 8IN LINE                          LF       122000       250       3050       200       2440      1300      15860 
762PVMT MK PAINTED 24IN LINE                         LF       108000      5000      54000      4000      43200      4600      49680 
766MAILBOX-ALL TYPES                                 EA         5000    250000     125000    190000      95000    197270      98635 
                                                                                                                                    
   TOTAL                                                                        768482334            594454887            620985284 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     ANDERSON WESTERN INC                                                           
                                                                                                                                    
                                    38                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       3          8                                                 
        NH-1-200(073)236                                          15                                                                
        NH-1-003(048)134                                            NORTHERN IMPROVEMENT BORDER STATES PAVING KNIFE RIVER MATERIAL  
                                                                     COMPANY              INC                 S                     
          SHERIDAN (083) AND WELLS ( NOV 17, 2017 09:30AM                                                                           
          17.245                                                    FARGO, ND            FARGO, ND            BEMIDJI, MN           
         JCT ND 14 E TO W JCT ND 3                                                                                                  
           10/13/18 SLIVER GRADING, MILLING, RAP OVERALY,              BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  18720000    1872000  21200000    2120000  24000000    2400000 
202REMOVAL OF CURB & GUTTER                          LF        54000     10350      55890     16900      91260      5000      27000 
202REMOVAL OF BITUMINOUS SURFACING                   SY      3440000      7250    2494000      5200    1788800      4150    1427600 
202REMOVAL OF END SECTION-ALL TYPES & SIZES          EA        48000    103500     496800    103000     494400     70000     336000 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF       896000     20700    1854720     20600    1845760     27000    2419200 
202REMOVAL OF RIPRAP - LOOSE ROCK                    CY      1023000     10350    1058805     10300    1053690     11000    1125300 
203COMMON EXCAVATION-TYPE A                          CY     17133000      3620    6202146      3600    6167880      6000   10279800 
203COMMON EXCAVATION-TYPE B                          CY      3825000      3110    1189575      3100    1185750      6000    2295000 
203TOPSOIL                                           CY    101769000      2590   26358171      2600   26459940      2850   29004165 
203TOPSOIL-DEPT OPTION BORROW AREA                   CY     82102000      2590   21264418      2600   21346520       790    6486058 
203BORROW-EXCAVATION                                 CY    216883000      5900  127960970      5900  127960970      7150  155071345 
216WATER                                             M GAL   3387000     15530    5260011     13900    4707930     18000    6096600 
251SEEDING CLASS II                                  ACRE     184410    320850    5916795    438000    8077158    310000    5716710 
251TEMPORARY COVER CROP                              ACRE     184410     20700     381729     51600     951556     20000     368820 
253STRAW MULCH                                       ACRE     470820    142730    6720014    304000   14312928    137900    6492608 
255ECB TYPE 2                                        SY      4366000      5680    2479888      2050     895030      5490    2396934 
256REMOVE AND REPLACE RIPRAP                         CY       100000     20700     207000     20600     206000     32000     320000 
260SILT FENCE SUPPORTED                              LF     22094000      2330    5147902      2850    6296790      2250    4971150 
260REMOVE SILT FENCE SUPPORTED                       LF     22094000       560    1237264       300     662820       540    1193076 
261FIBER ROLLS 12IN                                  LF    141583000      1850   26192855      2050   29024515      1790   25343357 
261REMOVE FIBER ROLLS 12IN                           LF     65325000       430    2808975       200    1306500       420    2743650 
262FLOTATION SILT CURTAIN                            LF      1616000     16180    2614688     14200    2294720     15630    2525808 
262REMOVE FLOTATION SILT CURTAIN                     LF      1616000      3270     528432      2050     331280      3160     510656 
265STABILIZED CONSTRUCTION ACCESS                    EA         4000   3600000    1440000   2780000    1112000   2000000     800000 
265REMOVE STABILIZED CONSTRUCTION ACCESS             EA         4000   1800000     720000   1330000     532000    500000     200000 
302AGGREGATE BASE COURSE CL 5                        TON    36713000     10200   37447260     10800   39650040     11000   40384300 
401TACK COAT                                         GAL    29378000      1450    4259810      2100    6169380      1900    5581820 
401PRIME COAT                                        GAL    15487000      2000    3097400      2950    4568665      3000    4646100 
411MILLING PAVEMENT SURFACE                          SY    236773000       850   20125705       800   18941840       500   11838650 
430RAP - SUPERPAVE FAA 43                            TON    52074000     25000  130185000     21000  109355400     24000  124977600 
430CORED SAMPLE                                      EA       395000     25000     987500      5150     203425     15000     592500 
430PG 58S-28 ASPHALT CEMENT                          TON     2238000    370000   82806000    420000   93996000    414000   92653200 
702MOBILIZATION                                      L SUM      1000 316739000   31673900 375000000   37500000 385000000   38500000 
704FLAGGING                                          MHR     2500000     44780   11195000     32100    8025000     38000    9500000 
704TRAFFIC CONTROL SIGNS                             UNIT    3800000      1290     490200      1300     494000      1250     475000 
704TYPE III BARRICADE                                EA        12000     77630      93156     77400      92880     75000      90000 
704DELINEATOR DRUMS                                  EA        16000     25880      41408     25800      41280     25000      40000 
704TUBULAR MARKERS                                   EA       444000      4140     183816      4150     184260      4000     177600 
704VERTICAL PANELS-BACK TO BACK                      EA        83000     25880     214804     25800     214140     25000     207500 
704PILOT CAR                                         HR      1250000     47100    5887500     43000    5375000     48000    6000000 
706AGGREGATE LABORATORY                              EA         1000   6000000     600000  11400000    1140000   7000000     700000 
706BITUMINOUS LABORATORY                             EA         1000   3250000     325000   3440000     344000   4500000     450000 
706CONTRACTOR'S LABORATORY                           EA         1000   3250000     325000   3440000     344000   4500000     450000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY       300000      3110      93300      3100      93000      2500      75000 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       150000      3110      46650      3100      46500      2500      37500 
714PIPE CONC REINF 24IN CL III                       LF       584000     85910    5017144     85600    4999040    209000   12205600 
714PIPE CONC REINF 24IN CL III-30DEG BEND            EA         1000    291870      29187    291000      29100   1600000     160000 
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     ANDERSON WESTERN INC                                                           
                                                                                                                                    
                                    39                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       4          8                                                 
        NH-1-200(073)236                                          15                                                                
        NH-1-003(048)134                                            NORTHERN IMPROVEMENT BORDER STATES PAVING KNIFE RIVER MATERIAL  
                                                                     COMPANY              INC                 S                     
          SHERIDAN (083) AND WELLS ( NOV 17, 2017 09:30AM                                                                           
          17.245                                                    FARGO, ND            FARGO, ND            BEMIDJI, MN           
         JCT ND 14 E TO W JCT ND 3                                                                                                  
           10/13/18 SLIVER GRADING, MILLING, RAP OVERALY,              BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
714PIPE CONC REINF 30IN CL III                       LF       210000    111780    2347380    111000    2331000    230000    4830000 
714END SECT-CONC REINF 24IN                          EA         4000    580640     232256    579000     231600    775000     310000 
714PIPE CONDUIT 18IN-APPROACH                        LF       408000     46710    1905768     46600    1901280     51000    2080800 
714PIPE CONDUIT 24IN                                 LF       179000     63140    1130206     62900    1125910    275000    4922500 
714PIPE CONDUIT 24IN-APPROACH                        LF       334000     60030    2005002     59800    1997320     60000    2004000 
714PIPE CONDUIT 30IN-APPROACH                        LF       233000     52790    1230007     52600    1225580     60000    1398000 
714PIPE CONDUIT 36IN-APPROACH                        LF        99000     71420     707058     71200     704880     62000     613800 
714PIPE CONDUIT 42IN-APPROACH                        LF        96000     88430     848928     88100     845760     75000     720000 
714PIPE CORR STEEL .064IN 18IN                       LF      1108000     50930    5643044     50800    5628640    163000   18060400 
714PIPE CORR STEEL .064IN 21IN                       LF        22000     56030     123266     55800     122760    175000     385000 
714PIPE CORR STEEL .064IN 24IN                       LF       158000     63140     997612     62900     993820    180000    2844000 
714PIPE CORR STEEL .064IN 30IN                       LF        36000     75440     271584     75200     270720    190000     684000 
714END SECT CORR STEEL .064IN 18IN                   EA        25000     77020     192550     76800     192000    195000     487500 
714END SECT CORR STEEL .064IN 24IN                   EA         2000    110120      22024    110000      22000    225000      45000 
714CATTLE PASS CONC INTERMED SECTION                 LF        56000    400550    2243080    399000    2234400    715000    4004000 
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES       EA       147000     20700     304290     20600     302820    530000    7791000 
714PLUG PIPE-ALL TYPES & SIZES                       EA         1000    258750      25875    258000      25800   1800000     180000 
720RIGHT OF WAY MARKERS                              EA       128000    126650    1621120    126000    1612800    123000    1574400 
720ALIGNMENT MONUMENTS                               EA        47000    129380     608086    129000     606300    125000     587500 
720IRON PIN R/W MONUMENTS                            EA        81000     36230     293463     36100     292410     56000     453600 
720IRON PIN REFERENCE MONUMENTS                      EA        46000     36230     166658     36100     166060     50000     230000 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       483000     19150     924945     19100     922530     18500     893550 
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF       140000     18630     260820     18600     260400     18000     252000 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF      1734000     18630    3230442     18600    3225240     18000    3121200 
754REFERENCE MARKER-TYPE C                           EA        16000    208040     332864    207000     331200    201000     321600 
754RESET SIGN PANEL                                  EA        47000     15530      72991     15500      72850     15000      70500 
754RESET SIGN SUPPORT                                EA         4000    165600      66240    165000      66000    160000      64000 
754OBJECT MARKERS - TYPE III                         EA         6000    166640      99984    166000      99600    161000      96600 
754OBJECT MARKERS - CULVERTS                         EA       100000     43860     438600     43700     437000     43000     430000 
760RUMBLE STRIPS - ASPHALT SHOULDER                  MILE      36000    764020    2750472    902000    3247200    875000    3150000 
760RUMBLE STRIPS - ASPHALT CENTERLINE                MILE      18000    764020    1375236   1010000    1818000    975000    1755000 
762SHORT TERM 4IN LINE-TYPE NR                       LF    271931000       090    2447379       100    2719310       100    2719310 
762PVMT MK PAINTED 4IN LINE                          LF    253921000       080    2031368       050    1269605       060    1523526 
762PVMT MK PAINTED 8IN LINE                          LF       122000       160       1952       150       1830      1300      15860 
762PVMT MK PAINTED 24IN LINE                         LF       108000      3110      33588      3100      33480      4600      49680 
766MAILBOX-ALL TYPES                                 EA         5000    196650      98325    196000      98000    190000      95000 
                                                                                                                                    
   TOTAL                                                                        624672251            630469252            689056533 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       5          8                                                 
        NH-1-200(073)236                                          15                                                                
        NH-1-003(048)134                                            R J ZAVORAL & SONS I MARK SAND & GRAVEL C CENTRAL SPECIALTIES   
                                                                    NC                   OMPANY               INC                   
          SHERIDAN (083) AND WELLS ( NOV 17, 2017 09:30AM                                                                           
          17.245                                                    EAST GRAND FORKS, MN FERGUS FALLS, MN     ALEXANDRIA, MN        
         JCT ND 14 E TO W JCT ND 3                                                                                                  
           10/13/18 SLIVER GRADING, MILLING, RAP OVERALY,              BOND    RANK 06      BOND    RANK 07      BOND    RANK 08    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  28560000    2856000   1000000     100000  15000000    1500000 
202REMOVAL OF CURB & GUTTER                          LF        54000      5850      31590      8000      43200     10000      54000 
202REMOVAL OF BITUMINOUS SURFACING                   SY      3440000     13800    4747200     12500    4300000      7000    2408000 
202REMOVAL OF END SECTION-ALL TYPES & SIZES          EA        48000    103000     494400    169000     811200    250000    1200000 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF       896000      9000     806400      9000     806400     12000    1075200 
202REMOVAL OF RIPRAP - LOOSE ROCK                    CY      1023000     11500    1176450     16000    1636800     25000    2557500 
203COMMON EXCAVATION-TYPE A                          CY     17133000      3600    6167880      3250    5568225      3560    6099348 
203COMMON EXCAVATION-TYPE B                          CY      3825000      2850    1090125      5700    2180250      6990    2673675 
203TOPSOIL                                           CY    101769000      2100   21371490      3600   36636840      4000   40707600 
203TOPSOIL-DEPT OPTION BORROW AREA                   CY     82102000      2750   22578050       010      82102      4000   32840800 
203BORROW-EXCAVATION                                 CY    216883000      7500  162662250      7800  169168740      6990  151601217 
216WATER                                             M GAL   3387000     17000    5757900      5000    1693500     15000    5080500 
251SEEDING CLASS II                                  ACRE     184410    375000    6915375    310000    5716710    310000    5716710 
251TEMPORARY COVER CROP                              ACRE     184410     24000     442584     20000     368820     20000     368820 
253STRAW MULCH                                       ACRE     470820    167000    7862694    137900    6492608    137900    6492608 
255ECB TYPE 2                                        SY      4366000      6650    2903390      5490    2396934      5490    2396934 
256REMOVE AND REPLACE RIPRAP                         CY       100000     23900     239000     36000     360000     50000     500000 
260SILT FENCE SUPPORTED                              LF     22094000      2750    6075850      2250    4971150      2250    4971150 
260REMOVE SILT FENCE SUPPORTED                       LF     22094000       650    1436110       540    1193076       540    1193076 
261FIBER ROLLS 12IN                                  LF    141583000      2150   30440345      1790   25343357      1790   25343357 
261REMOVE FIBER ROLLS 12IN                           LF     65325000       500    3266250       420    2743650       420    2743650 
262FLOTATION SILT CURTAIN                            LF      1616000     19000    3070400     15630    2525808     15630    2525808 
262REMOVE FLOTATION SILT CURTAIN                     LF      1616000      3850     622160      3160     510656      3160     510656 
265STABILIZED CONSTRUCTION ACCESS                    EA         4000   3975000    1590000   9000000    3600000   2000000     800000 
265REMOVE STABILIZED CONSTRUCTION ACCESS             EA         4000   1640000     656000   9000000    3600000   1000000     400000 
302AGGREGATE BASE COURSE CL 5                        TON    36713000     11400   41852820     14250   52316025     13000   47726900 
401TACK COAT                                         GAL    29378000      2700    7932060      2250    6610050      1500    4406700 
401PRIME COAT                                        GAL    15487000      3250    5033275      3500    5420450      3000    4646100 
411MILLING PAVEMENT SURFACE                          SY    236773000      1100   26045030       750   17757975      1100   26045030 
430RAP - SUPERPAVE FAA 43                            TON    52074000     22100  115083540     26650  138777210     22710  118260054 
430CORED SAMPLE                                      EA       395000     41550    1641225     35000    1382500     25000     987500 
430PG 58S-28 ASPHALT CEMENT                          TON     2238000    500000  111900000    420000   93996000    410000   91758000 
702MOBILIZATION                                      L SUM      1000 134700000   13470000 595000000   59500000 550000000   55000000 
704FLAGGING                                          MHR     2500000     42400   10600000      1000     250000     30000    7500000 
704TRAFFIC CONTROL SIGNS                             UNIT    3800000      1350     513000      1650     627000      1250     475000 
704TYPE III BARRICADE                                EA        12000     81000      97200     90000     108000     75000      90000 
704DELINEATOR DRUMS                                  EA        16000     27000      43200     20000      32000     25000      40000 
704TUBULAR MARKERS                                   EA       444000      4300     190920      8000     355200      4000     177600 
704VERTICAL PANELS-BACK TO BACK                      EA        83000     27000     224100     15000     124500     25000     207500 
704PILOT CAR                                         HR      1250000     57500    7187500      1000     125000     45000    5625000 
706AGGREGATE LABORATORY                              EA         1000   7715000     771500  10000000    1000000   8000000     800000 
706BITUMINOUS LABORATORY                             EA         1000   7715000     771500  10000000    1000000   8000000     800000 
706CONTRACTOR'S LABORATORY                           EA         1000   8905000     890500  10000000    1000000   8000000     800000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY       300000      2000      60000      9000     270000      2500      75000 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       150000      2000      30000      3000      45000      3000      45000 
714PIPE CONC REINF 24IN CL III                       LF       584000    121000    7066400     75000    4380000    200000   11680000 
714PIPE CONC REINF 24IN CL III-30DEG BEND            EA         1000   1190000     119000    850000      85000   1300000     130000 
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     ANDERSON WESTERN INC                                                           
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       6          8                                                 
        NH-1-200(073)236                                          15                                                                
        NH-1-003(048)134                                            R J ZAVORAL & SONS I MARK SAND & GRAVEL C CENTRAL SPECIALTIES   
                                                                    NC                   OMPANY               INC                   
          SHERIDAN (083) AND WELLS ( NOV 17, 2017 09:30AM                                                                           
          17.245                                                    EAST GRAND FORKS, MN FERGUS FALLS, MN     ALEXANDRIA, MN        
         JCT ND 14 E TO W JCT ND 3                                                                                                  
           10/13/18 SLIVER GRADING, MILLING, RAP OVERALY,              BOND    RANK 06      BOND    RANK 07      BOND    RANK 08    

                                                                                                                                    
714PIPE CONC REINF 30IN CL III                       LF       210000    145000    3045000     95000    1995000    200000    4200000 
714END SECT-CONC REINF 24IN                          EA         4000    635000     254000    850000     340000   1100000     440000 
714PIPE CONDUIT 18IN-APPROACH                        LF       408000     38900    1587120     45000    1836000     60000    2448000 
714PIPE CONDUIT 24IN                                 LF       179000    140000    2506000    195000    3490500    130000    2327000 
714PIPE CONDUIT 24IN-APPROACH                        LF       334000     52350    1748490     56000    1870400     70000    2338000 
714PIPE CONDUIT 30IN-APPROACH                        LF       233000     60700    1414310     57000    1328100     70000    1631000 
714PIPE CONDUIT 36IN-APPROACH                        LF        99000     67500     668250     60000     594000     70000     693000 
714PIPE CONDUIT 42IN-APPROACH                        LF        96000     94350     905760     74000     710400     90000     864000 
714PIPE CORR STEEL .064IN 18IN                       LF      1108000     64600    7157680     33000    3656400    110000   12188000 
714PIPE CORR STEEL .064IN 21IN                       LF        22000     74900     164780     35000      77000    100000     220000 
714PIPE CORR STEEL .064IN 24IN                       LF       158000     95500    1508900     38000     600400    125000    1975000 
714PIPE CORR STEEL .064IN 30IN                       LF        36000     92000     331200     45000     162000    125000     450000 
714END SECT CORR STEEL .064IN 18IN                   EA        25000    135000     337500    165000     412500    210000     525000 
714END SECT CORR STEEL .064IN 24IN                   EA         2000    185000      37000    195000      39000    230000      46000 
714CATTLE PASS CONC INTERMED SECTION                 LF        56000    430000    2408000    425000    2380000    560000    3136000 
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES       EA       147000    300000    4410000    485000    7129500    300000    4410000 
714PLUG PIPE-ALL TYPES & SIZES                       EA         1000    470000      47000   1500000     150000   1000000     100000 
720RIGHT OF WAY MARKERS                              EA       128000    135000    1728000    145000    1856000    122370    1566336 
720ALIGNMENT MONUMENTS                               EA        47000    325000    1527500    300000    1410000    125000     587500 
720IRON PIN R/W MONUMENTS                            EA        81000    108000     874800    100000     810000     35000     283500 
720IRON PIN REFERENCE MONUMENTS                      EA        46000    108000     496800    100000     460000     35000     161000 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       483000     20000     966000     18000     869400     18500     893550 
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF       140000     19500     273000     18000     252000     18000     252000 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF      1734000     19500    3381300     15000    2601000     18000    3121200 
754REFERENCE MARKER-TYPE C                           EA        16000    217000     347200    150000     240000    201000     321600 
754RESET SIGN PANEL                                  EA        47000     16200      76140     90000     423000     15000      70500 
754RESET SIGN SUPPORT                                EA         4000    175000      70000    150000      60000    160000      64000 
754OBJECT MARKERS - TYPE III                         EA         6000    175000     105000    175000     105000    161000      96600 
754OBJECT MARKERS - CULVERTS                         EA       100000     45750     457500     55000     550000     42380     423800 
760RUMBLE STRIPS - ASPHALT SHOULDER                  MILE      36000    885000    3186000   1245000    4482000    875000    3150000 
760RUMBLE STRIPS - ASPHALT CENTERLINE                MILE      18000    885000    1593000   1275000    2295000    975000    1755000 
762SHORT TERM 4IN LINE-TYPE NR                       LF    271931000       080    2175448       100    2719310       100    2719310 
762PVMT MK PAINTED 4IN LINE                          LF    253921000       070    1777447       059    1498134       059    1498134 
762PVMT MK PAINTED 8IN LINE                          LF       122000       150       1830      1300      15860      1300      15860 
762PVMT MK PAINTED 24IN LINE                         LF       108000      3000      32400      4600      49680      4600      49680 
766MAILBOX-ALL TYPES                                 EA         5000    205000     102500    275000     137500    190000      95000 
                                                                                                                                    
   TOTAL                                                                        694485518            715617020            734151563 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     ANDERSON WESTERN INC                                                           
                                                                                                                                    
                                    42                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       7          8                                                 
        NH-1-200(073)236                                          15                                                                
        NH-1-003(048)134                                            PARK CONSTRUCTION CO                                            
                                                                    MPANY                                                           
          SHERIDAN (083) AND WELLS ( NOV 17, 2017 09:30AM                                                                           
          17.245                                                    MINNEAPOLIS, MN                                                 
         JCT ND 14 E TO W JCT ND 3                                                                                                  
           10/13/18 SLIVER GRADING, MILLING, RAP OVERALY,              BOND    RANK 09                                              

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  32000000    3200000                                           
202REMOVAL OF CURB & GUTTER                          LF        54000     14900      80460                                           
202REMOVAL OF BITUMINOUS SURFACING                   SY      3440000      5100    1754400                                           
202REMOVAL OF END SECTION-ALL TYPES & SIZES          EA        48000    355000    1704000                                           
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF       896000     21300    1908480                                           
202REMOVAL OF RIPRAP - LOOSE ROCK                    CY      1023000     36400    3723720                                           
203COMMON EXCAVATION-TYPE A                          CY     17133000      6850   11736105                                           
203COMMON EXCAVATION-TYPE B                          CY      3825000      8250    3155625                                           
203TOPSOIL                                           CY    101769000      3750   38163375                                           
203TOPSOIL-DEPT OPTION BORROW AREA                   CY     82102000       010      82102                                           
203BORROW-EXCAVATION                                 CY    216883000      7400  160493420                                           
216WATER                                             M GAL   3387000     23500    7959450                                           
251SEEDING CLASS II                                  ACRE     184410    318000    5864238                                           
251TEMPORARY COVER CROP                              ACRE     184410     20500     378041                                           
253STRAW MULCH                                       ACRE     470820    141000    6638562                                           
255ECB TYPE 2                                        SY      4366000      5650    2466790                                           
256REMOVE AND REPLACE RIPRAP                         CY       100000     33800     338000                                           
260SILT FENCE SUPPORTED                              LF     22094000      2300    5081620                                           
260REMOVE SILT FENCE SUPPORTED                       LF     22094000       550    1215170                                           
261FIBER ROLLS 12IN                                  LF    141583000      1850   26192855                                           
261REMOVE FIBER ROLLS 12IN                           LF     65325000       430    2808975                                           
262FLOTATION SILT CURTAIN                            LF      1616000     16000    2585600                                           
262REMOVE FLOTATION SILT CURTAIN                     LF      1616000      3250     525200                                           
265STABILIZED CONSTRUCTION ACCESS                    EA         4000   2670000    1068000                                           
265REMOVE STABILIZED CONSTRUCTION ACCESS             EA         4000    550000     220000                                           
302AGGREGATE BASE COURSE CL 5                        TON    36713000     20300   74527390                                           
401TACK COAT                                         GAL    29378000      2750    8078950                                           
401PRIME COAT                                        GAL    15487000      3300    5110710                                           
411MILLING PAVEMENT SURFACE                          SY    236773000      1100   26045030                                           
430RAP - SUPERPAVE FAA 43                            TON    52074000     22300  116125020                                           
430CORED SAMPLE                                      EA       395000     42000    1659000                                           
430PG 58S-28 ASPHALT CEMENT                          TON     2238000    505000  113019000                                           
702MOBILIZATION                                      L SUM      1000 711500000   71150000                                           
704FLAGGING                                          MHR     2500000     40900   10225000                                           
704TRAFFIC CONTROL SIGNS                             UNIT    3800000      1300     494000                                           
704TYPE III BARRICADE                                EA        12000     77700      93240                                           
704DELINEATOR DRUMS                                  EA        16000     25900      41440                                           
704TUBULAR MARKERS                                   EA       444000      4150     184260                                           
704VERTICAL PANELS-BACK TO BACK                      EA        83000     25900     214970                                           
704PILOT CAR                                         HR      1250000     50400    6300000                                           
706AGGREGATE LABORATORY                              EA         1000   9810000     981000                                           
706BITUMINOUS LABORATORY                             EA         1000   7790000     779000                                           
706CONTRACTOR'S LABORATORY                           EA         1000   8990000     899000                                           
709GEOSYNTHETIC MATERIAL TYPE R1                     SY       300000      4250     127500                                           
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       150000      6850     102750                                           
714PIPE CONC REINF 24IN CL III                       LF       584000    147000    8584800                                           
714PIPE CONC REINF 24IN CL III-30DEG BEND            EA         1000   1880000     188000                                           
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     ANDERSON WESTERN INC                                                           
                                                                                                                                    
                                    43                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       8          8                                                 
        NH-1-200(073)236                                          15                                                                
        NH-1-003(048)134                                            PARK CONSTRUCTION CO                                            
                                                                    MPANY                                                           
          SHERIDAN (083) AND WELLS ( NOV 17, 2017 09:30AM                                                                           
          17.245                                                    MINNEAPOLIS, MN                                                 
         JCT ND 14 E TO W JCT ND 3                                                                                                  
           10/13/18 SLIVER GRADING, MILLING, RAP OVERALY,              BOND    RANK 09                                              

                                                                                                                                    
714PIPE CONC REINF 30IN CL III                       LF       210000    162000    3402000                                           
714END SECT-CONC REINF 24IN                          EA         4000   1370000     548000                                           
714PIPE CONDUIT 18IN-APPROACH                        LF       408000     50800    2072640                                           
714PIPE CONDUIT 24IN                                 LF       179000    335000    5996500                                           
714PIPE CONDUIT 24IN-APPROACH                        LF       334000     52800    1763520                                           
714PIPE CONDUIT 30IN-APPROACH                        LF       233000     58900    1372370                                           
714PIPE CONDUIT 36IN-APPROACH                        LF        99000     62900     622710                                           
714PIPE CONDUIT 42IN-APPROACH                        LF        96000     71100     682560                                           
714PIPE CORR STEEL .064IN 18IN                       LF      1108000     71100    7877880                                           
714PIPE CORR STEEL .064IN 21IN                       LF        22000     73100     160820                                           
714PIPE CORR STEEL .064IN 24IN                       LF       158000     79200    1251360                                           
714PIPE CORR STEEL .064IN 30IN                       LF        36000     83300     299880                                           
714END SECT CORR STEEL .064IN 18IN                   EA        25000    330000     825000                                           
714END SECT CORR STEEL .064IN 24IN                   EA         2000    355000      71000                                           
714CATTLE PASS CONC INTERMED SECTION                 LF        56000    660000    3696000                                           
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES       EA       147000    569000    8364300                                           
714PLUG PIPE-ALL TYPES & SIZES                       EA         1000   1270000     127000                                           
720RIGHT OF WAY MARKERS                              EA       128000    128000    1638400                                           
720ALIGNMENT MONUMENTS                               EA        47000    125000     587500                                           
720IRON PIN R/W MONUMENTS                            EA        81000     35000     283500                                           
720IRON PIN REFERENCE MONUMENTS                      EA        46000     35000     161000                                           
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       483000     19200     927360                                           
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF       140000     18700     261800                                           
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF      1734000     18700    3242580                                           
754REFERENCE MARKER-TYPE C                           EA        16000    208000     332800                                           
754RESET SIGN PANEL                                  EA        47000     15600      73320                                           
754RESET SIGN SUPPORT                                EA         4000    166000      66400                                           
754OBJECT MARKERS - TYPE III                         EA         6000    167000     100200                                           
754OBJECT MARKERS - CULVERTS                         EA       100000     44600     446000                                           
760RUMBLE STRIPS - ASPHALT SHOULDER                  MILE      36000   1060000    3816000                                           
760RUMBLE STRIPS - ASPHALT CENTERLINE                MILE      18000   1060000    1908000                                           
762SHORT TERM 4IN LINE-TYPE NR                       LF    271931000       100    2719310                                           
762PVMT MK PAINTED 4IN LINE                          LF    253921000       060    1523526                                           
762PVMT MK PAINTED 8IN LINE                          LF       122000      1300      15860                                           
762PVMT MK PAINTED 24IN LINE                         LF       108000      4600      49680                                           
766MAILBOX-ALL TYPES                                 EA         5000    197000      98500                                           
                                                                                                                                    
   TOTAL                                                                        791659524                                           
                                                                                                                                    
                                                                     NO LIMIT                                                       
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     ANDERSON WESTERN INC                                                           
                                                                                                                                    
                                    44                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          4                                                 
        NH-1-083(121)025                                          16                                                                
                                                                    ENGINEERS ESTIMATE   KNIFE RIVER CORPORAT EDLING ELECTRIC INC   
                                                                                         ION - NORTH CENTRAL                        
          EMMONS (029)               NOV 17, 2017 09:30AM                                                                           
           0.255                                                                         SAUK RAPIDS, MN      BISMARCK, ND          
         LINTON-US 83  HICKORY AVE TO COMMERCIAL                                                                                    
           08/31/18 SHARED USE PATH AND LIGHTING                       CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   5000000     500000   1290000     129000   2200000     220000 
202REMOVAL OF CONCRETE PAVEMENT                      SY        46000     25000     115000     18850      86710     20500      94300 
202REMOVAL OF CURB & GUTTER                          LF        66000     10000      66000     10500      69300     17000     112200 
202REMOVAL OF BITUMINOUS SURFACING                   SY        62000     15000      93000     21150     131130     17000     105400 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF        60000     20000     120000     21050     126300     20500     123000 
202REMOVAL OF INLETS                                 EA         1000    500000      50000    408800      40880    400000      40000 
203COMMON EXCAVATION-TYPE A                          CY        70000     25000     175000     17550     122850     17000     119000 
203TOPSOIL                                           CY       681000     15000    1021500     15750    1072575     15500    1055550 
203BORROW-EXCAVATION                                 CY      1737000     30000    5211000     29200    5072040     28500    4950450 
216WATER                                             M GAL     15000     25000      37500     38000      57000     37000      55500 
230SUBGRADE PREPARATION-TYPE A                       STA       13500    500000     675000   1401600    1892160   1360000    1836000 
251SEEDING CLASS III                                 ACRE        700   5000000     350000   1703100     119217   2900000     203000 
253HYDRAULIC MULCH                                   ACRE        700   2000000     140000   3682300     257761   3100000     217000 
260SILT FENCE UNSUPPORTED                            LF       580000      3000     174000      3600     208800      5650     327700 
261FIBER ROLLS 6IN                                   LF        32000      2500       8000      5750      18400      4600      14720 
261FIBER ROLLS 12IN                                  LF        72000      2500      18000      5750      41400      6800      48960 
302AGGREGATE BASE COURSE CL 5                        CY       281000     35000     983500     52600    1478060     51000    1433100 
430COMMERCIAL GRADE HOT MIX ASPHALT                  TON      293000    150000    4395000    170350    4991255    195000    5713500 
702MOBILIZATION                                      L SUM      1000  40000000    4000000  45650000    4565000  69000000    6900000 
704FLAGGING                                          MHR       40000     35000     140000     41500     166000     43000     172000 
704TRAFFIC CONTROL SIGNS                             UNIT     699000      2400     167760      1500     104850      1500     104850 
704TYPE III BARRICADE                                EA        14000    120000     168000     57550      80570     56500      79100 
704PEDESTRIAN LONGITUDINAL BARRICADE                 LF         6000     25000      15000     57550      34530     56500      33900 
704DELINEATOR DRUMS                                  EA        20000     32000      64000     17300      34600     17000      34000 
704TUBULAR MARKERS                                   EA        40000     10000      40000      5750      23000      5650      22600 
708INLET PROTECTION-SPECIAL                          EA         3000    300000      90000    207250      62175    260000      78000 
714PIPE CONC REINF 12IN CL III-STORM DRAIN           LF        56000    100000     560000    175200     981120    170000     952000 
714END SECT-CONC REINF 15IN                          EA         1000    700000      70000   1401600     140160   1360000     136000 
722INLET SHALLOW CATCH BASIN 9IN BEEHIVE             EA         1000   2200000     220000   2628000     262800   2550000     255000 
748CURB & GUTTER-TYPE I                              LF        66000     25000     165000     78000     514800     84000     554400 
750SIDEWALK CONCRETE 4IN                             SY        82000     70000     574000    110000     902000     65000     533000 
750DRIVEWAY CONCRETE 6IN REINFORCED                  SY        73000     90000     657000     94500     689850    100000     730000 
750DETECTABLE WARNING PANELS                         SF       110000     65000     715000     25500     280500     47500     522500 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF        58400     25000     146000     25350     148044     25000     146000 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       138000     20000     276000     11500     158700     12000     165600 
754RESET SIGN PANEL                                  EA         3000    100000      30000     57550      17265     56500      16950 
754RESET SIGN SUPPORT                                EA         3000    200000      60000     57550      17265     56500      16950 
762PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED     LF       100000     40000     400000     50650     506500     49000     490000 
770CONCRETE FOUNDATION-HIGHWAY LIGHTING              EA         8000   1200000     960000   1450200    1160160   1260000    1008000 
770JUNCTION BOX                                      EA         4000   1200000     480000   1018300     407320    880000     352000 
7702IN DIAMETER RIGID CONDUIT                        LF      1266000      7000     886200      7800     987480      6750     854550 
770UNDERGROUND CONDUCTOR NO4-TYPE RHW                LF      4227000      1750     739725      1850     781995      1600     676320 
770UNDERGROUND CONDUCTOR NO6-TYPE RHW                LF      1711000      2000     342200      1350     230985      1150     196765 
770LT STD 6FT MA 40FT MT HT BREAKAWAY                EA         1000   3000000     300000   2962400     296240   2560000     256000 
770LT STD TWIN 6FT MA 40FT MT HT FESTOON             EA         7000   3000000    2100000   3298000    2308600   2850000    1995000 
770LED LUMINAIRE                                     EA        15000   1000000    1500000    792650    1188975    685000    1027500 
7722IN DIAMETER RIGID CONDUIT                        LF      1341000     10000    1341000      7800    1045980      6750     905175 
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     KNIFE RIVER CORPORATION - NORTH CENTRAL                                        
                                                                                                                                    
                                    45                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          4                                                 
        NH-1-083(121)025                                          16                                                                
                                                                    ENGINEERS ESTIMATE   KNIFE RIVER CORPORAT EDLING ELECTRIC INC   
                                                                                         ION - NORTH CENTRAL                        
          EMMONS (029)               NOV 17, 2017 09:30AM                                                                           
           0.255                                                                         SAUK RAPIDS, MN      BISMARCK, ND          
         LINTON-US 83  HICKORY AVE TO COMMERCIAL                                                                                    
           08/31/18 SHARED USE PATH AND LIGHTING                       CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
772UNDERGROUND CONDUCTOR NO6-TYPE RHW                LF      3936000      1500     590400      1350     531360      1150     452640 
772NO12 AWG 3 CONDUCTOR CABLE                        LF       147000      3500      51450      3100      45570      2700      39690 
772NO12 AWG 5 CONDUCTOR CABLE                        LF       130000      3500      45500      3250      42250      2800      36400 
772FEED POINT-COMBO LIGHTING & FL BEACON-PAD MOUNT   EA         1000   7500000     750000   9431000     943100   8150000     815000 
772FLASHING BEACON-POST MOUNTED                      EA         2000  10000000    2000000   2314350     462870   2000000     400000 
772PEDESTRIAN PUSHBUTTON & SIGN                      EA         2000    500000     100000    671150     134230    580000     116000 
772REVISE FLASHING BEACON SYSTEM                     EA         1000   5000000     500000   1041450     104145    900000      90000 
                                                                                                                                    
   TOTAL                                                                         35376735             36275827             37833270 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     KNIFE RIVER CORPORATION - NORTH CENTRAL                                        
                                                                                                                                    
                                    46                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       3          4                                                 
        NH-1-083(121)025                                          16                                                                
                                                                    NAASTAD BROTHERS INC NORTHERN IMPROVEMENT STRATA CORPORATION    
                                                                                          COMPANY                                   
          EMMONS (029)               NOV 17, 2017 09:30AM                                                                           
           0.255                                                    HATTON, ND           FARGO, ND            GRAND FORKS, ND       
         LINTON-US 83  HICKORY AVE TO COMMERCIAL                                                                                    
           08/31/18 SHARED USE PATH AND LIGHTING                       BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   6000000     600000   1515500     151550   2230000     223000 
202REMOVAL OF CONCRETE PAVEMENT                      SY        46000     20000      92000     28900     132940     30000     138000 
202REMOVAL OF CURB & GUTTER                          LF        66000     15000      99000     17500     115500     15000      99000 
202REMOVAL OF BITUMINOUS SURFACING                   SY        62000      9000      55800     19300     119660     15000      93000 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF        60000     18000     108000     38500     231000     18000     108000 
202REMOVAL OF INLETS                                 EA         1000    350000      35000    385100      38510    350000      35000 
203COMMON EXCAVATION-TYPE A                          CY        70000     15000     105000     10500      73500     15000     105000 
203TOPSOIL                                           CY       681000     13500     919350     24100    1641210     13500     919350 
203BORROW-EXCAVATION                                 CY      1737000     25000    4342500     19700    3421890     25000    4342500 
216WATER                                             M GAL     15000     32500      48750     16200      24300     32500      48750 
230SUBGRADE PREPARATION-TYPE A                       STA       13500   1150000    1552500    925200    1249020   1200000    1620000 
251SEEDING CLASS III                                 ACRE        700   3200000     224000   3000000     210000   1480000     103600 
253HYDRAULIC MULCH                                   ACRE        700   3850000     269500   4680000     327600   3200000     224000 
260SILT FENCE UNSUPPORTED                            LF       580000      5500     319000      6000     348000      3100     179800 
261FIBER ROLLS 6IN                                   LF        32000      4500      14400      4800      15360      5000      16000 
261FIBER ROLLS 12IN                                  LF        72000      4500      32400      7200      51840      5000      36000 
302AGGREGATE BASE COURSE CL 5                        CY       281000     45000    1264500     98900    2779090     45000    1264500 
430COMMERCIAL GRADE HOT MIX ASPHALT                  TON      293000    215000    6299500    172500    5054250    185000    5420500 
702MOBILIZATION                                      L SUM      1000  43646200    4364620  87474200    8747420 132180000   13218000 
704FLAGGING                                          MHR       40000     30000     120000     45900     183600     45000     180000 
704TRAFFIC CONTROL SIGNS                             UNIT     699000      4500     314550      1600     111840      1300      90870 
704TYPE III BARRICADE                                EA        14000    125000     175000     60000      84000     50000      70000 
704PEDESTRIAN LONGITUDINAL BARRICADE                 LF         6000    150000      90000     60000      36000     50000      30000 
704DELINEATOR DRUMS                                  EA        20000     25000      50000     18000      36000     15000      30000 
704TUBULAR MARKERS                                   EA        40000     22500      90000      6000      24000      5000      20000 
708INLET PROTECTION-SPECIAL                          EA         3000    350000     105000    270000      81000    180000      54000 
714PIPE CONC REINF 12IN CL III-STORM DRAIN           LF        56000    150000     840000     69800     390880    150000     840000 
714END SECT-CONC REINF 15IN                          EA         1000   1200000     120000   1027500     102750   1200000     120000 
722INLET SHALLOW CATCH BASIN 9IN BEEHIVE             EA         1000   2250000     225000   2470000     247000   2250000     225000 
748CURB & GUTTER-TYPE I                              LF        66000     65000     429000     89100     588060     45000     297000 
750SIDEWALK CONCRETE 4IN                             SY        82000     75000     615000     68800     564160    100000     820000 
750DRIVEWAY CONCRETE 6IN REINFORCED                  SY        73000     95000     693500    108300     790590    110000     803000 
750DETECTABLE WARNING PANELS                         SF       110000     50000     550000     50400     554400     65000     715000 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF        58400     28000     163520     26400     154176     22000     128480 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       138000     15000     207000     11500     158700     10000     138000 
754RESET SIGN PANEL                                  EA         3000    250000      75000     60000      18000     50000      15000 
754RESET SIGN SUPPORT                                EA         3000    150000      45000     60000      18000     50000      15000 
762PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED     LF       100000     55000     550000     52800     528000     44000     440000 
770CONCRETE FOUNDATION-HIGHWAY LIGHTING              EA         8000   2000000    1600000   1449000    1159200   1500000    1200000 
770JUNCTION BOX                                      EA         4000   2400000     960000   1012000     404800    800000     320000 
7702IN DIAMETER RIGID CONDUIT                        LF      1266000      7500     949500      7800     987480      8000    1012800 
770UNDERGROUND CONDUCTOR NO4-TYPE RHW                LF      4227000      3500    1479450      1800     760860      2500    1056750 
770UNDERGROUND CONDUCTOR NO6-TYPE RHW                LF      1711000      1850     316535      1300     222430      2250     384975 
770LT STD 6FT MA 40FT MT HT BREAKAWAY                EA         1000   3000000     300000   2944000     294400   3000000     300000 
770LT STD TWIN 6FT MA 40FT MT HT FESTOON             EA         7000   3250000    2275000   3277500    2294250   5000000    3500000 
770LED LUMINAIRE                                     EA        15000    850000    1275000    787800    1181700    800000    1200000 
7722IN DIAMETER RIGID CONDUIT                        LF      1341000      8250    1106325      7800    1045980      8000    1072800 
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     KNIFE RIVER CORPORATION - NORTH CENTRAL                                        
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       4          4                                                 
        NH-1-083(121)025                                          16                                                                
                                                                    NAASTAD BROTHERS INC NORTHERN IMPROVEMENT STRATA CORPORATION    
                                                                                          COMPANY                                   
          EMMONS (029)               NOV 17, 2017 09:30AM                                                                           
           0.255                                                    HATTON, ND           FARGO, ND            GRAND FORKS, ND       
         LINTON-US 83  HICKORY AVE TO COMMERCIAL                                                                                    
           08/31/18 SHARED USE PATH AND LIGHTING                       BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
772UNDERGROUND CONDUCTOR NO6-TYPE RHW                LF      3936000      2500     984000      1300     511680      2250     885600 
772NO12 AWG 3 CONDUCTOR CABLE                        LF       147000      4000      58800      3100      45570      1500      22050 
772NO12 AWG 5 CONDUCTOR CABLE                        LF       130000      4000      52000      3200      41600      1800      23400 
772FEED POINT-COMBO LIGHTING & FL BEACON-PAD MOUNT   EA         1000   9000000     900000   9372500     937250  15000000    1500000 
772FLASHING BEACON-POST MOUNTED                      EA         2000   3000000     600000   2300000     460000   1500000     300000 
772PEDESTRIAN PUSHBUTTON & SIGN                      EA         2000   1000000     200000    667000     133400    800000     160000 
772REVISE FLASHING BEACON SYSTEM                     EA         1000   1800000     180000   1035000     103500   4500000     450000 
                                                                                                                                    
   TOTAL                                                                         39440000             39987896             46613725 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          2                                                 
        HLU-1-999(032)                                            18                                                                
                                                                    ENGINEERS ESTIMATE   STRATA CORPORATION   EDLING ELECTRIC INC   
                                                                                                                                    
          BURLEIGH (015)             NOV 17, 2017 09:30AM                                                                           
           0.000                                                                         GRAND FORKS, ND      BISMARCK, ND          
         BISMARCK VARIOUS INTERSECTIONS                                                                                             
           10/13/18 PEDESTRIAN COUNTDOWN HEAD AND LAW ENFO             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  10000000    1000000   3300000     330000   3000000     300000 
702MOBILIZATION                                      L SUM      1000  50000000    5000000  17000000    1700000  30000000    3000000 
704TRAFFIC CONTROL                                   L SUM      1000 100000000   10000000  10000000    1000000  23000000    2300000 
772PEDESTRIAN COUNTDOWN SIGNAL HEAD-POST MTD         EA       423000    600000   25380000    475000   20092500    600000   25380000 
772PEDESTRIAN COUNTDOWN SIGNAL HEAD-PEDESTAL MTD     EA        49000    600000    2940000    470000    2303000    600000    2940000 
772LAW ENFORCEMENT CONFIRMATION LIGHT                EA       498000    250000   12450000    450000   22410000    440000   21912000 
                                                                                                                                    
   TOTAL                                                                         56770000             47835500             55832000 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          2                                                 
        HLU-1-999(032)                                            18                                                                
                                                                    MOORHEAD ELECTRIC IN                                            
                                                                    C                                                               
          BURLEIGH (015)             NOV 17, 2017 09:30AM                                                                           
           0.000                                                    FARGO, ND                                                       
         BISMARCK VARIOUS INTERSECTIONS                                                                                             
           10/13/18 PEDESTRIAN COUNTDOWN HEAD AND LAW ENFO             BOND    RANK 03                                              

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   4500000     450000                                           
702MOBILIZATION                                      L SUM      1000  16000000    1600000                                           
704TRAFFIC CONTROL                                   L SUM      1000  11500000    1150000                                           
772PEDESTRIAN COUNTDOWN SIGNAL HEAD-POST MTD         EA       423000    750000   31725000                                           
772PEDESTRIAN COUNTDOWN SIGNAL HEAD-PEDESTAL MTD     EA        49000    740000    3626000                                           
772LAW ENFORCEMENT CONFIRMATION LIGHT                EA       498000    450000   22410000                                           
                                                                                                                                    
   TOTAL                                                                         60961000                                           
                                                                                                                                    
                                                                     NO LIMIT                                                       
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          1                                                 
        IM-2-094(154)248                                          20                                                                
                                                                    ENGINEERS ESTIMATE   ASPHALT SURFACE TECH MAYO CONSTRUCTION CO  
                                                                                         NOLOGIES CORPORATION MPANY INC             
          STUTSMAN (093)             NOV 17, 2017 09:30AM                                                                           
          10.442                                                                         SAINT CLOUD, MN      CAVALIER, ND          
         W OF CMC 4725 TO JCT CMC 4739-EB                                                                                           
           09/20/18 MICROSURFACING                                     CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   3900000     390000   1250000     125000   1700000     170000 
420CRS2 EMULSIFIED ASPHALT                           GAL    15997000      2290    3663313      2200    3519340      1800    2879460 
421AGGREGATE FOR MICROSURFACING TYPE III             TON     2053000     72230   14828819     70000   14371000     78000   16013400 
421ASPHALT EMULSION FOR MICROSURFACING               GAL    68141000      2270   15468007      2100   14309610      1800   12265380 
702MOBILIZATION                                      L SUM      1000  19334270    1933427  75000000    7500000 102800000   10280000 
704FLAGGING                                          MHR      100000     35520     355200     40000     400000     30000     300000 
704TRAFFIC CONTROL SIGNS                             UNIT    1418000      2360     334648      1850     262330      1650     233970 
704TYPE III BARRICADE                                EA        26000    125080     325208     63000     163800    100000     260000 
704DELINEATOR DRUMS                                  EA       109000     31400     342260     20000     218000     25000     272500 
704TUBULAR MARKERS                                   EA       300000      9290     278700      7000     210000     12000     360000 
704SEQUENCING ARROW PANEL-TYPE C                     EA         1000   1643000     164300    630000      63000   1500000     150000 
762SHORT TERM 4IN LINE-TYPE NR                       LF    137835000       130    1791855       042     578907       040     551340 
762PVMT MK PAINTED 4IN LINE                          LF    139693000       070     977851       074    1033728       080    1117544 
762PVMT MK PAINTED 8IN LINE                          LF      5535000       250     138375       270     149445       300     166050 
                                                                                                                                    
   TOTAL                                                                         40991963             42904160             45019644 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          1                                                 
        H-2-001(075)070                                           21                                                                
                                                                    ENGINEERS ESTIMATE   SUBSURFACE INC                             
                                                                                                                                    
          BARNES (003)               NOV 17, 2017 09:30AM                                                                           
           0.000                                                                         MOORHEAD, MN                               
         0.5 MILES SOUTH OF I-94                                                                                                    
           03/03/18 PIPE LINING                                        CHECK   RANK 00      BOND    RANK 01                         

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   4000000     400000   1200000     120000                      
702MOBILIZATION                                      L SUM      1000   6000000     600000  15000000    1500000                      
704FLAGGING                                          MHR      300000     40000    1200000     37500    1125000                      
704TRAFFIC CONTROL SIGNS                             UNIT     782000      2500     195500      1400     109480                      
704DELINEATOR DRUMS                                  EA        28000     32000      89600     22000      61600                      
714CURED-IN-PLACE PIPE-24IN                          LF       182000    250000    4550000    270000    4914000                      
714REMOVE & RELAY PIPE-ALL TYPES & SIZES             LF         8000     65000      52000    150000     120000                      
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES       EA         1000    500000      50000    800000      80000                      
990PIPE CLEANOUT                                     EA         3000   1200000     360000   1600000     480000                      
                                                                                                                                    
   TOTAL                                                                          7497100              8510080                      
                                                                                                                                    
                                                                                          NO LIMIT                                  
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     SUBSURFACE INC                                                                 
                                                                                                                                    
                                    52                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          2                                                 
        SU-2-990(054)058                                          22                                                                
                                                                    ENGINEERS ESTIMATE   STRATA CORPORATION   NORTHERN IMPROVEMENT  
                                                                                                               COMPANY              
          BARNES (003)               NOV 17, 2017 09:30AM                                                                           
           3.120                                                                         GRAND FORKS, ND      FARGO, ND             
         VALLEY CITY CENTAL AVE & 4 OTHER LOCATIO                                                                                   
           10/20/18 CONCRETE PAVEMENT REPAIR, CURB & GUTTE             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   7500000     750000   2285000     228500   1570000     157000 
202REMOVAL OF CURB & GUTTER                          LF       263000      7000     184100      9900     260370     19000     499700 
302AGGREGATE BASE COURSE CL 5                        TON       75000     25000     187500     29000     217500     33700     252750 
430PATCHING                                          TON       10000    150000     150000    350000     350000    275400     275400 
570DOWELED CONTRACTION JOINT ASSEMBLY                LF       244000      8000     195200     14000     341600     18000     439200 
570DOWEL BARS                                        EA      1486000     10000    1486000     19000    2823400     28700    4264820 
570CONC PVMT REPAIR-SPOT FULL DEPTH                  SF     13433000     24000   32239200     12770   17153941     24900   33448170 
570RANDOM PCC CRACK CLEANING & SEALING               LF      1176000      6000     705600      6000     705600      7200     846720 
570SPALL REPAIR-PARTIAL DEPTH                        SF      1668000     42000    7005600     65000   10842000     59900    9991320 
702MOBILIZATION                                      L SUM      1000  75000000    7500000  47532000    4753200  64020000    6402000 
704TRAFFIC CONTROL SIGNS                             UNIT    3874000      3000    1162200      1250     484250      1400     542360 
704TYPE I BARRICADE                                  EA        20000     40000      80000     25000      50000     27500      55000 
704TYPE III BARRICADE                                EA        74000    150000    1110000     80000     592000     88000     651200 
704DELINEATOR DRUMS                                  EA        94000     30000     282000     25000     235000     27500     258500 
704STACKABLE VERTICAL PANELS                         EA        40000     45000     180000     25000     100000     27500     110000 
704OBLITERATION OF PAVEMENT MARKING                  SF      6157000      3000    1847100      2650    1631605      1000     615700 
722ADJUST GATE VALVE BOX                             EA         1000    800000      80000    150000      15000    230000      23000 
722ADJUST MANHOLE                                    EA        10000    850000     850000   1800000    1800000   1700000    1700000 
748CURB & GUTTER-TYPE I                              LF       263000     36000     946800     37000     973100     31600     831080 
762EPOXY PVMT MK MESSAGE                             SF       746500     12000     895800      8000     597200      8800     656920 
762EPOXY PVMT MK 4IN LINE                            LF      3132000       500     156600      1000     313200      1100     344520 
762EPOXY PVMT MK 6IN LINE                            LF      4422000      1000     442200      2000     884400      2200     972840 
762EPOXY PVMT MK 8IN LINE                            LF       527000      2000     105400      2000     105400      2200     115940 
762EPOXY PVMT MK 24IN LINE                           LF       902000     12000    1082400     10000     902000     11000     992200 
772TEMPORARY TRAFFIC SIGNALS                         EA         4000  20000000    8000000   3200000    1280000   7040000    2816000 
                                                                                                                                    
   TOTAL                                                                         67623700             47639266             67262340 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          2                                                 
        SU-2-990(054)058                                          22                                                                
                                                                    INTERSTATE IMPROVEME DIAMOND SURFACE INC  OPP CONSTRUCTION LLC  
                                                                    NT INC                                                          
          BARNES (003)               NOV 17, 2017 09:30AM                                                                           
           3.120                                                    FARIBAULT, MN        ROGERS, MN           GRAND FORKS, ND       
         VALLEY CITY CENTAL AVE & 4 OTHER LOCATIO                                                                                   
           10/20/18 CONCRETE PAVEMENT REPAIR, CURB & GUTTE             BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   5500000     550000   3600000     360000   7200000     720000 
202REMOVAL OF CURB & GUTTER                          LF       263000     18000     473400      8500     223550     21000     552300 
302AGGREGATE BASE COURSE CL 5                        TON       75000     59570     446775     43440     325800     36000     270000 
430PATCHING                                          TON       10000    285330     285330    200000     200000    300000     300000 
570DOWELED CONTRACTION JOINT ASSEMBLY                LF       244000     10000     244000     11000     268400     13000     317200 
570DOWEL BARS                                        EA      1486000     10000    1486000     13550    2013530     18000    2674800 
570CONC PVMT REPAIR-SPOT FULL DEPTH                  SF     13433000     32000   42985600     28650   38485545     33250   44664725 
570RANDOM PCC CRACK CLEANING & SEALING               LF      1176000      5500     646800      6500     764400     10000    1176000 
570SPALL REPAIR-PARTIAL DEPTH                        SF      1668000     60000   10008000     43110    7190748    105000   17514000 
702MOBILIZATION                                      L SUM      1000  45000000    4500000 120000000   12000000 107000000   10700000 
704TRAFFIC CONTROL SIGNS                             UNIT    3874000      1570     608218      4000    1549600      1400     542360 
704TYPE I BARRICADE                                  EA        20000     31330      62660     30000      60000     28000      56000 
704TYPE III BARRICADE                                EA        74000    100240     741776     50000     370000     88000     651200 
704DELINEATOR DRUMS                                  EA        94000     31330     294502     50000     470000     28000     263200 
704STACKABLE VERTICAL PANELS                         EA        40000     31330     125320     10000      40000     28000     112000 
704OBLITERATION OF PAVEMENT MARKING                  SF      6157000      3360    2068752      1000     615700      3000    1847100 
722ADJUST GATE VALVE BOX                             EA         1000    363000      36300    200000      20000    425000      42500 
722ADJUST MANHOLE                                    EA        10000    350000     350000    700000     700000    765000     765000 
748CURB & GUTTER-TYPE I                              LF       263000     34000     894200     55000    1446500    140000    3682000 
762EPOXY PVMT MK MESSAGE                             SF       746500      9400     701710      8000     597200      8250     615863 
762EPOXY PVMT MK 4IN LINE                            LF      3132000       610     191052       600     187920       550     172260 
762EPOXY PVMT MK 6IN LINE                            LF      4422000      3200    1415040      3000    1326600      2800    1238160 
762EPOXY PVMT MK 8IN LINE                            LF       527000      1230      64821      1300      68510      1100      57970 
762EPOXY PVMT MK 24IN LINE                           LF       902000     11750    1059850     11000     992200     10350     933570 
772TEMPORARY TRAFFIC SIGNALS                         EA         4000   4009740    1603896  10000000    4000000   7500000    3000000 
                                                                                                                                    
   TOTAL                                                                         71844002             74276203             92868208 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     STRATA CORPORATION                                                             
                                                                                                                                    
                                    54                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          1                                                 
        SU-2-990(056)060                                          23                                                                
                                                                    ENGINEERS ESTIMATE   BORDER STATES PAVING NORTHERN IMPROVEMENT  
                                                                                          INC                  COMPANY              
          BARNES (003)               NOV 17, 2017 09:30AM                                                                           
           0.486                                                                         FARGO, ND            FARGO, ND             
         VALLEY CITY 7TH ST SE (5TH AVE SE-12TH A                                                                                   
           09/15/18 MILL AND OVERLAY                                   CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   3000000     300000   1225000     122500   1150000     115000 
202REMOVAL OF CONCRETE PAVEMENT                      SY         9000     16000      14400     16000      14400     45000      40500 
202REMOVAL OF CURB & GUTTER                          LF       612000     10000     612000      9000     550800     11000     673200 
203COMMON EXCAVATION-SUBCUT                          CY       525000     30000    1575000     30000    1575000     32500    1706250 
302AGGREGATE BASE COURSE CL 5                        TON      737000     28000    2063600     25000    1842500     32000    2358400 
401TACK COAT                                         GAL      618000      2000     123600      9000     556200      2750     169950 
411MILLING PAVEMENT SURFACE                          SY     10783000      2100    2264430      2250    2426175      2500    2695750 
430SUPERPAVE FAA 43                                  TON     1847000     60000   11082000     63250   11682275     84350   15579445 
430CORED SAMPLE                                      EA         7000     65000      45500     30000      21000    100000      70000 
430PG 58-28 ASPHALT CEMENT                           TON      120000    400000    4800000    405000    4860000    335000    4020000 
702MOBILIZATION                                      L SUM      1000  50000000    5000000  19517700    1951770  18500000    1850000 
704FLAGGING                                          MHR      420000     40000    1680000     36000    1512000     33000    1386000 
704TRAFFIC CONTROL SIGNS                             UNIT     933000      3000     279900      1350     125955      1450     135285 
704TYPE III BARRICADE                                EA         4000    150000      60000     80000      32000     82500      33000 
704TUBULAR MARKERS                                   EA        52000     10000      52000      5500      28600      5500      28600 
708INLET PROTECTION-SPECIAL                          EA        10000    150000     150000     50000      50000    385000     385000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      1575000      3500     551250      2750     433125      2000     315000 
722ADJUST GATE VALVE BOX                             EA        13000    350000     455000    125000     162500    675000     877500 
722ADJUST MANHOLE                                    EA         9000    500000     450000    375000     337500   1250000    1125000 
748CURB & GUTTER-TYPE I                              LF       612000     36000    2203200     40000    2448000     50000    3060000 
750DRIVEWAY CONCRETE                                 SY       163000     75000    1222500     75000    1222500     95000    1548500 
762PVMT MK PAINTED 4IN LINE                          LF       640000       500      32000       550      35200       550      35200 
                                                                                                                                    
   TOTAL                                                                         35016380             31990000             38207580 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     BORDER STATES PAVING INC                                                       
                                                                                                                                    
                                    55                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          8                                                 
        NH-3-281(130)148                                          25                                                                
                                                                    ENGINEERS ESTIMATE   MAYO CONSTRUCTION CO BORDER STATES PAVING  
                                                                                         MPANY INC             INC                  
          BENSON (005)               NOV 17, 2017 09:30AM                                                                           
           5.916                                                                         CAVALIER, ND         FARGO, ND             
         NEAR JCT ND 57 TO NEW US 281                                                                                               
           10/13/18 GRADING, FULL DEPTH RECLAMATION, MILLI             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  70000000    7000000  25312000    2531200  23100000    2310000 
201CLEARING & GRUBBING                               L SUM      1000  50000000    5000000  10000000    1000000  10600000    1060000 
202REMOVE AGGREGATE BASE & SURFACING                 TON    11658000      7000    8160600      6500    7577700      9800   11424840 
202REMOVAL OF END SECTION-ALL TYPES & SIZES          EA        26000    250000     650000    250000     650000     52900     137540 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF      1410000     25000    3525000     20000    2820000     21200    2989200 
202REMOVAL OF TEMPORARY BYPASS                       EA         2000  10000000    2000000   5500000    1100000   5290000    1058000 
203COMMON EXCAVATION-TYPE A                          CY    103798000      3000   31139400      4750   49304050      2650   27506470 
203TOPSOIL                                           CY     62552000      3000   18765600      2350   14699720      3150   19703880 
203TOPSOIL-DEPT OPTION BORROW AREA                   CY     17020000      5000    8510000      2350    3999700      3150    5361300 
203BORROW-EXCAVATION                                 CY    154897000      7000  108427900      5300   82095410      5300   82095410 
216WATER                                             M GAL   4016000     25000   10040000     15000    6024000     25500   10240800 
251SEEDING CLASS II                                  ACRE      92000    500000    4600000    355300    3268760    352000    3238400 
251WETLAND SEED                                      ACRE       2800    600000     168000    510900     143052    506000     141680 
251TEMPORARY COVER CROP                              ACRE      92000    150000    1380000     82950     763140     87800     807760 
253STRAW MULCH                                       ACRE     184000    400000    7360000    187200    3444480    185000    3404000 
255ECB TYPE 3                                        SY     11590000      2250    2607750      3300    3824700      3500    4056500 
256RIPRAP GRADE II                                   TON    15388000     50000   76940000     22050   33930540     28600   44009680 
260SILT FENCE UNSUPPORTED                            LF      5071000      2000    1014200      1940     983774      1950     988845 
260REMOVE SILT FENCE UNSUPPORTED                     LF      5071000       500     253550       300     152130       300     152130 
261FIBER ROLLS 12IN                                  LF     19574000      2500    4893500      1820    3562468      1800    3523320 
261REMOVE FIBER ROLLS 12IN                           LF      9787000       500     489350       500     489350       550     538285 
261FIBER ROLLS 20IN                                  LF     44078000      3500   15427300      2200    9697160      2200    9697160 
261REMOVE FIBER ROLLS 20IN                           LF     22039000      1000    2203900       500    1101950       550    1212145 
262FLOTATION SILT CURTAIN                            LF       933000     12000    1119600     13100    1222230     13000    1212900 
262REMOVE FLOTATION SILT CURTAIN                     LF       933000      2000     186600      1890     176337      2000     186600 
265STABILIZED CONSTRUCTION ACCESS                    EA         1000   3500000     350000   5000000     500000   2120000     212000 
265REMOVE STABILIZED CONSTRUCTION ACCESS             EA         1000   1500000     150000   2500000     250000   2120000     212000 
302TRAFFIC SERVICE AGGREGATE                         TON     9700000     13000   12610000      8500    8245000     15100   14647000 
302AGGREGATE BASE COURSE CL 5                        TON    51467000     12000   61760400      8500   43746950     14650   75399155 
306FULL DEPTH RECLAMATION                            SY     93793000      1250   11724125      1250   11724125      1550   14537915 
401TACK COAT                                         GAL    20154000      2000    4030800      1830    3688182      2250    4534650 
401PRIME COAT                                        GAL    37091000      3500   12981850      2920   10830572      2950   10941845 
401FOG SEAL                                          GAL     6856000      3000    2056800      1830    1254648      2450    1679720 
401BLOTTER MATERIAL CL 44                            TON     1112000     50000    5560000     43920    4883904     40000    4448000 
411MILLING PAVEMENT SURFACE                          SY     60834000      1500    9125100      1230    7482582       900    5475060 
430SUPERPAVE FAA 44                                  TON    37193000     22000   81824600     29640  110240052     26500   98561450 
430CORED SAMPLE                                      EA       190000     25000     475000     71530    1359070      5300     100700 
430PG 58S-28 ASPHALT CEMENT                          TON     1278000    350000   44730000    389760   49811328    400000   51120000 
430PG 58H-28 ASPHALT CEMENT                          TON      155000    350000    5425000    496000    7688000    520000    8060000 
430PG 58H-34 ASPHALT CEMENT                          TON      800000    425000   34000000    496000   39680000    520000   41600000 
626COFFERDAM                                         EA         4000  15000000    6000000   2590000    1036000  10600000    4240000 
702MOBILIZATION                                      L SUM      1000 450000000   45000000 558000000   55800000 410000000   41000000 
704FLAGGING                                          MHR     5000000     35000   17500000     38000   19000000     34400   17200000 
704TRAFFIC CONTROL SIGNS                             UNIT    6653000      2000    1330600      1350     898155      1450     964685 
704TYPE III BARRICADE                                EA         6000    100000      60000     85000      51000     89900      53940 
704DELINEATOR DRUMS                                  EA       392000     25000     980000     20000     784000     21200     831040 
704TUBULAR MARKERS                                   EA       200000     10000     200000     10000     200000      8450     169000 
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MAYO CONSTRUCTION COMPANY INC                                                  
                                                                                                                                    
                                    56                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          8                                                 
        NH-3-281(130)148                                          25                                                                
                                                                    ENGINEERS ESTIMATE   MAYO CONSTRUCTION CO BORDER STATES PAVING  
                                                                                         MPANY INC             INC                  
          BENSON (005)               NOV 17, 2017 09:30AM                                                                           
           5.916                                                                         CAVALIER, ND         FARGO, ND             
         NEAR JCT ND 57 TO NEW US 281                                                                                               
           10/13/18 GRADING, FULL DEPTH RECLAMATION, MILLI             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
704STACKABLE VERTICAL PANELS                         EA       200000     22000     440000     21000     420000     21200     424000 
704VERTICAL PANELS-BACK TO BACK                      EA        91000     15000     136500     12000     109200     12700     115570 
704PILOT CAR                                         HR      2500000     42000   10500000     48000   12000000     45600   11400000 
706FIELD OFFICE                                      EA         1000  15000000    1500000   8000000     800000  12700000    1270000 
706AGGREGATE LABORATORY                              EA         1000  12000000    1200000   8500000     850000  10600000    1060000 
706BITUMINOUS LABORATORY                             EA         1000   5000000     500000   5000000     500000   3140000     314000 
706CONTRACTOR'S LABORATORY                           EA         1000   5000000     500000   5000000     500000   3140000     314000 
709GEOSYNTHETIC MATERIAL TYPE G                      SY      4884000      2500    1221000      3500    1709400      3150    1538460 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY     13577000      3000    4073100      2000    2715400      3150    4276755 
714PIPE CONC REINF 24IN CL III                       LF       340000    145000    4930000    185000    6290000     80400    2733600 
714PIPE CONC REINF 36IN CL III                       LF        20000    165000     330000    250000     500000    144000     288000 
714END SECT-CONC REINF 24IN                          EA        24000   1200000    2880000   1500000    3600000    549000    1317600 
714END SECT-CONC REINF 36IN                          EA         2000   1200000     240000   1500000     300000   1070000     214000 
714PIPE CONDUIT 18IN-APPROACH                        LF       180000     60000    1080000     54500     981000     41400     745200 
714PIPE CONDUIT 24IN-APPROACH                        LF       740000     60000    4440000     50000    3700000     51100    3781400 
714PIPE CONDUIT 30IN                                 LF       368000    120000    4416000    268950    9897360     98600    3628480 
714PIPE CONDUIT 30IN-APPROACH                        LF       204000     70000    1428000     60000    1224000     97500    1989000 
714PIPE CONDUIT 72IN                                 LF       174000    400000    6960000    560000    9744000    268000    4663200 
720RIGHT OF WAY MARKERS                              EA        74000    145000    1073000    145000    1073000    153000    1132200 
720ALIGNMENT MONUMENTS                               EA        23000    125000     287500    170000     391000    159000     365700 
720IRON PIN R/W MONUMENTS                            EA        42000     45000     189000     37000     155400     37000     155400 
720IRON PIN REFERENCE MONUMENTS                      EA        32000     45000     144000     37000     118400     37000     118400 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       262000     22000     576400     19800     518760     19000     497800 
754DELINEATORS-TYPE D                                EA        30000     60000     180000     42700     128100     42300     126900 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       753000     22000    1656600     17100    1287630     16900    1272570 
754REFERENCE MARKER-TYPE C                           EA         7000    165000     115500    160200     112140    159000     111300 
754RESET SIGN PANEL                                  EA         8000     30000      24000     80000      64000     79400      63520 
754OBJECT MARKERS - CULVERTS                         EA        72000     45000     324000     58700     422640     58200     419040 
760RUMBLE STRIPS - ASPHALT SHOULDER                  MILE      11800    700000     826000   1157300    1365614    968000    1142240 
760RUMBLE STRIPS - ASPHALT CENTERLINE                MILE       5900   1200000     708000   1283000     756970   1070000     631300 
760RUMBLE STRIPS - INTERSECTION                      SET        1000   3000000     300000   4714000     471400   3680000     368000 
762PVMT MK PAINTED-MESSAGE                           SF       192000      3250      62400      3050      58560      3250      62400 
762SHORT TERM 4IN LINE-TYPE NR                       LF    234932000       100    2349320       100    2349320       100    2349320 
762PVMT MK PAINTED 4IN LINE                          LF     88019000       100     880190       080     704152       100     880190 
762PVMT MK PAINTED 8IN LINE                          LF      3710000       300     111300       300     111300       300     111300 
762PVMT MK PAINTED 24IN LINE                         LF        41000      5500      22550      8750      35875      9250      37925 
766MAILBOX-ALL TYPES                                 EA         5000    250000     125000    293600     146800    291000     145500 
770DESTINATION LIGHTING                              EA         1000  20000000    2000000  21140000    2114000  20900000    2090000 
990PIPE CLEANOUT                                     EA        13000   2000000    2600000   1250000    1625000   1060000    1378000 
                                                                                                                                    
   TOTAL                                                                        741065885            683565840            686577275 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MAYO CONSTRUCTION COMPANY INC                                                  
                                                                                                                                    
                                    57                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       3          8                                                 
        NH-3-281(130)148                                          25                                                                
                                                                    R J ZAVORAL & SONS I KNIFE RIVER MATERIAL PARK CONSTRUCTION CO  
                                                                    NC                   S                    MPANY                 
          BENSON (005)               NOV 17, 2017 09:30AM                                                                           
           5.916                                                    EAST GRAND FORKS, MN BEMIDJI, MN          MINNEAPOLIS, MN       
         NEAR JCT ND 57 TO NEW US 281                                                                                               
           10/13/18 GRADING, FULL DEPTH RECLAMATION, MILLI             BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  28755000    2875500  25000000    2500000  30300000    3030000 
201CLEARING & GRUBBING                               L SUM      1000   3900000     390000   3000000     300000  16400000    1640000 
202REMOVE AGGREGATE BASE & SURFACING                 TON    11658000     11850   13814730     10000   11658000     10000   11658000 
202REMOVAL OF END SECTION-ALL TYPES & SIZES          EA        26000    100000     260000    145000     377000    450000    1170000 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF      1410000     11950    1684950     38000    5358000     11300    1593300 
202REMOVAL OF TEMPORARY BYPASS                       EA         2000  13430000    2686000  15000000    3000000  12900000    2580000 
203COMMON EXCAVATION-TYPE A                          CY    103798000      4000   41519200      4550   47228090      3300   34253340 
203TOPSOIL                                           CY     62552000      2650   16576280      2750   17201800      3700   23144240 
203TOPSOIL-DEPT OPTION BORROW AREA                   CY     17020000      3050    5191100      1500    2553000      4450    7573900 
203BORROW-EXCAVATION                                 CY    154897000      5850   90614745      6400   99134080      5800   89840260 
216WATER                                             M GAL   4016000     16550    6646480     20000    8032000     24200    9718720 
251SEEDING CLASS II                                  ACRE      92000    370000    3404000    333000    3063600    341000    3137200 
251WETLAND SEED                                      ACRE       2800    530000     148400    479000     134120    491000     137480 
251TEMPORARY COVER CROP                              ACRE      92000     92000     846400     83000     763600     85100     782920 
253STRAW MULCH                                       ACRE     184000    195000    3588000    176000    3238400    180000    3312000 
255ECB TYPE 3                                        SY     11590000      3650    4230350      3300    3824700      3400    3940600 
256RIPRAP GRADE II                                   TON    15388000     40000   61552000     38000   58474400     32900   50626520 
260SILT FENCE UNSUPPORTED                            LF      5071000      2000    1014200      1840     933064      1900     963490 
260REMOVE SILT FENCE UNSUPPORTED                     LF      5071000       300     152130       300     152130       310     157201 
261FIBER ROLLS 12IN                                  LF     19574000      1900    3719060      1720    3366728      1750    3425450 
261REMOVE FIBER ROLLS 12IN                           LF      9787000       550     538285       500     489350       510     499137 
261FIBER ROLLS 20IN                                  LF     44078000      2350   10358330      2100    9256380      2150    9476770 
261REMOVE FIBER ROLLS 20IN                           LF     22039000       550    1212145       500    1101950       510    1123989 
262FLOTATION SILT CURTAIN                            LF       933000     13600    1268880     12270    1144791     12600    1175580 
262REMOVE FLOTATION SILT CURTAIN                     LF       933000      2100     195930      1890     176337      1950     181935 
265STABILIZED CONSTRUCTION ACCESS                    EA         1000   5825000     582500   6000000     600000   3210000     321000 
265REMOVE STABILIZED CONSTRUCTION ACCESS             EA         1000   1285000     128500    500000      50000   2040000     204000 
302TRAFFIC SERVICE AGGREGATE                         TON     9700000     17900   17363000     10000    9700000     22000   21340000 
302AGGREGATE BASE COURSE CL 5                        TON    51467000     11900   61245730     10000   51467000     12100   62275070 
306FULL DEPTH RECLAMATION                            SY     93793000      2150   20165495      1230   11536539       860    8066198 
401TACK COAT                                         GAL    20154000      2500    5038500      1800    3627720      2550    5139270 
401PRIME COAT                                        GAL    37091000      3000   11127300      2150    7974565      3050   11312755 
401FOG SEAL                                          GAL     6856000      2750    1885400      1800    1234080      2800    1919680 
401BLOTTER MATERIAL CL 44                            TON     1112000      8500     945200     17000    1890400      8600     956320 
411MILLING PAVEMENT SURFACE                          SY     60834000      1300    7908420       750    4562550      1400    8516760 
430SUPERPAVE FAA 44                                  TON    37193000     25850   96143905     33000  122736900     26100   97073730 
430CORED SAMPLE                                      EA       190000     38600     733400     15000     285000     39000     741000 
430PG 58S-28 ASPHALT CEMENT                          TON     1278000    415000   53037000    395000   50481000    419000   53548200 
430PG 58H-28 ASPHALT CEMENT                          TON      155000    505000    7827500    520000    8060000    510000    7905000 
430PG 58H-34 ASPHALT CEMENT                          TON      800000    543000   43440000    520000   41600000    548000   43840000 
626COFFERDAM                                         EA         4000   1500000     600000  11000000    4400000   3500000    1400000 
702MOBILIZATION                                      L SUM      1000 337500000   33750000 416400000   41640000 658800000   65880000 
704FLAGGING                                          MHR     5000000     40000   20000000     35000   17500000     38000   19000000 
704TRAFFIC CONTROL SIGNS                             UNIT    6653000      1400     931420       750     498975      1350     898155 
704TYPE III BARRICADE                                EA         6000     89250      53550    125000      75000     85000      51000 
704DELINEATOR DRUMS                                  EA       392000     21000     823200     20000     784000     20000     784000 
704TUBULAR MARKERS                                   EA       200000      8400     168000      3000      60000      8000     160000 
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MAYO CONSTRUCTION COMPANY INC                                                  
                                                                                                                                    
                                    58                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       4          8                                                 
        NH-3-281(130)148                                          25                                                                
                                                                    R J ZAVORAL & SONS I KNIFE RIVER MATERIAL PARK CONSTRUCTION CO  
                                                                    NC                   S                    MPANY                 
          BENSON (005)               NOV 17, 2017 09:30AM                                                                           
           5.916                                                    EAST GRAND FORKS, MN BEMIDJI, MN          MINNEAPOLIS, MN       
         NEAR JCT ND 57 TO NEW US 281                                                                                               
           10/13/18 GRADING, FULL DEPTH RECLAMATION, MILLI             BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
704STACKABLE VERTICAL PANELS                         EA       200000     21000     420000     10000     200000     20000     400000 
704VERTICAL PANELS-BACK TO BACK                      EA        91000     12600     114660     10000      91000     12000     109200 
704PILOT CAR                                         HR      2500000     45000   11250000     45000   11250000     55000   13750000 
706FIELD OFFICE                                      EA         1000  12600000    1260000  40000000    4000000   5130000     513000 
706AGGREGATE LABORATORY                              EA         1000   6825000     682500  12000000    1200000   7670000     767000 
706BITUMINOUS LABORATORY                             EA         1000   6825000     682500   5500000     550000   6890000     689000 
706CONTRACTOR'S LABORATORY                           EA         1000   7875000     787500   5500000     550000   8590000     859000 
709GEOSYNTHETIC MATERIAL TYPE G                      SY      4884000      1550     757020      3000    1465200      3150    1538460 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY     13577000      2000    2715400      2500    3394250      1200    1629240 
714PIPE CONC REINF 24IN CL III                       LF       340000    115000    3910000    165000    5610000    146000    4964000 
714PIPE CONC REINF 36IN CL III                       LF        20000    155000     310000    230000     460000    211000     422000 
714END SECT-CONC REINF 24IN                          EA        24000    510000    1224000    640000    1536000    993000    2383200 
714END SECT-CONC REINF 36IN                          EA         2000   1025000     205000   1100000     220000   1730000     346000 
714PIPE CONDUIT 18IN-APPROACH                        LF       180000     38000     684000     45000     810000     64900    1168200 
714PIPE CONDUIT 24IN-APPROACH                        LF       740000     45000    3330000     52000    3848000     61000    4514000 
714PIPE CONDUIT 30IN                                 LF       368000    140000    5152000    150000    5520000    169000    6219200 
714PIPE CONDUIT 30IN-APPROACH                        LF       204000     65000    1326000     72000    1468800    172000    3508800 
714PIPE CONDUIT 72IN                                 LF       174000    400000    6960000    580000   10092000    517000    8995800 
720RIGHT OF WAY MARKERS                              EA        74000    155000    1147000    125000     925000    145000    1073000 
720ALIGNMENT MONUMENTS                               EA        23000    315000     724500    125000     287500    300000     690000 
720IRON PIN R/W MONUMENTS                            EA        42000    130000     546000     90000     378000    125000     525000 
720IRON PIN REFERENCE MONUMENTS                      EA        32000    130000     416000     90000     288000    125000     400000 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       262000     19000     497800     24000     628800     18000     471600 
754DELINEATORS-TYPE D                                EA        30000     42000     126000     55000     165000     40000     120000 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       753000     17000    1280100     17000    1280100     16000    1204800 
754REFERENCE MARKER-TYPE C                           EA         7000    158000     110600    150000     105000    150000     105000 
754RESET SIGN PANEL                                  EA         8000     80000      64000     50000      40000     75000      60000 
754OBJECT MARKERS - CULVERTS                         EA        72000     60000     432000     50000     360000     55000     396000 
760RUMBLE STRIPS - ASPHALT SHOULDER                  MILE      11800   1155000    1362900    915000    1079700   1490000    1758200 
760RUMBLE STRIPS - ASPHALT CENTERLINE                MILE       5900   1280000     755200   1015000     598850   1530000     902700 
760RUMBLE STRIPS - INTERSECTION                      SET        1000   4925000     492500   3500000     350000   3480000     348000 
762PVMT MK PAINTED-MESSAGE                           SF       192000      3200      61440      3050      58560      3050      58560 
762SHORT TERM 4IN LINE-TYPE NR                       LF    234932000       100    2349320       100    2349320       100    2349320 
762PVMT MK PAINTED 4IN LINE                          LF     88019000       080     704152       080     704152       080     704152 
762PVMT MK PAINTED 8IN LINE                          LF      3710000       320     118720       300     111300       300     111300 
762PVMT MK PAINTED 24IN LINE                         LF        41000      9200      37720      8750      35875      8750      35875 
766MAILBOX-ALL TYPES                                 EA         5000    300000     150000    225000     112500    275000     137500 
770DESTINATION LIGHTING                              EA         1000  30240000    3024000  19800000    1980000  24600000    2460000 
990PIPE CLEANOUT                                     EA        13000    200000     260000   1600000    2080000   1980000    2574000 
                                                                                                                                    
   TOTAL                                                                        714815647            730408156            745735277 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MAYO CONSTRUCTION COMPANY INC                                                  
                                                                                                                                    
                                    59                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       5          8                                                 
        NH-3-281(130)148                                          25                                                                
                                                                    MARTIN CONSTRUCTION  MARK SAND & GRAVEL C CENTRAL SPECIALTIES   
                                                                    INC                  OMPANY               INC                   
          BENSON (005)               NOV 17, 2017 09:30AM                                                                           
           5.916                                                    DICKINSON, ND        FERGUS FALLS, MN     ALEXANDRIA, MN        
         NEAR JCT ND 57 TO NEW US 281                                                                                               
           10/13/18 GRADING, FULL DEPTH RECLAMATION, MILLI             BOND    RANK 06      BOND    RANK 07      BOND    RANK 08    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  33450000    3345000   1000000     100000  18000000    1800000 
201CLEARING & GRUBBING                               L SUM      1000  15235000    1523500   4500000     450000   2500000     250000 
202REMOVE AGGREGATE BASE & SURFACING                 TON    11658000      8000    9326400     15000   17487000      8000    9326400 
202REMOVAL OF END SECTION-ALL TYPES & SIZES          EA        26000    105000     273000    285000     741000    350000     910000 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF      1410000     16800    2368800     22000    3102000     12000    1692000 
202REMOVAL OF TEMPORARY BYPASS                       EA         2000   6000000    1200000  22500000    4500000  20000000    4000000 
203COMMON EXCAVATION-TYPE A                          CY    103798000      4300   44633140      3350   34772330      6600   68506680 
203TOPSOIL                                           CY     62552000      3350   20954920      3600   22518720      4000   25020800 
203TOPSOIL-DEPT OPTION BORROW AREA                   CY     17020000      2650    4510300      3800    6467600      4000    6808000 
203BORROW-EXCAVATION                                 CY    154897000      5700   88291290      6050   93712685     10000  154897000 
216WATER                                             M GAL   4016000     18000    7228800     10000    4016000     25000   10040000 
251SEEDING CLASS II                                  ACRE      92000    360000    3312000    332770    3061484    332770    3061484 
251WETLAND SEED                                      ACRE       2800    515000     144200    478560     133997    478560     133997 
251TEMPORARY COVER CROP                              ACRE      92000     89000     818800     82950     763140     82950     763140 
253STRAW MULCH                                       ACRE     184000    188000    3459200    175330    3226072    175330    3226072 
255ECB TYPE 3                                        SY     11590000      3500    4056500      3300    3824700      3300    3824700 
256RIPRAP GRADE II                                   TON    15388000     37000   56935600     33750   51934500     34000   52319200 
260SILT FENCE UNSUPPORTED                            LF      5071000      2000    1014200      1840     933064      1840     933064 
260REMOVE SILT FENCE UNSUPPORTED                     LF      5071000       320     162272       300     152130       300     152130 
261FIBER ROLLS 12IN                                  LF     19574000      1840    3601616      1720    3366728      1720    3366728 
261REMOVE FIBER ROLLS 12IN                           LF      9787000       540     528498       500     489350       500     489350 
261FIBER ROLLS 20IN                                  LF     44078000      2250    9917550      2100    9256380      2100    9256380 
261REMOVE FIBER ROLLS 20IN                           LF     22039000       550    1212145       500    1101950       500    1101950 
262FLOTATION SILT CURTAIN                            LF       933000     13150    1226895     12270    1144791     12270    1144791 
262REMOVE FLOTATION SILT CURTAIN                     LF       933000      2000     186600      1890     176337      1890     176337 
265STABILIZED CONSTRUCTION ACCESS                    EA         1000   3100000     310000  12000000    1200000   3000000     300000 
265REMOVE STABILIZED CONSTRUCTION ACCESS             EA         1000    700000      70000  12000000    1200000   1000000     100000 
302TRAFFIC SERVICE AGGREGATE                         TON     9700000     14300   13871000     15900   15423000      9000    8730000 
302AGGREGATE BASE COURSE CL 5                        TON    51467000     13300   68451110     15900   81832530     12000   61760400 
306FULL DEPTH RECLAMATION                            SY     93793000      1000    9379300      3100   29075830      1700   15944810 
401TACK COAT                                         GAL    20154000      2700    5441580      2500    5038500      1500    3023100 
401PRIME COAT                                        GAL    37091000      3200   11869120      3500   12981850      3000   11127300 
401FOG SEAL                                          GAL     6856000      2700    1851120      5000    3428000      2000    1371200 
401BLOTTER MATERIAL CL 44                            TON     1112000     43000    4781600     30000    3336000     25000    2780000 
411MILLING PAVEMENT SURFACE                          SY     60834000       950    5779230      1050    6387570      1000    6083400 
430SUPERPAVE FAA 44                                  TON    37193000     31600  117529880     32250  119947425     27650  102838645 
430CORED SAMPLE                                      EA       190000      5350     101650     35000     665000     25000     475000 
430PG 58S-28 ASPHALT CEMENT                          TON     1278000    428000   54698400    420000   53676000    366000   46774800 
430PG 58H-28 ASPHALT CEMENT                          TON      155000    556000    8618000    540000    8370000    450000    6975000 
430PG 58H-34 ASPHALT CEMENT                          TON      800000    556000   44480000    540000   43200000    480000   38400000 
626COFFERDAM                                         EA         4000   1720000     688000   7350000    2940000   3000000    1200000 
702MOBILIZATION                                      L SUM      1000 652002780   65200278 825000000   82500000 826000000   82600000 
704FLAGGING                                          MHR     5000000     40500   20250000      1000     500000     30000   15000000 
704TRAFFIC CONTROL SIGNS                             UNIT    6653000      1440     958032      1350     898155      1350     898155 
704TYPE III BARRICADE                                EA         6000     91000      54600     85000      51000     85000      51000 
704DELINEATOR DRUMS                                  EA       392000     21400     838880     20000     784000     20000     784000 
704TUBULAR MARKERS                                   EA       200000      8500     170000      8000     160000      8000     160000 
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     MAYO CONSTRUCTION COMPANY INC                                                  
                                                                                                                                    
                                    60                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       6          8                                                 
        NH-3-281(130)148                                          25                                                                
                                                                    MARTIN CONSTRUCTION  MARK SAND & GRAVEL C CENTRAL SPECIALTIES   
                                                                    INC                  OMPANY               INC                   
          BENSON (005)               NOV 17, 2017 09:30AM                                                                           
           5.916                                                    DICKINSON, ND        FERGUS FALLS, MN     ALEXANDRIA, MN        
         NEAR JCT ND 57 TO NEW US 281                                                                                               
           10/13/18 GRADING, FULL DEPTH RECLAMATION, MILLI             BOND    RANK 06      BOND    RANK 07      BOND    RANK 08    

                                                                                                                                    
704STACKABLE VERTICAL PANELS                         EA       200000     21400     428000     20000     400000     20000     400000 
704VERTICAL PANELS-BACK TO BACK                      EA        91000     13000     118300     12000     109200     12000     109200 
704PILOT CAR                                         HR      2500000     59000   14750000      1000     250000     45000   11250000 
706FIELD OFFICE                                      EA         1000   5400000     540000  12000000    1200000   8000000     800000 
706AGGREGATE LABORATORY                              EA         1000   6200000     620000  10000000    1000000   5000000     500000 
706BITUMINOUS LABORATORY                             EA         1000   3745000     374500  10000000    1000000   5000000     500000 
706CONTRACTOR'S LABORATORY                           EA         1000   3745000     374500  10000000    1000000   5000000     500000 
709GEOSYNTHETIC MATERIAL TYPE G                      SY      4884000      1920     937728      5000    2442000      2000     976800 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY     13577000      2000    2715400      2250    3054825      2500    3394250 
714PIPE CONC REINF 24IN CL III                       LF       340000    118000    4012000    111000    3774000    160000    5440000 
714PIPE CONC REINF 36IN CL III                       LF        20000    195000     390000    162000     324000    275000     550000 
714END SECT-CONC REINF 24IN                          EA        24000    590000    1416000    759000    1821600    800000    1920000 
714END SECT-CONC REINF 36IN                          EA         2000   1145000     229000   1364000     272800   1350000     270000 
714PIPE CONDUIT 18IN-APPROACH                        LF       180000     40000     720000     33000     594000     47000     846000 
714PIPE CONDUIT 24IN-APPROACH                        LF       740000     44000    3256000     41000    3034000     55000    4070000 
714PIPE CONDUIT 30IN                                 LF       368000    125000    4600000    204000    7507200    170000    6256000 
714PIPE CONDUIT 30IN-APPROACH                        LF       204000     60000    1224000     54000    1101600     75000    1530000 
714PIPE CONDUIT 72IN                                 LF       174000    485000    8439000    607000   10561800    500000    8700000 
720RIGHT OF WAY MARKERS                              EA        74000    155000    1147000    145000    1073000    145000    1073000 
720ALIGNMENT MONUMENTS                               EA        23000    160000     368000    300000     690000    150000     345000 
720IRON PIN R/W MONUMENTS                            EA        42000     37450     157290    125000     525000     35000     147000 
720IRON PIN REFERENCE MONUMENTS                      EA        32000     37450     119840    125000     400000     35000     112000 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       262000     19260     504612     18000     471600     18000     471600 
754DELINEATORS-TYPE D                                EA        30000     42800     128400     40000     120000     40000     120000 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       753000     17120    1289136     16000    1204800     16000    1204800 
754REFERENCE MARKER-TYPE C                           EA         7000    160500     112350    150000     105000    150000     105000 
754RESET SIGN PANEL                                  EA         8000     80250      64200     75000      60000     75000      60000 
754OBJECT MARKERS - CULVERTS                         EA        72000     58850     423720     55000     396000     55000     396000 
760RUMBLE STRIPS - ASPHALT SHOULDER                  MILE      11800    980000    1156400   1300000    1534000    915000    1079700 
760RUMBLE STRIPS - ASPHALT CENTERLINE                MILE       5900   1085000     640150   1300000     767000   1015000     598850 
760RUMBLE STRIPS - INTERSECTION                      SET        1000   3720000     372000   3477880     347788   3477880     347788 
762PVMT MK PAINTED-MESSAGE                           SF       192000      3250      62400      3050      58560      3050      58560 
762SHORT TERM 4IN LINE-TYPE NR                       LF    234932000       100    2349320       095    2231854       095    2231854 
762PVMT MK PAINTED 4IN LINE                          LF     88019000       080     704152       079     695350       079     695350 
762PVMT MK PAINTED 8IN LINE                          LF      3710000       320     118720       300     111300       300     111300 
762PVMT MK PAINTED 24IN LINE                         LF        41000      9360      38376      8750      35875      8750      35875 
766MAILBOX-ALL TYPES                                 EA         5000    295000     147500    275000     137500    275000     137500 
770DESTINATION LIGHTING                              EA         1000  30800000    3080000  25000000    2500000  19800000    1980000 
990PIPE CLEANOUT                                     EA        13000    680000     884000   2300000    2990000   1500000    1950000 
                                                                                                                                    
   TOTAL                                                                        764635000            796928470            831850440 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       7          8                                                 
        NH-3-281(130)148                                          25                                                                
                                                                    MEYER CONTRACTING IN                                            
                                                                    C DBA MEYER CON INC                                             
          BENSON (005)               NOV 17, 2017 09:30AM                                                                           
           5.916                                                    MAPLE GROVE, MN                                                 
         NEAR JCT ND 57 TO NEW US 281                                                                                               
           10/13/18 GRADING, FULL DEPTH RECLAMATION, MILLI             BOND    RANK 09                                              

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  34944970    3494497                                           
201CLEARING & GRUBBING                               L SUM      1000  14960750    1496075                                           
202REMOVE AGGREGATE BASE & SURFACING                 TON    11658000      1000    1165800                                           
202REMOVAL OF END SECTION-ALL TYPES & SIZES          EA        26000    169820     441532                                           
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF      1410000     13490    1902090                                           
202REMOVAL OF TEMPORARY BYPASS                       EA         2000    500000     100000                                           
203COMMON EXCAVATION-TYPE A                          CY    103798000      3770   39131846                                           
203TOPSOIL                                           CY     62552000      5160   32276832                                           
203TOPSOIL-DEPT OPTION BORROW AREA                   CY     17020000      5610    9548220                                           
203BORROW-EXCAVATION                                 CY    154897000      7310  113229707                                           
216WATER                                             M GAL   4016000     24000    9638400                                           
251SEEDING CLASS II                                  ACRE      92000    332770    3061484                                           
251WETLAND SEED                                      ACRE       2800    478560     133997                                           
251TEMPORARY COVER CROP                              ACRE      92000     82950     763140                                           
253STRAW MULCH                                       ACRE     184000    175330    3226072                                           
255ECB TYPE 3                                        SY     11590000      3300    3824700                                           
256RIPRAP GRADE II                                   TON    15388000     38700   59551560                                           
260SILT FENCE UNSUPPORTED                            LF      5071000      1840     933064                                           
260REMOVE SILT FENCE UNSUPPORTED                     LF      5071000       300     152130                                           
261FIBER ROLLS 12IN                                  LF     19574000      1720    3366728                                           
261REMOVE FIBER ROLLS 12IN                           LF      9787000       500     489350                                           
261FIBER ROLLS 20IN                                  LF     44078000      2100    9256380                                           
261REMOVE FIBER ROLLS 20IN                           LF     22039000       500    1101950                                           
262FLOTATION SILT CURTAIN                            LF       933000     12270    1144791                                           
262REMOVE FLOTATION SILT CURTAIN                     LF       933000      1890     176337                                           
265STABILIZED CONSTRUCTION ACCESS                    EA         1000   1500000     150000                                           
265REMOVE STABILIZED CONSTRUCTION ACCESS             EA         1000    500000      50000                                           
302TRAFFIC SERVICE AGGREGATE                         TON     9700000      6000    5820000                                           
302AGGREGATE BASE COURSE CL 5                        TON    51467000     15730   80957591                                           
306FULL DEPTH RECLAMATION                            SY     93793000       550    5158615                                           
401TACK COAT                                         GAL    20154000      2500    5038500                                           
401PRIME COAT                                        GAL    37091000      4000   14836400                                           
401FOG SEAL                                          GAL     6856000      6000    4113600                                           
401BLOTTER MATERIAL CL 44                            TON     1112000     63720    7085664                                           
411MILLING PAVEMENT SURFACE                          SY     60834000      1010    6144234                                           
430SUPERPAVE FAA 44                                  TON    37193000     40410  150296913                                           
430CORED SAMPLE                                      EA       190000     25000     475000                                           
430PG 58S-28 ASPHALT CEMENT                          TON     1278000    425000   54315000                                           
430PG 58H-28 ASPHALT CEMENT                          TON      155000    550000    8525000                                           
430PG 58H-34 ASPHALT CEMENT                          TON      800000    550000   44000000                                           
626COFFERDAM                                         EA         4000   7709730    3083892                                           
702MOBILIZATION                                      L SUM      1000 838874980   83887498                                           
704FLAGGING                                          MHR     5000000     31000   15500000                                           
704TRAFFIC CONTROL SIGNS                             UNIT    6653000      1350     898155                                           
704TYPE III BARRICADE                                EA         6000     85000      51000                                           
704DELINEATOR DRUMS                                  EA       392000     20000     784000                                           
704TUBULAR MARKERS                                   EA       200000      8000     160000                                           
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.
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AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       8          8                                                 
        NH-3-281(130)148                                          25                                                                
                                                                    MEYER CONTRACTING IN                                            
                                                                    C DBA MEYER CON INC                                             
          BENSON (005)               NOV 17, 2017 09:30AM                                                                           
           5.916                                                    MAPLE GROVE, MN                                                 
         NEAR JCT ND 57 TO NEW US 281                                                                                               
           10/13/18 GRADING, FULL DEPTH RECLAMATION, MILLI             BOND    RANK 09                                              

                                                                                                                                    
704STACKABLE VERTICAL PANELS                         EA       200000     20000     400000                                           
704VERTICAL PANELS-BACK TO BACK                      EA        91000     12000     109200                                           
704PILOT CAR                                         HR      2500000     39000    9750000                                           
706FIELD OFFICE                                      EA         1000  14000000    1400000                                           
706AGGREGATE LABORATORY                              EA         1000   7000000     700000                                           
706BITUMINOUS LABORATORY                             EA         1000   7000000     700000                                           
706CONTRACTOR'S LABORATORY                           EA         1000   7000000     700000                                           
709GEOSYNTHETIC MATERIAL TYPE G                      SY      4884000      1360     664224                                           
709GEOSYNTHETIC MATERIAL TYPE RR                     SY     13577000      2620    3557174                                           
714PIPE CONC REINF 24IN CL III                       LF       340000    117150    3983100                                           
714PIPE CONC REINF 36IN CL III                       LF        20000    169310     338620                                           
714END SECT-CONC REINF 24IN                          EA        24000   1056270    2535048                                           
714END SECT-CONC REINF 36IN                          EA         2000   1835810     367162                                           
714PIPE CONDUIT 18IN-APPROACH                        LF       180000     43830     788940                                           
714PIPE CONDUIT 24IN-APPROACH                        LF       740000     48420    3583080                                           
714PIPE CONDUIT 30IN                                 LF       368000    119320    4390976                                           
714PIPE CONDUIT 30IN-APPROACH                        LF       204000     81250    1657500                                           
714PIPE CONDUIT 72IN                                 LF       174000    491230    8547402                                           
720RIGHT OF WAY MARKERS                              EA        74000    145000    1073000                                           
720ALIGNMENT MONUMENTS                               EA        23000    150000     345000                                           
720IRON PIN R/W MONUMENTS                            EA        42000     35000     147000                                           
720IRON PIN REFERENCE MONUMENTS                      EA        32000     35000     112000                                           
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       262000     18000     471600                                           
754DELINEATORS-TYPE D                                EA        30000     40000     120000                                           
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       753000     16000    1204800                                           
754REFERENCE MARKER-TYPE C                           EA         7000    150000     105000                                           
754RESET SIGN PANEL                                  EA         8000     75000      60000                                           
754OBJECT MARKERS - CULVERTS                         EA        72000     55000     396000                                           
760RUMBLE STRIPS - ASPHALT SHOULDER                  MILE      11800    915000    1079700                                           
760RUMBLE STRIPS - ASPHALT CENTERLINE                MILE       5900   1015000     598850                                           
760RUMBLE STRIPS - INTERSECTION                      SET        1000   3477880     347788                                           
762PVMT MK PAINTED-MESSAGE                           SF       192000      3050      58560                                           
762SHORT TERM 4IN LINE-TYPE NR                       LF    234932000       100    2349320                                           
762PVMT MK PAINTED 4IN LINE                          LF     88019000       080     704152                                           
762PVMT MK PAINTED 8IN LINE                          LF      3710000       300     111300                                           
762PVMT MK PAINTED 24IN LINE                         LF        41000      8750      35875                                           
766MAILBOX-ALL TYPES                                 EA         5000    275000     137500                                           
770DESTINATION LIGHTING                              EA         1000  24558500    2455850                                           
990PIPE CLEANOUT                                     EA        13000    250000     325000                                           
                                                                                                                                    
   TOTAL                                                                        847348465                                           
                                                                                                                                    
                                                                     NO LIMIT                                                       
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BIDDER

C.C.

BIDDER
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.
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LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1         12                                                 
        NHU-4-002(116)149                                         28                                                                
                                                                    ENGINEERS ESTIMATE   BECHTOLD PAVING INC  EXCAVATING INC        
                                                                                                                                    
          WARD (101)                 NOV 17, 2017 09:30AM                                                                           
           0.464                                                                         MINOT, ND            MINOT, ND             
         MINOT US 2 AND 42ND STREET INTERSECTION                                                                                    
           10/13/18 HMA, GRADING, STORM SEWER, WATERMAIN,              CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  34000000    3400000  18000000    1800000  29750000    2975000 
103ESCROW OF BID DOCUMENTATION                       L SUM      1000   3000000     300000   2000000     200000   2500000     250000 
201CLEARING & GRUBBING                               L SUM      1000   8000000     800000   2205000     220500   7500000     750000 
201REMOVAL OF TREES 18IN                             EA        10000    300000     300000    315000     315000    450000     450000 
201REMOVAL OF TREES 30IN                             EA         7000    250000     175000    420000     294000    550000     385000 
202REMOVAL OF CURB & GUTTER                          LF      2175000      7000    1522500      6300    1370250      6000    1305000 
202REMOVAL OF PAVEMENT                               TON    19632000     12000   23558400      5450   10699440      7930   15568176 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF       989000     20000    1978000     21000    2076900     24000    2373600 
202REMOVAL OF INLETS                                 EA         2000    600000     120000   1050000     210000    800000     160000 
203COMMON EXCAVATION-TYPE A                          CY     46587000      4250   19799475      4000   18634800      8830   41136321 
203TOPSOIL                                           CY     13585000      3500    4754750      4300    5841550      7100    9645350 
203TOPSOIL-WETLAND                                   CY       821000      7000     574700     21000    1724100     14000    1149400 
216WATER                                             M GAL   1392000     22000    3062400     26250    3654000     33000    4593600 
230SUBGRADE PREPARATION-TYPE A                       STA       36000    550000    1980000    735000    2646000   1112000    4003200 
251SEEDING CLASS II                                  ACRE      16900    450000     760500    328000     554320    325000     549250 
251WETLAND SEED                                      ACRE       1100    650000      71500    500000      55000    500000      55000 
251TEMPORARY COVER CROP                              ACRE      17400     95000     165300     95000     165300     94000     163560 
253STRAW MULCH                                       ACRE      17400    325000     565500    350000     609000    335000     582900 
253HYDRAULIC MULCH                                   ACRE      16900   2100000    3549000   1785000    3016650   1760000    2974400 
255ECB TYPE 1                                        SY      2354000      1500     353100      1600     376640      1550     364870 
255ECB TYPE 4                                        SY       763000      2000     152600      2250     171675      2200     167860 
260SILT FENCE SUPPORTED                              LF       200000      2600      52000      3150      63000      3100      62000 
260REMOVE SILT FENCE SUPPORTED                       LF       200000       600      12000      1600      32000      1550      31000 
261FIBER ROLLS 12IN                                  LF       743000      2200     163460      1850     137455      1850     137455 
261REMOVE FIBER ROLLS 12IN                           LF       404000       400      16160       550      22220       540      21816 
261FIBER ROLLS 20IN                                  LF     10068000      3000    3020400      2050    2063940      2050    2063940 
261REMOVE FIBER ROLLS 20IN                           LF      4014000       400     160560       700     280980       700     280980 
302SALVAGED BASE COURSE                              TON    47513000     15000   71269500     14700   69844110     13860   65853018 
401TACK COAT                                         GAL     3556000      1500     533400      2750     977900      2840    1009904 
401PRIME COAT                                        GAL    11484000      3500    4019400      3000    3445200      3100    3560040 
401BLOTTER MATERIAL CL 44                            TON      348000     35000    1218000     30000    1044000     31000    1078800 
411MILLING PAVEMENT SURFACE - 2 INCH                 SY        14000      5000       7000    100000     140000    100000     140000 
430SUPERPAVE FAA 45                                  TON    13456000     37500   50460000     43250   58197200     44550   59946480 
430CORED SAMPLE                                      EA        49000     25000     122500     51500     252350     53050     259945 
430PG 58-28 ASPHALT CEMENT                           TON      498000    350000   17430000    415000   20667000    428000   21314400 
430PG 64-28 ASPHALT CEMENT                           TON      291000    425000   12367500    465000   13531500    480000   13968000 
702MOBILIZATION                                      L SUM      1000 170000000   17000000 300000000   30000000 172529000   17252900 
704FLAGGING                                          MHR     1200000     35000    4200000     40000    4800000     40000    4800000 
704TRAFFIC CONTROL SIGNS                             UNIT    4489000      2100     942690      2100     942690      2100     942690 
704TYPE III BARRICADE                                EA        70000    120000     840000     68250     477750     67500     472500 
704DELINEATOR DRUMS                                  EA       161000     30000     483000     26250     422625     26000     418600 
704STACKABLE VERTICAL PANELS                         EA       228000     40000     912000     36750     837900     36500     832200 
704SEQUENCING ARROW PANEL-TYPE C                     EA         2000   1400000     280000   1260000     252000   1250000     250000 
704PORTABLE CHANGEABLE MESSAGE SIGN                  EA         5000   7250000    3625000   3675000    1837500   3650000    1825000 
706FIELD OFFICE                                      EA         1000  18000000    1800000  15000000    1500000  17000000    1700000 
706AGGREGATE LABORATORY                              EA         1000  12000000    1200000  12000000    1200000  11000000    1100000 
706BITUMINOUS LABORATORY                             EA         1000   6000000     600000   4000000     400000   4000000     400000 
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C.C.

BIDDER
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PROJECT NO.
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LENGTH & TYPE

COMPLETION TIME
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NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2         12                                                 
        NHU-4-002(116)149                                         28                                                                
                                                                    ENGINEERS ESTIMATE   BECHTOLD PAVING INC  EXCAVATING INC        
                                                                                                                                    
          WARD (101)                 NOV 17, 2017 09:30AM                                                                           
           0.464                                                                         MINOT, ND            MINOT, ND             
         MINOT US 2 AND 42ND STREET INTERSECTION                                                                                    
           10/13/18 HMA, GRADING, STORM SEWER, WATERMAIN,              CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
706CONTRACTOR'S LABORATORY                           EA         1000   6000000     600000   4000000     400000   4000000     400000 
708INLET PROTECTION-SPECIAL                          EA        34000    400000    1360000     89250     303450     90000     306000 
708REMOVE INLET PROTECTION-SPECIAL                   EA        34000     50000     170000      6850      23290      7150      24310 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      7567000      2200    1664740      2100    1589070      1600    1210720 
714PIPE CONC REINF 30IN CL III-STORM DRAIN           LF         8000     78000      62400    158000     126400    160000     128000 
714PIPE CONDUIT 15IN-STORM DRAIN                     LF        45000     90000     405000     68250     307125     67000     301500 
714PIPE CONDUIT 18IN-APPROACH                        LF       117000     65000     760500     63000     737100     62500     731250 
714PIPE CONDUIT 18IN-STORM DRAIN                     LF       199000    100000    1990000     89250    1776075     88000    1751200 
714PIPE CONDUIT 24IN-APPROACH                        LF       481000     65000    3126500     61000    2934100     60000    2886000 
714PIPE CONDUIT 30IN                                 LF       180000    115000    2070000    107100    1927800    105000    1890000 
714PIPE CONDUIT 36IN                                 LF       185000    275000    5087500    112350    2078475    110000    2035000 
714PIPE CONDUIT 36IN-STORM DRAIN                     LF        68000    140000     952000    162750    1106700    160000    1088000 
714PIPE CONDUIT 42IN-STORM DRAIN                     LF        82000    250000    2050000    204750    1678950    202000    1656400 
714SANITARY SEWER SERVICE CONNECTION                 EA         1000   3000000     300000   2000000     200000   1960000     196000 
714PIPE PVC 4IN SEWER                                LF        50000     35000     175000     52500     262500     52000     260000 
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES       EA         1000    618000      61800   2625000     262500   2575000     257500 
714PLUG PIPE-ALL TYPES & SIZES                       EA         2000   4921000     984200   1050000     210000   1035000     207000 
720RIGHT OF WAY MARKERS                              EA        35000    175000     612500    135000     472500    130000     455000 
720ALIGNMENT MONUMENTS                               EA        31000    175000     542500    150000     465000    135000     418500 
720IRON PIN R/W MONUMENTS                            EA        30000     75000     225000    100000     300000     40000     120000 
720IRON PIN REFERENCE MONUMENTS                      EA         6000     75000      45000    100000      60000     40000      24000 
722MANHOLE 48IN                                      EA         2000   2500000     500000   1050000     210000   1035000     207000 
722MANHOLE RISER 48IN                                LF        14000    275000     385000    505000     707000    495000     693000 
722INLET-TYPE 2                                      EA        10000   2700000    2700000   3150000    3150000   3100000    3100000 
722INLET-TYPE 2 DOUBLE                               EA         3000   4515000    1354500   6825000    2047500   6700000    2010000 
722INLET SPECIAL-TYPE 2 48IN                         EA         1000   5039000     503900   4620000     462000   4535000     453500 
722INLET SPECIAL MOUNTABLE-TYPE B 48IN               EA         2000   6335000    1267000   4620000     924000   4535000     907000 
722INLET SPECIAL-TYPE 2 60IN                         EA         1000  11680000    1168000   6300000     630000   6200000     620000 
722INLET SPECIAL-TYPE 2 72IN                         EA         1000   6037000     603700   7875000     787500   7725000     772500 
722INLET MOUNTABLE CURB-TYPE B                       EA         4000   3000000    1200000   4410000    1764000   4125000    1650000 
722MEDIAN DRAIN PRECAST CONCRETE-TYPE A              EA         1000   3750000     375000   4200000     420000   4125000     412500 
722ADJUST GATE VALVE BOX                             EA         5000    725000     362500   1050000     525000    825000     412500 
722ADJUST MANHOLE                                    EA         7000   1000000     700000   1680000    1176000    825000     577500 
724REMOVE GATE VALVE & BOX                           EA         3000    200000      60000    525000     157500    515000     154500 
724GATE VALVE & BOX 6IN                              EA         3000   1700000     510000   2730000     819000   2700000     810000 
724GATE VALVE & BOX 8IN                              EA         1000   2200000     220000   3045000     304500   3000000     300000 
724GATE VALVE & BOX 12IN                             EA         1000   3750000     375000   4200000     420000   4125000     412500 
7246IN HYDRANT                                       EA         1000   6200000     620000   5775000     577500   5665000     566500 
724ADJUST HYDRANT                                    EA         1000   1200000     120000   1575000     157500   1545000     154500 
724REMOVE HYDRANT                                    EA         2000   1000000     200000   1155000     231000   1135000     227000 
724WATER SERVICE LINE 1IN COPPER                     LF        29000     60000     174000     36750     106575     36100     104690 
724WATERMAIN 6IN PVC                                 LF        43000     55000     236500     78750     338625     77500     333250 
724WATERMAIN 8IN PVC                                 LF       794000     60000    4764000     63000    5002200     62000    4922800 
724WATERMAIN 12IN PVC                                LF       684000     65000    4446000     78750    5386500     77500    5301000 
724CURB STOP & BOX 1IN                               EA         1000    500000      50000    472500      47250    465000      46500 
724CONNECTION TO EXISTING MAIN                       EA         5000   1700000     850000   4725000    2362500   4650000    2325000 
724SS WRAP-AROUND 6IN WITH 1IN TAP                   EA         1000   1000000     100000   2625000     262500   2575000     257500 
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COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       3         12                                                 
        NHU-4-002(116)149                                         28                                                                
                                                                    ENGINEERS ESTIMATE   BECHTOLD PAVING INC  EXCAVATING INC        
                                                                                                                                    
          WARD (101)                 NOV 17, 2017 09:30AM                                                                           
           0.464                                                                         MINOT, ND            MINOT, ND             
         MINOT US 2 AND 42ND STREET INTERSECTION                                                                                    
           10/13/18 HMA, GRADING, STORM SEWER, WATERMAIN,              CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
7248IN 11.25DEG BEND                                 EA         2000    650000     130000    525000     105000    515000     103000 
72412IN 11.25DEG BEND                                EA         2000    940000     188000    840000     168000    825000     165000 
72412IN 22.5DEG BEND                                 EA         2000   1050000     210000    840000     168000    825000     165000 
72412IN 45DEG BEND                                   EA         1000   1100000     110000    945000      94500    930000      93000 
7248IN X 6IN REDUCER                                 EA         2000    600000     120000    525000     105000    515000     103000 
72412IN X 8IN REDUCER                                EA         1000    900000      90000    630000      63000    620000      62000 
744POLYSTYRENE INSULATION BOARD                      BD FT  12800000      2000    2560000      1050    1344000      1050    1344000 
748CURB & GUTTER MOUNTABLE-TYPE I                    LF       502000     35000    1757000     25200    1265040     21000    1054200 
748CURB & GUTTER-TYPE I                              LF      5781000     20000   11562000     23100   13354110     18000   10405800 
750SIDEWALK CONCRETE                                 SY       860000     40000    3440000     50000    4300000     49000    4214000 
750CONCRETE MEDIAN PAVING                            SY       630000     50000    3150000     73000    4599000     58000    3654000 
750CONCRETE MEDIAN NOSE PAVING                       SY        50000    130000     650000     95000     475000     91000     455000 
750DRIVEWAY CONCRETE                                 SY        78000     80000     624000     68250     532350     83000     647400 
750DRIVEWAY CONCRETE 8IN                             SY       287000    100000    2870000     75000    2152500     87000    2496900 
750DETECTABLE WARNING PANELS                         SF        65800     45000     296100     42000     276360     44000     289520 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       352000     22000     774400     19000     668800     18650     656480 
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF       239000     22000     525800     19500     466050     19000     454100 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF      1001700     20000    2003400     19500    1953315     19250    1928273 
754GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)       LF        76800     80000     614400    108250     831360    108000     829440 
754REFERENCE MARKER-TYPE C                           EA         2000    175000      35000    197500      39500    195000      39000 
754RESET SIGN PANEL                                  EA         3000    100000      30000    300000      90000    290000      87000 
754OBJECT MARKERS - CULVERTS                         EA        22000     60000     132000     42000      92400     42000      92400 
754REMOVE SIGN FOUNDATION                            EA         2000    600000     120000    580000     116000    575000     115000 
762EPOXY PVMT MK 4IN LINE-GROOVED                    LF      4512000       750     338400       800     360960       800     360960 
762EPOXY PVMT MK 4IN LINE                            LF      8452000       300     253560       420     354984       430     363436 
762PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)      SF       448000     23000    1030400     20000     896000     19600     878080 
762EPOXY PVMT MK 8IN LINE-GROOVED                    LF      6989000      2250    1572525      1600    1118240      1550    1083295 
762EPOXY PVMT MK 12IN LINE-GROOVED                   LF      1013000     15000    1519500      9500     962350      9350     947155 
762SHORT TERM 4IN LINE-TYPE NR                       LF      9958000       100      99580       210     209118       220     219076 
762PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED      LF       187000       400       7480      6300     117810      6250     116875 
762PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED     LF       390000     17000     663000     26000    1014000     25000     975000 
764ATTENUATING CRASH CUSHION TL-3                    EA         2000  22000000    4400000  29820000    5964000  30000000    6000000 
766MAILBOX-ALL TYPES                                 EA         1000    300000      30000    325000      32500    340000      34000 
770CONCRETE FOUNDATION-HIGHWAY LIGHTING              EA        22000   1150000    2530000   1050000    2310000   1050000    2310000 
770CABLE TRENCH-TYPE II                              LF      4225000      4800    2028000      4550    1922375      4500    1901250 
7702IN DIAMETER RIGID CONDUIT                        LF      1736000      6500    1128400      5550     963480      5500     954800 
770UNDERGROUND CONDUCTOR NO4-TYPE RHW                LF      9308000      1500    1396200      2000    1861600      2000    1861600 
770UNDERGROUND CONDUCTOR NO4-TYPE THW                LF      4654000      1750     814450      1750     814450      1750     814450 
770LT STD 6FT MA 40FT MT HT BREAKAWAY                EA         8000   2200000    1760000   2360000    1888000   2360000    1888000 
770LT STD 10FT MA 42FT MT HT BREAKAWAY               EA        14000   3000000    4200000   2520000    3528000   2517000    3523800 
770LED LUMINAIRE                                     EA        15000   1000000    1500000    970000    1455000    975000    1462500 
770LED LUMINAIRE - 150 WATT                          EA        11000    900000     990000    780000     858000    775000     852500 
770REMOVE LIGHTING SYSTEM                            EA         1000   5000000     500000   2450000     245000   2500000     250000 
772TRAFFIC SIGNAL SYSTEM - SITE 1                    EA         1000 374000000   37400000 352000000   35200000 350000000   35000000 
990TEMPORARY ACCESS                                  L SUM      1000   3000000     300000   2500000     250000   3000000     300000 
                                                                                                                                    
   SUBTOTAL                                                                     404220630            409786782            424952065 
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                                                                    ENGINEERS ESTIMATE   BECHTOLD PAVING INC  EXCAVATING INC        
                                                                                                                                    
          WARD (101)                 NOV 17, 2017 09:30AM                                                                           
           0.464                                                                         MINOT, ND            MINOT, ND             
         MINOT US 2 AND 42ND STREET INTERSECTION                                                                                    
           10/13/18 HMA, GRADING, STORM SEWER, WATERMAIN,              CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
                                                                                                                                    
    OPTION 2                                                                                                                        
714PIPE CONC REINF 15IN CL III-STORM DRAIN           LF       653000    150000    9795000     68250    4456725     67000    4375100 
714PIPE CONC REINF 18IN CL III-STORM DRAIN           LF       367000    175000    6422500     89250    3275475     88000    3229600 
                                                                                                                                    
   SUBTOTAL                                                                      16217500              7732200              7604700 
                                                                                                                                    
    OPTION 4                                                                                                                        
714PIPE CONC REINF 15IN CL III-STORM DRAIN           LF       268000    150000    4020000     68250    1829100     67000    1795600 
714PIPE CONC REINF 18IN CL III-STORM DRAIN           LF        94000    175000    1645000     89250     838950     88000     827200 
714PIPE CONC REINF 24IN CL III-STORM DRAIN           LF        75000    200000    1500000    111000     832500    109000     817500 
                                                                                                                                    
   SUBTOTAL                                                                       7165000              3500550              3440300 
                                                                                                                                    
   TOTAL                                                                        418282130            421019532            435997065 
                                                                                                                                    
                                                                                          OPT 2 & 4            OPT 2 & 4            
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        NHU-4-002(116)149                                         28                                                                
                                                                    MINOT PAVING COMPANY KELLER PAVING & LAND STRATA CORPORATION    
                                                                     INC                 SCAPING INC                                
          WARD (101)                 NOV 17, 2017 09:30AM                                                                           
           0.464                                                    MINOT, ND            MINOT, ND            GRAND FORKS, ND       
         MINOT US 2 AND 42ND STREET INTERSECTION                                                                                    
           10/13/18 HMA, GRADING, STORM SEWER, WATERMAIN,              BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  20500000    2050000  15000000    1500000  24000000    2400000 
103ESCROW OF BID DOCUMENTATION                       L SUM      1000   1500000     150000  10000000    1000000   2000000     200000 
201CLEARING & GRUBBING                               L SUM      1000   2300000     230000  10000000    1000000  15000000    1500000 
201REMOVAL OF TREES 18IN                             EA        10000    330000     330000    250000     250000    295000     295000 
201REMOVAL OF TREES 30IN                             EA         7000    440000     308000    500000     350000    800000     560000 
202REMOVAL OF CURB & GUTTER                          LF      2175000      6600    1435500      6000    1305000      6000    1305000 
202REMOVAL OF PAVEMENT                               TON    19632000     10750   21104400      7000   13742400      6900   13546080 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF       989000     22000    2175800     22000    2175800     12000    1186800 
202REMOVAL OF INLETS                                 EA         2000    220000      44000   1000000     200000    600000     120000 
203COMMON EXCAVATION-TYPE A                          CY     46587000      4110   19147257      8500   39598950      7200   33542640 
203TOPSOIL                                           CY     13585000      4510    6126835      7000    9509500      5500    7471750 
203TOPSOIL-WETLAND                                   CY       821000     22000    1806200     15000    1231500     10000     821000 
216WATER                                             M GAL   1392000     27500    3828000     10000    1392000     35000    4872000 
230SUBGRADE PREPARATION-TYPE A                       STA       36000    770000    2772000    700000    2520000    715000    2574000 
251SEEDING CLASS II                                  ACRE      16900    345000     583050    500000     845000    312000     527280 
251WETLAND SEED                                      ACRE       1100    520000      57200    750000      82500    475000      52250 
251TEMPORARY COVER CROP                              ACRE      17400     99000     172260    100000     174000     90000     156600 
253STRAW MULCH                                       ACRE      17400    357500     622050    350000     609000    325000     565500 
253HYDRAULIC MULCH                                   ACRE      16900   1870000    3160300   1750000    2957500   1700000    2873000 
255ECB TYPE 1                                        SY      2354000      1630     383702      1750     411950      1480     348392 
255ECB TYPE 4                                        SY       763000      2310     176253      2250     171675      2100     160230 
260SILT FENCE SUPPORTED                              LF       200000      3300      66000      2500      50000      3000      60000 
260REMOVE SILT FENCE SUPPORTED                       LF       200000      1650      33000       500      10000      1500      30000 
261FIBER ROLLS 12IN                                  LF       743000      1930     143399      2500     185750      1750     130025 
261REMOVE FIBER ROLLS 12IN                           LF       404000       550      22220       250      10100       500      20200 
261FIBER ROLLS 20IN                                  LF     10068000      2150    2164620      3500    3523800      1950    1963260 
261REMOVE FIBER ROLLS 20IN                           LF      4014000       720     289008       250     100350       650     260910 
302SALVAGED BASE COURSE                              TON    47513000     14750   70081675     13500   64142550     17750   84335575 
401TACK COAT                                         GAL     3556000      3500    1244600      4000    1422400      2750     977900 
401PRIME COAT                                        GAL    11484000      3500    4019400      4000    4593600      3000    3445200 
401BLOTTER MATERIAL CL 44                            TON      348000     25000     870000     25000     870000     30000    1044000 
411MILLING PAVEMENT SURFACE - 2 INCH                 SY        14000     30000      42000    100000     140000    100000     140000 
430SUPERPAVE FAA 45                                  TON    13456000     60000   80736000     60000   80736000     43250   58197200 
430CORED SAMPLE                                      EA        49000     55000     269500    100000     490000     51500     252350 
430PG 58-28 ASPHALT CEMENT                           TON      498000    400000   19920000    450000   22410000    415000   20667000 
430PG 64-28 ASPHALT CEMENT                           TON      291000    500000   14550000    550000   16005000    465000   13531500 
702MOBILIZATION                                      L SUM      1000 155000000   15500000  50000000    5000000 385000000   38500000 
704FLAGGING                                          MHR     1200000     34000    4080000     30000    3600000     40000    4800000 
704TRAFFIC CONTROL SIGNS                             UNIT    4489000      2200     987580      3000    1346700      2000     897800 
704TYPE III BARRICADE                                EA        70000     71500     500500     75000     525000     65000     455000 
704DELINEATOR DRUMS                                  EA       161000     27500     442750     50000     805000     25000     402500 
704STACKABLE VERTICAL PANELS                         EA       228000     38500     877800     50000    1140000     35000     798000 
704SEQUENCING ARROW PANEL-TYPE C                     EA         2000   1320000     264000   1500000     300000   1200000     240000 
704PORTABLE CHANGEABLE MESSAGE SIGN                  EA         5000   3850000    1925000   4000000    2000000   3500000    1750000 
706FIELD OFFICE                                      EA         1000  15000000    1500000  10000000    1000000  10000000    1000000 
706AGGREGATE LABORATORY                              EA         1000   6000000     600000   7500000     750000   6000000     600000 
706BITUMINOUS LABORATORY                             EA         1000   8500000     850000   7500000     750000   4000000     400000 
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                                                                    MINOT PAVING COMPANY KELLER PAVING & LAND STRATA CORPORATION    
                                                                     INC                 SCAPING INC                                
          WARD (101)                 NOV 17, 2017 09:30AM                                                                           
           0.464                                                    MINOT, ND            MINOT, ND            GRAND FORKS, ND       
         MINOT US 2 AND 42ND STREET INTERSECTION                                                                                    
           10/13/18 HMA, GRADING, STORM SEWER, WATERMAIN,              BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
706CONTRACTOR'S LABORATORY                           EA         1000   8500000     850000   7500000     750000   4000000     400000 
708INLET PROTECTION-SPECIAL                          EA        34000     93500     317900    150000     510000     85000     289000 
708REMOVE INLET PROTECTION-SPECIAL                   EA        34000      7150      24310     50000     170000      6500      22100 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      7567000      1650    1248555      2000    1513400      2200    1664740 
714PIPE CONC REINF 30IN CL III-STORM DRAIN           LF         8000    165000     132000    120000      96000    300000     240000 
714PIPE CONDUIT 15IN-STORM DRAIN                     LF        45000     71500     321750    100000     450000    100000     450000 
714PIPE CONDUIT 18IN-APPROACH                        LF       117000     66000     772200    110000    1287000     89000    1041300 
714PIPE CONDUIT 18IN-STORM DRAIN                     LF       199000     93500    1860650    110000    2189000    110000    2189000 
714PIPE CONDUIT 24IN-APPROACH                        LF       481000     64000    3078400    120000    5772000     99000    4761900 
714PIPE CONDUIT 30IN                                 LF       180000    112500    2025000    130000    2340000    160000    2880000 
714PIPE CONDUIT 36IN                                 LF       185000    118000    2183000    130000    2405000    175000    3237500 
714PIPE CONDUIT 36IN-STORM DRAIN                     LF        68000    170000    1156000    130000     884000    198000    1346400 
714PIPE CONDUIT 42IN-STORM DRAIN                     LF        82000    215000    1763000    140000    1148000    295000    2419000 
714SANITARY SEWER SERVICE CONNECTION                 EA         1000   2090000     209000   2500000     250000   3500000     350000 
714PIPE PVC 4IN SEWER                                LF        50000     55000     275000     75000     375000    120000     600000 
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES       EA         1000   2750000     275000    250000      25000   1500000     150000 
714PLUG PIPE-ALL TYPES & SIZES                       EA         2000   1100000     220000    500000     100000    850000     170000 
720RIGHT OF WAY MARKERS                              EA        35000    137500     481250    200000     700000    178000     623000 
720ALIGNMENT MONUMENTS                               EA        31000    137500     426250    150000     465000    125000     387500 
720IRON PIN R/W MONUMENTS                            EA        30000     38500     115500     75000     225000     56000     168000 
720IRON PIN REFERENCE MONUMENTS                      EA         6000     38500      23100     65000      39000     50000      30000 
722MANHOLE 48IN                                      EA         2000   1100000     220000   1500000     300000   5000000    1000000 
722MANHOLE RISER 48IN                                LF        14000    528000     739200    550000     770000    250000     350000 
722INLET-TYPE 2                                      EA        10000   3300000    3300000   3300000    3300000   6500000    6500000 
722INLET-TYPE 2 DOUBLE                               EA         3000   7150000    2145000   7250000    2175000   8900000    2670000 
722INLET SPECIAL-TYPE 2 48IN                         EA         1000   4840000     484000   5000000     500000   9000000     900000 
722INLET SPECIAL MOUNTABLE-TYPE B 48IN               EA         2000   4840000     968000   5000000    1000000   9000000    1800000 
722INLET SPECIAL-TYPE 2 60IN                         EA         1000   6600000     660000   6500000     650000  10000000    1000000 
722INLET SPECIAL-TYPE 2 72IN                         EA         1000   8250000     825000   8250000     825000  11000000    1100000 
722INLET MOUNTABLE CURB-TYPE B                       EA         4000   4400000    1760000   4500000    1800000   6800000    2720000 
722MEDIAN DRAIN PRECAST CONCRETE-TYPE A              EA         1000   4400000     440000   4500000     450000   4000000     400000 
722ADJUST GATE VALVE BOX                             EA         5000    880000     440000    900000     450000    300000     150000 
722ADJUST MANHOLE                                    EA         7000    880000     616000    900000     630000    800000     560000 
724REMOVE GATE VALVE & BOX                           EA         3000    550000     165000    550000     165000    900000     270000 
724GATE VALVE & BOX 6IN                              EA         3000   2860000     858000   2800000     840000   1900000     570000 
724GATE VALVE & BOX 8IN                              EA         1000   3190000     319000   3200000     320000   2100000     210000 
724GATE VALVE & BOX 12IN                             EA         1000   4400000     440000   4400000     440000   3000000     300000 
7246IN HYDRANT                                       EA         1000   6050000     605000   6000000     600000   6000000     600000 
724ADJUST HYDRANT                                    EA         1000   1650000     165000   1750000     175000   4500000     450000 
724REMOVE HYDRANT                                    EA         2000   1210000     242000   1200000     240000    900000     180000 
724WATER SERVICE LINE 1IN COPPER                     LF        29000     38500     111650     40000     116000     68000     197200 
724WATERMAIN 6IN PVC                                 LF        43000     82500     354750     85000     365500    150000     645000 
724WATERMAIN 8IN PVC                                 LF       794000     66000    5240400     65000    5161000     85000    6749000 
724WATERMAIN 12IN PVC                                LF       684000     82500    5643000     85000    5814000    150000   10260000 
724CURB STOP & BOX 1IN                               EA         1000    495000      49500    500000      50000   1800000     180000 
724CONNECTION TO EXISTING MAIN                       EA         5000   4950000    2475000   5000000    2500000   6000000    3000000 
724SS WRAP-AROUND 6IN WITH 1IN TAP                   EA         1000   2750000     275000   2750000     275000   2800000     280000 
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                                                                    MINOT PAVING COMPANY KELLER PAVING & LAND STRATA CORPORATION    
                                                                     INC                 SCAPING INC                                
          WARD (101)                 NOV 17, 2017 09:30AM                                                                           
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         MINOT US 2 AND 42ND STREET INTERSECTION                                                                                    
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7248IN 11.25DEG BEND                                 EA         2000    550000     110000    550000     110000   1500000     300000 
72412IN 11.25DEG BEND                                EA         2000    880000     176000    900000     180000   1600000     320000 
72412IN 22.5DEG BEND                                 EA         2000    880000     176000    900000     180000   1800000     360000 
72412IN 45DEG BEND                                   EA         1000    990000      99000   1000000     100000   1900000     190000 
7248IN X 6IN REDUCER                                 EA         2000    550000     110000    550000     110000    800000     160000 
72412IN X 8IN REDUCER                                EA         1000    660000      66000    650000      65000   1200000     120000 
744POLYSTYRENE INSULATION BOARD                      BD FT  12800000      1100    1408000      1250    1600000      1500    1920000 
748CURB & GUTTER MOUNTABLE-TYPE I                    LF       502000     31000    1556200     22000    1104400     40000    2008000 
748CURB & GUTTER-TYPE I                              LF      5781000     24250   14018925     20000   11562000     36000   20811600 
750SIDEWALK CONCRETE                                 SY       860000     35000    3010000     55000    4730000     85500    7353000 
750CONCRETE MEDIAN PAVING                            SY       630000     64000    4032000     62000    3906000     94500    5953500 
750CONCRETE MEDIAN NOSE PAVING                       SY        50000    123000     615000    105000     525000    135000     675000 
750DRIVEWAY CONCRETE                                 SY        78000     74000     577200     90000     702000    108000     842400 
750DRIVEWAY CONCRETE 8IN                             SY       287000     90000    2583000     90000    2583000    108000    3099600 
750DETECTABLE WARNING PANELS                         SF        65800     60000     394800     50000     329000     50000     329000 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       352000     19800     696960     20000     704000     18000     633600 
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF       239000     20300     485170     20000     478000     18450     440955 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF      1001700     20350    2038460     20000    2003400     18500    1853145 
754GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)       LF        76800    113500     871680    125000     960000    103000     791040 
754REFERENCE MARKER-TYPE C                           EA         2000    207000      41400    225000      45000    188000      37600 
754RESET SIGN PANEL                                  EA         3000    302500      90750    375000     112500    275000      82500 
754OBJECT MARKERS - CULVERTS                         EA        22000     44000      96800     75000     165000     40000      88000 
754REMOVE SIGN FOUNDATION                            EA         2000    605000     121000    750000     150000    550000     110000 
762EPOXY PVMT MK 4IN LINE-GROOVED                    LF      4512000       830     374496       850     383520       750     338400 
762EPOXY PVMT MK 4IN LINE                            LF      8452000       440     371888       500     422600       400     338080 
762PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)      SF       448000     20900     936320     22000     985600     19000     851200 
762EPOXY PVMT MK 8IN LINE-GROOVED                    LF      6989000      1650    1153185      2000    1397800      1500    1048350 
762EPOXY PVMT MK 12IN LINE-GROOVED                   LF      1013000      9900    1002870     11000    1114300      9000     911700 
762SHORT TERM 4IN LINE-TYPE NR                       LF      9958000       220     219076       250     248950       200     199160 
762PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED      LF       187000      6600     123420      6500     121550      6000     112200 
762PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED     LF       390000     26400    1029600     28000    1092000     24000     936000 
764ATTENUATING CRASH CUSHION TL-3                    EA         2000  33500000    6700000  32000000    6400000  31400000    6280000 
766MAILBOX-ALL TYPES                                 EA         1000    335000      33500    400000      40000    305000      30500 
770CONCRETE FOUNDATION-HIGHWAY LIGHTING              EA        22000   1100000    2420000   1500000    3300000    400000     880000 
770CABLE TRENCH-TYPE II                              LF      4225000      4750    2006875      5000    2112500      2000     845000 
7702IN DIAMETER RIGID CONDUIT                        LF      1736000      5780    1003408      6000    1041600      6000    1041600 
770UNDERGROUND CONDUCTOR NO4-TYPE RHW                LF      9308000      2100    1954680      2250    2094300      1500    1396200 
770UNDERGROUND CONDUCTOR NO4-TYPE THW                LF      4654000      1800     837720      2000     930800      1350     628290 
770LT STD 6FT MA 40FT MT HT BREAKAWAY                EA         8000   2472000    1977600   2500000    2000000   1500000    1200000 
770LT STD 10FT MA 42FT MT HT BREAKAWAY               EA        14000   2637000    3691800   2700000    3780000   1850000    2590000 
770LED LUMINAIRE                                     EA        15000   1016000    1524000   1200000    1800000    750000    1125000 
770LED LUMINAIRE - 150 WATT                          EA        11000    813000     894300   1000000    1100000    600000     660000 
770REMOVE LIGHTING SYSTEM                            EA         1000   2563000     256300   2500000     250000   2000000     200000 
772TRAFFIC SIGNAL SYSTEM - SITE 1                    EA         1000 368700000   36870000 375000000   37500000 345670000   34567000 
990TEMPORARY ACCESS                                  L SUM      1000   5000000     500000  40000000    4000000   5500000     550000 
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         MINOT US 2 AND 42ND STREET INTERSECTION                                                                                    
           10/13/18 HMA, GRADING, STORM SEWER, WATERMAIN,              BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
                                                                                                                                    
    OPTION 2                                                                                                                        
714PIPE CONC REINF 15IN CL III-STORM DRAIN           LF       653000     71500    4668950     75000    4897500    120000    7836000 
714PIPE CONC REINF 18IN CL III-STORM DRAIN           LF       367000     93500    3431450     95000    3486500    130000    4771000 
                                                                                                                                    
   SUBTOTAL                                                                       8100400              8384000             12607000 
                                                                                                                                    
    OPTION 4                                                                                                                        
714PIPE CONC REINF 15IN CL III-STORM DRAIN           LF       268000     71500    1916200     75000    2010000    120000    3216000 
714PIPE CONC REINF 18IN CL III-STORM DRAIN           LF        94000     93500     878900     95000     893000    130000    1222000 
714PIPE CONC REINF 24IN CL III-STORM DRAIN           LF        75000    115000     862500    115000     862500    170000    1275000 
                                                                                                                                    
   SUBTOTAL                                                                       3657600              3765500              5713000 
                                                                                                                                    
   TOTAL                                                                        446953607            461207245            499964202 
                                                                                                                                    
                                                                     OPT 2 & 4            OPT 2 & 4            OPT 1 & 3            
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       9         12                                                 
        NHU-4-002(116)149                                         28                                                                
                                                                    CENTRAL SPECIALTIES  WAGNER CONSTRUCTION                        
                                                                    INC                  INC DBA WAGNER PLACE                       
          WARD (101)                 NOV 17, 2017 09:30AM                                                                           
           0.464                                                    ALEXANDRIA, MN       INTERNATIONAL FALLS,                       
         MINOT US 2 AND 42ND STREET INTERSECTION                                                                                    
           10/13/18 HMA, GRADING, STORM SEWER, WATERMAIN,              BOND    RANK 06      BOND    RANK 07                         

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  12000000    1200000  50000000    5000000                      
103ESCROW OF BID DOCUMENTATION                       L SUM      1000   1000000     100000   1000000     100000                      
201CLEARING & GRUBBING                               L SUM      1000      1000        100   3400000     340000                      
201REMOVAL OF TREES 18IN                             EA        10000    265000     265000    575000     575000                      
201REMOVAL OF TREES 30IN                             EA         7000    300000     210000   1153000     807100                      
202REMOVAL OF CURB & GUTTER                          LF      2175000      9000    1957500      4900    1065750                      
202REMOVAL OF PAVEMENT                               TON    19632000      9000   17668800      8000   15705600                      
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF       989000      9000     890100     11250    1112625                      
202REMOVAL OF INLETS                                 EA         2000   1000000     200000    275000      55000                      
203COMMON EXCAVATION-TYPE A                          CY     46587000     10000   46587000     11000   51245700                      
203TOPSOIL                                           CY     13585000      7000    9509500     14250   19358625                      
203TOPSOIL-WETLAND                                   CY       821000     15000    1231500     17000    1395700                      
216WATER                                             M GAL   1392000     20000    2784000     24000    3340800                      
230SUBGRADE PREPARATION-TYPE A                       STA       36000   1000000    3600000   1500000    5400000                      
251SEEDING CLASS II                                  ACRE      16900    312000     527280    420000     709800                      
251WETLAND SEED                                      ACRE       1100    475000      52250    625000      68750                      
251TEMPORARY COVER CROP                              ACRE      17400     90000     156600     79000     137460                      
253STRAW MULCH                                       ACRE      17400    325000     565500    253000     440220                      
253HYDRAULIC MULCH                                   ACRE      16900   1700000    2873000   1560000    2636400                      
255ECB TYPE 1                                        SY      2354000      1480     348392      1700     400180                      
255ECB TYPE 4                                        SY       763000      2100     160230      1800     137340                      
260SILT FENCE SUPPORTED                              LF       200000      3000      60000      2400      48000                      
260REMOVE SILT FENCE SUPPORTED                       LF       200000      1500      30000       250       5000                      
261FIBER ROLLS 12IN                                  LF       743000      1750     130025      2250     167175                      
261REMOVE FIBER ROLLS 12IN                           LF       404000       500      20200       150       6060                      
261FIBER ROLLS 20IN                                  LF     10068000      1950    1963260      3150    3171420                      
261REMOVE FIBER ROLLS 20IN                           LF      4014000       650     260910       200      80280                      
302SALVAGED BASE COURSE                              TON    47513000     17000   80772100     15750   74832975                      
401TACK COAT                                         GAL     3556000      1250     444500      2900    1031240                      
401PRIME COAT                                        GAL    11484000      4000    4593600      3200    3674880                      
401BLOTTER MATERIAL CL 44                            TON      348000     35000    1218000     31000    1078800                      
411MILLING PAVEMENT SURFACE - 2 INCH                 SY        14000    100000     140000    122000     170800                      
430SUPERPAVE FAA 45                                  TON    13456000     62920   84665152     45000   60552000                      
430CORED SAMPLE                                      EA        49000     25000     122500     54000     264600                      
430PG 58-28 ASPHALT CEMENT                           TON      498000    400000   19920000    438000   21812400                      
430PG 64-28 ASPHALT CEMENT                           TON      291000    450000   13095000    491000   14288100                      
702MOBILIZATION                                      L SUM      1000 572000000   57200000 312000000   31200000                      
704FLAGGING                                          MHR     1200000     30000    3600000     48000    5760000                      
704TRAFFIC CONTROL SIGNS                             UNIT    4489000      2000     897800      2100     942690                      
704TYPE III BARRICADE                                EA        70000     65000     455000     68000     476000                      
704DELINEATOR DRUMS                                  EA       161000     25000     402500     26000     418600                      
704STACKABLE VERTICAL PANELS                         EA       228000     35000     798000     37000     843600                      
704SEQUENCING ARROW PANEL-TYPE C                     EA         2000   1200000     240000   1267000     253400                      
704PORTABLE CHANGEABLE MESSAGE SIGN                  EA         5000   3500000    1750000   3695000    1847500                      
706FIELD OFFICE                                      EA         1000  15000000    1500000  12700000    1270000                      
706AGGREGATE LABORATORY                              EA         1000   6000000     600000   4700000     470000                      
706BITUMINOUS LABORATORY                             EA         1000   6000000     600000   4200000     420000                      
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                      10         12                                                 
        NHU-4-002(116)149                                         28                                                                
                                                                    CENTRAL SPECIALTIES  WAGNER CONSTRUCTION                        
                                                                    INC                  INC DBA WAGNER PLACE                       
          WARD (101)                 NOV 17, 2017 09:30AM                                                                           
           0.464                                                    ALEXANDRIA, MN       INTERNATIONAL FALLS,                       
         MINOT US 2 AND 42ND STREET INTERSECTION                                                                                    
           10/13/18 HMA, GRADING, STORM SEWER, WATERMAIN,              BOND    RANK 06      BOND    RANK 07                         

                                                                                                                                    
706CONTRACTOR'S LABORATORY                           EA         1000   6000000     600000   4200000     420000                      
708INLET PROTECTION-SPECIAL                          EA        34000     85000     289000    126000     428400                      
708REMOVE INLET PROTECTION-SPECIAL                   EA        34000      6500      22100     26000      88400                      
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      7567000      2500    1891750      2300    1740410                      
714PIPE CONC REINF 30IN CL III-STORM DRAIN           LF         8000    220000     176000    643000     514400                      
714PIPE CONDUIT 15IN-STORM DRAIN                     LF        45000    110000     495000    119000     535500                      
714PIPE CONDUIT 18IN-APPROACH                        LF       117000    100000    1170000    107000    1251900                      
714PIPE CONDUIT 18IN-STORM DRAIN                     LF       199000    130000    2587000    158000    3144200                      
714PIPE CONDUIT 24IN-APPROACH                        LF       481000     60000    2886000     87000    4184700                      
714PIPE CONDUIT 30IN                                 LF       180000    180000    3240000    147000    2646000                      
714PIPE CONDUIT 36IN                                 LF       185000    200000    3700000    168000    3108000                      
714PIPE CONDUIT 36IN-STORM DRAIN                     LF        68000    200000    1360000    271000    1842800                      
714PIPE CONDUIT 42IN-STORM DRAIN                     LF        82000    275000    2255000    455000    3731000                      
714SANITARY SEWER SERVICE CONNECTION                 EA         1000   2500000     250000   1150000     115000                      
714PIPE PVC 4IN SEWER                                LF        50000     50000     250000     70000     350000                      
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES       EA         1000    500000      50000   1166000     116600                      
714PLUG PIPE-ALL TYPES & SIZES                       EA         2000   2500000     500000   4374000     874800                      
720RIGHT OF WAY MARKERS                              EA        35000    125000     437500    132000     462000                      
720ALIGNMENT MONUMENTS                               EA        31000    125000     387500   4090000   12679000                      
720IRON PIN R/W MONUMENTS                            EA        30000     35000     105000     59000     177000                      
720IRON PIN REFERENCE MONUMENTS                      EA         6000     35000      21000     53000      31800                      
722MANHOLE 48IN                                      EA         2000   1800000     360000   3100000     620000                      
722MANHOLE RISER 48IN                                LF        14000    350000     490000    165000     231000                      
722INLET-TYPE 2                                      EA        10000   2700000    2700000   3120000    3120000                      
722INLET-TYPE 2 DOUBLE                               EA         3000   4500000    1350000   4280000    1284000                      
722INLET SPECIAL-TYPE 2 48IN                         EA         1000   2600000     260000   3690000     369000                      
722INLET SPECIAL MOUNTABLE-TYPE B 48IN               EA         2000   4200000     840000   3750000     750000                      
722INLET SPECIAL-TYPE 2 60IN                         EA         1000   5200000     520000   4620000     462000                      
722INLET SPECIAL-TYPE 2 72IN                         EA         1000   8000000     800000   6341000     634100                      
722INLET MOUNTABLE CURB-TYPE B                       EA         4000   3000000    1200000   3552000    1420800                      
722MEDIAN DRAIN PRECAST CONCRETE-TYPE A              EA         1000   3100000     310000   7575000     757500                      
722ADJUST GATE VALVE BOX                             EA         5000    300000     150000    264000     132000                      
722ADJUST MANHOLE                                    EA         7000    500000     350000    790000     553000                      
724REMOVE GATE VALVE & BOX                           EA         3000    300000      90000    105000      31500                      
724GATE VALVE & BOX 6IN                              EA         3000   1700000     510000   1700000     510000                      
724GATE VALVE & BOX 8IN                              EA         1000   2100000     210000   2140000     214000                      
724GATE VALVE & BOX 12IN                             EA         1000   3300000     330000   3840000     384000                      
7246IN HYDRANT                                       EA         1000   7500000     750000   4040000     404000                      
724ADJUST HYDRANT                                    EA         1000   2000000     200000   1820000     182000                      
724REMOVE HYDRANT                                    EA         2000   1600000     320000   4250000     850000                      
724WATER SERVICE LINE 1IN COPPER                     LF        29000     50000     145000     32000      92800                      
724WATERMAIN 6IN PVC                                 LF        43000     60000     258000     84000     361200                      
724WATERMAIN 8IN PVC                                 LF       794000     62500    4962500     62000    4922800                      
724WATERMAIN 12IN PVC                                LF       684000    193000   13201200    120000    8208000                      
724CURB STOP & BOX 1IN                               EA         1000    700000      70000    394000      39400                      
724CONNECTION TO EXISTING MAIN                       EA         5000   1500000     750000   3220000    1610000                      
724SS WRAP-AROUND 6IN WITH 1IN TAP                   EA         1000   1100000     110000    240000      24000                      
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                      11         12                                                 
        NHU-4-002(116)149                                         28                                                                
                                                                    CENTRAL SPECIALTIES  WAGNER CONSTRUCTION                        
                                                                    INC                  INC DBA WAGNER PLACE                       
          WARD (101)                 NOV 17, 2017 09:30AM                                                                           
           0.464                                                    ALEXANDRIA, MN       INTERNATIONAL FALLS,                       
         MINOT US 2 AND 42ND STREET INTERSECTION                                                                                    
           10/13/18 HMA, GRADING, STORM SEWER, WATERMAIN,              BOND    RANK 06      BOND    RANK 07                         

                                                                                                                                    
7248IN 11.25DEG BEND                                 EA         2000    660000     132000    560000     112000                      
72412IN 11.25DEG BEND                                EA         2000   1175000     235000   1125000     225000                      
72412IN 22.5DEG BEND                                 EA         2000   1140000     228000   1154000     230800                      
72412IN 45DEG BEND                                   EA         1000   1260000     126000   1220000     122000                      
7248IN X 6IN REDUCER                                 EA         2000    550000     110000    530000     106000                      
72412IN X 8IN REDUCER                                EA         1000    815000      81500   2610000     261000                      
744POLYSTYRENE INSULATION BOARD                      BD FT  12800000      2000    2560000      1500    1920000                      
748CURB & GUTTER MOUNTABLE-TYPE I                    LF       502000     20500    1029100     30000    1506000                      
748CURB & GUTTER-TYPE I                              LF      5781000     17500   10116750     27000   15608700                      
750SIDEWALK CONCRETE                                 SY       860000     44400    3818400     47000    4042000                      
750CONCRETE MEDIAN PAVING                            SY       630000     49000    3087000     76000    4788000                      
750CONCRETE MEDIAN NOSE PAVING                       SY        50000     72100     360500     52000     260000                      
750DRIVEWAY CONCRETE                                 SY        78000     57600     449280     61000     475800                      
750DRIVEWAY CONCRETE 8IN                             SY       287000     79500    2281650     84000    2410800                      
750DETECTABLE WARNING PANELS                         SF        65800     29400     193452     31000     203980                      
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       352000     18000     633600     19000     668800                      
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF       239000     18450     440955     19500     466050                      
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF      1001700     18500    1853145     19500    1953315                      
754GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)       LF        76800    103000     791040    109000     837120                      
754REFERENCE MARKER-TYPE C                           EA         2000    188000      37600    200000      40000                      
754RESET SIGN PANEL                                  EA         3000    275000      82500    290000      87000                      
754OBJECT MARKERS - CULVERTS                         EA        22000     40000      88000     42000      92400                      
754REMOVE SIGN FOUNDATION                            EA         2000    550000     110000   1040000     208000                      
762EPOXY PVMT MK 4IN LINE-GROOVED                    LF      4512000       750     338400       800     360960                      
762EPOXY PVMT MK 4IN LINE                            LF      8452000       400     338080       420     354984                      
762PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)      SF       448000     19000     851200     20000     896000                      
762EPOXY PVMT MK 8IN LINE-GROOVED                    LF      6989000      1500    1048350      1600    1118240                      
762EPOXY PVMT MK 12IN LINE-GROOVED                   LF      1013000      9000     911700      9500     962350                      
762SHORT TERM 4IN LINE-TYPE NR                       LF      9958000       200     199160       200     199160                      
762PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED      LF       187000      6000     112200      6350     118745                      
762PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED     LF       390000     24000     936000     25300     986700                      
764ATTENUATING CRASH CUSHION TL-3                    EA         2000  26000000    5200000  36800000    7360000                      
766MAILBOX-ALL TYPES                                 EA         1000    305000      30500    355000      35500                      
770CONCRETE FOUNDATION-HIGHWAY LIGHTING              EA        22000    965000    2123000    422000     928400                      
770CABLE TRENCH-TYPE II                              LF      4225000      3650    1542125      2100     887250                      
7702IN DIAMETER RIGID CONDUIT                        LF      1736000      5450     946120      6340    1100624                      
770UNDERGROUND CONDUCTOR NO4-TYPE RHW                LF      9308000      1250    1163500      1600    1489280                      
770UNDERGROUND CONDUCTOR NO4-TYPE THW                LF      4654000      1200     558480      1450     674830                      
770LT STD 6FT MA 40FT MT HT BREAKAWAY                EA         8000   1945000    1556000   1585000    1268000                      
770LT STD 10FT MA 42FT MT HT BREAKAWAY               EA        14000   2355000    3297000   1953000    2734200                      
770LED LUMINAIRE                                     EA        15000    720000    1080000    790000    1185000                      
770LED LUMINAIRE - 150 WATT                          EA        11000    540000     594000    630000     693000                      
770REMOVE LIGHTING SYSTEM                            EA         1000   5050000     505000   2150000     215000                      
772TRAFFIC SIGNAL SYSTEM - SITE 1                    EA         1000 350000000   35000000 370000000   37000000                      
990TEMPORARY ACCESS                                  L SUM      1000  10000000    1000000 249000000   24900000                      
                                                                                                                                    
   SUBTOTAL                                                                     508451136            523819568                      
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ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
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AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.
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COMPLETION TIME
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DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering
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        NHU-4-002(116)149                                         28                                                                
                                                                    CENTRAL SPECIALTIES  WAGNER CONSTRUCTION                        
                                                                    INC                  INC DBA WAGNER PLACE                       
          WARD (101)                 NOV 17, 2017 09:30AM                                                                           
           0.464                                                    ALEXANDRIA, MN       INTERNATIONAL FALLS,                       
         MINOT US 2 AND 42ND STREET INTERSECTION                                                                                    
           10/13/18 HMA, GRADING, STORM SEWER, WATERMAIN,              BOND    RANK 06      BOND    RANK 07                         

                                                                                                                                    
                                                                                                                                    
    OPTION 2                                                                                                                        
714PIPE CONC REINF 15IN CL III-STORM DRAIN           LF       653000     87420    5708526    117000    7640100                      
714PIPE CONC REINF 18IN CL III-STORM DRAIN           LF       367000     88120    3234004    125000    4587500                      
                                                                                                                                    
   SUBTOTAL                                                                       8942530             12227600                      
                                                                                                                                    
    OPTION 4                                                                                                                        
714PIPE CONC REINF 15IN CL III-STORM DRAIN           LF       268000     87420    2342856    210000    5628000                      
714PIPE CONC REINF 18IN CL III-STORM DRAIN           LF        94000     88120     828328    213000    2002200                      
714PIPE CONC REINF 24IN CL III-STORM DRAIN           LF        75000    135180    1013850    158000    1185000                      
                                                                                                                                    
   SUBTOTAL                                                                       4185034              8815200                      
                                                                                                                                    
   TOTAL                                                                        521578700            544862368                      
                                                                                                                                    
                                                                     OPT 1 & 3            OPT 1 & 3                                 
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          3                                                 
        NH-4-052(083)059                                          30                                                                
        SNH-4-052(067)081                                           ENGINEERS ESTIMATE   BECHTOLD PAVING INC  MAYO CONSTRUCTION CO  
                                                                                                              MPANY INC             
          RENVILLE (075) AND WARD (1 NOV 17, 2017 09:30AM                                                                           
          22.535                                                                         MINOT, ND            CAVALIER, ND          
         NEAR JCT US 2 (BROOKS JCT)                                                                                                 
           10/13/18 HMA                                                CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  24000000    2400000  14500000    1450000  12900000    1290000 
216WATER                                             M GAL    220000     20210     444620     20000     440000      1000      22000 
230SHOULDER PREPARATION                              MILE      45070    379800    1711759    375000    1690125    246000    1108722 
302AGGREGATE SURFACE COURSE CL 13                    TON      500000     19470     973500     20000    1000000     15650     782500 
401TACK COAT                                         GAL    31061000      1760    5466736      1950    6056895      2280    7081908 
411MILLING PAVEMENT SURFACE                          SY      3942000       890     350838      3100    1222020      4840    1907928 
430SUPERPAVE FAA 45                                  TON    66324000     33250  220527300     25000  165810000     26160  173503584 
430CORED SAMPLE                                      EA       259000     21870     566433     46000    1191400     73700    1908830 
430PATCHING                                          TON      100000     79690     796900    100000    1000000     94180     941800 
430PG 64-28 ASPHALT CEMENT                           TON     3978000    424350  168806430    340000  135252000    360000  143208000 
702MOBILIZATION                                      L SUM      1000 209000040   20900004 245000000   24500000  63000000    6300000 
704FLAGGING                                          MHR      500000     34820    1741000     30000    1500000     57000    2850000 
704TRAFFIC CONTROL SIGNS                             UNIT    2906000      1980     575388      1290     374874      1250     363250 
704TYPE III BARRICADE                                EA         3000    118780      35634     78000      23400     75000      22500 
704DELINEATOR DRUMS                                  EA        15000     27780      41670     26000      39000     25000      37500 
704TUBULAR MARKERS                                   EA       275000      9000     247500      5250     144375      6000     165000 
704PILOT CAR                                         HR       235000     41080     965380     35000     822500     57000    1339500 
706BITUMINOUS LABORATORY                             EA         1000   4883230     488323   4000000     400000   4500000     450000 
706CONTRACTOR'S LABORATORY                           EA         1000   5086810     508681   4000000     400000   4500000     450000 
760RUMBLE STRIPS - ASPHALT SHOULDER                  MILE      39920    875760    3496034    900000    3592800    990470    3953956 
760RUMBLE STRIPS - ASPHALT CENTERLINE                MILE      19460   1152900    2243543   1025000    1994650   1037380    2018741 
762EPOXY PVMT MK MESSAGE                             SF       874000      9840     860016      9250     808450      9000     786600 
762EPOXY PVMT MK 4IN LINE                            LF    289282000       280    8099896       236    6827055       230    6653486 
762EPOXY PVMT MK 8IN LINE                            LF      2530000       650     164450       510     129030       500     126500 
762EPOXY PVMT MK 24IN LINE                           LF       150000     14400     216000     12350     185250     12000     180000 
762SHORT TERM 4IN LINE-TYPE NR                       LF     85387000       130    1110031       144    1229573       150    1280805 
762SHORT TERM 8IN LINE-TYPE NR                       LF      2290000       280      64120       310      70990       300      68700 
                                                                                                                                    
   TOTAL                                                                        443802185            358154387            358801810 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          3                                                 
        NH-4-052(083)059                                          30                                                                
        SNH-4-052(067)081                                           BORDER STATES PAVING ANDERSON WESTERN INC NORTHERN IMPROVEMENT  
                                                                     INC                                       COMPANY              
          RENVILLE (075) AND WARD (1 NOV 17, 2017 09:30AM                                                                           
          22.535                                                    FARGO, ND            BISMARCK, ND         FARGO, ND             
         NEAR JCT US 2 (BROOKS JCT)                                                                                                 
           10/13/18 HMA                                                BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  12500000    1250000  17000000    1700000  11223000    1122300 
216WATER                                             M GAL    220000      5000     110000     30000     660000     45000     990000 
230SHOULDER PREPARATION                              MILE      45070    340000    1532380    321000    1446747    115000     518305 
302AGGREGATE SURFACE COURSE CL 13                    TON      500000     12000     600000     16760     838000     45000    2250000 
401TACK COAT                                         GAL    31061000      2100    6522810      2510    7796311      1500    4659150 
411MILLING PAVEMENT SURFACE                          SY      3942000      3000    1182600      2650    1044630      5000    1971000 
430SUPERPAVE FAA 45                                  TON    66324000     19750  130989900     20310  134704044     22650  150223860 
430CORED SAMPLE                                      EA       259000      5000     129500     16000     414400     30000     777000 
430PATCHING                                          TON      100000    370000    3700000    200000    2000000    160000    1600000 
430PG 64-28 ASPHALT CEMENT                           TON     3978000    465000  184977000    468030  186182334    450000  179010000 
702MOBILIZATION                                      L SUM      1000 120000000   12000000 103690000   10369000 110290000   11029000 
704FLAGGING                                          MHR      500000     32000    1600000     40000    2000000     45000    2250000 
704TRAFFIC CONTROL SIGNS                             UNIT    2906000      1300     377780      1250     363250      1300     377780 
704TYPE III BARRICADE                                EA         3000     77500      23250     75000      22500     77000      23100 
704DELINEATOR DRUMS                                  EA        15000     26000      39000     25000      37500     26000      39000 
704TUBULAR MARKERS                                   EA       275000      5000     137500      5000     137500      5250     144375 
704PILOT CAR                                         HR       235000     43000    1010500     47000    1104500     55000    1292500 
706BITUMINOUS LABORATORY                             EA         1000   4000000     400000   5000000     500000   4500000     450000 
706CONTRACTOR'S LABORATORY                           EA         1000   4000000     400000   6500000     650000   4500000     450000 
760RUMBLE STRIPS - ASPHALT SHOULDER                  MILE      39920    900000    3592800    775250    3094798    800000    3193600 
760RUMBLE STRIPS - ASPHALT CENTERLINE                MILE      19460   1100000    2140600   1137680    2213925   1045000    2033570 
762EPOXY PVMT MK MESSAGE                             SF       874000      9300     812820     10420     910708      9250     808450 
762EPOXY PVMT MK 4IN LINE                            LF    289282000       250    7232050       267    7723829       250    7232050 
762EPOXY PVMT MK 8IN LINE                            LF      2530000       520     131560       960     242880       550     139150 
762EPOXY PVMT MK 24IN LINE                           LF       150000     12500     187500     16850     252750     12500     187500 
762SHORT TERM 4IN LINE-TYPE NR                       LF     85387000       140    1195418       146    1246650       150    1280805 
762SHORT TERM 8IN LINE-TYPE NR                       LF      2290000       310      70990       330      75570       350      80150 
                                                                                                                                    
   TOTAL                                                                        362345958            367731826            374132645 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       3          3                                                 
        NH-4-052(083)059                                          30                                                                
        SNH-4-052(067)081                                           CENTRAL SPECIALTIES  KNIFE RIVER MATERIAL DUININCK INC          
                                                                    INC                  S                                          
          RENVILLE (075) AND WARD (1 NOV 17, 2017 09:30AM                                                                           
          22.535                                                    ALEXANDRIA, MN       BEMIDJI, MN          PRINSBURG, MN         
         NEAR JCT US 2 (BROOKS JCT)                                                                                                 
           10/13/18 HMA                                                BOND    RANK 06      BOND    RANK 07      BOND    RANK 08    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   5000000     500000  14000000    1400000  17500000    1750000 
216WATER                                             M GAL    220000     25000     550000     20000     440000     25000     550000 
230SHOULDER PREPARATION                              MILE      45070    200000     901400    390000    1757730    740000    3335180 
302AGGREGATE SURFACE COURSE CL 13                    TON      500000     20000    1000000     20000    1000000     33200    1660000 
401TACK COAT                                         GAL    31061000      1500    4659150      1750    5435675      2500    7765250 
411MILLING PAVEMENT SURFACE                          SY      3942000      5000    1971000      3000    1182600      2750    1084050 
430SUPERPAVE FAA 45                                  TON    66324000     30760  204012624     26250  174100500     29750  197313900 
430CORED SAMPLE                                      EA       259000     25000     647500     15000     388500     25000     647500 
430PATCHING                                          TON      100000     75000     750000    100000    1000000    175000    1750000 
430PG 64-28 ASPHALT CEMENT                           TON     3978000    350000  139230000    490000  194922000    500000  198900000 
702MOBILIZATION                                      L SUM      1000 200000000   20000000 109500000   10950000 432000000   43200000 
704FLAGGING                                          MHR      500000     25000    1250000     30000    1500000     25800    1290000 
704TRAFFIC CONTROL SIGNS                             UNIT    2906000      1250     363250      1250     363250      1250     363250 
704TYPE III BARRICADE                                EA         3000     75000      22500     75000      22500     75000      22500 
704DELINEATOR DRUMS                                  EA        15000     25000      37500     25000      37500     25000      37500 
704TUBULAR MARKERS                                   EA       275000      5000     137500      5000     137500      5000     137500 
704PILOT CAR                                         HR       235000     40000     940000     40000     940000     46000    1081000 
706BITUMINOUS LABORATORY                             EA         1000   5000000     500000   4500000     450000  10400000    1040000 
706CONTRACTOR'S LABORATORY                           EA         1000   5000000     500000   4500000     450000  10400000    1040000 
760RUMBLE STRIPS - ASPHALT SHOULDER                  MILE      39920    875000    3493000    875000    3493000    875000    3493000 
760RUMBLE STRIPS - ASPHALT CENTERLINE                MILE      19460    995000    1936270    995000    1936270    995000    1936270 
762EPOXY PVMT MK MESSAGE                             SF       874000      9000     786600     10420     910708     10420     910708 
762EPOXY PVMT MK 4IN LINE                            LF    289282000       230    6653486       270    7810614       270    7810614 
762EPOXY PVMT MK 8IN LINE                            LF      2530000       500     126500       960     242880       960     242880 
762EPOXY PVMT MK 24IN LINE                           LF       150000     12000     180000     16850     252750     16850     252750 
762SHORT TERM 4IN LINE-TYPE NR                       LF     85387000       140    1195418       150    1280805       150    1280805 
762SHORT TERM 8IN LINE-TYPE NR                       LF      2290000       300      68700       330      75570       330      75570 
                                                                                                                                    
   TOTAL                                                                        392412398            412480352            478970227 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          2                                                 
        SU-5-983(059)059                                          32                                                                
                                                                    ENGINEERS ESTIMATE   NORTHERN IMPROVEMENT                       
                                                                                          COMPANY                                   
          STARK (089)                NOV 17, 2017 09:30AM                                                                           
           0.629                                                                         FARGO, ND                                  
         DICKINSON 8TH ST (2ND AVE SW-6TH AVE SE)                                                                                   
           10/27/18 GRADING, AGGREGATE BASE COURSE, HOT MI             CHECK   RANK 00      BOND    RANK 01                         

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  12000000    1200000   6345000     634500                      
201REMOVAL OF TREES & BRUSH                          L SUM      1000    500000      50000   2650000     265000                      
201REMOVAL OF TREES 10IN                             EA         2000    400000      80000   1100000     220000                      
202REMOVAL OF PAVEMENT                               TON     5266000     11000    5792600     15000    7899000                      
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF      2003000     17000    3405100     17000    3405100                      
203COMMON EXCAVATION-TYPE A                          CY        26000      7000      18200     11000      28600                      
203COMMON EXCAVATION-WASTE                           CY      5110000      7000    3577000      9000    4599000                      
216WATER                                             M GAL    171000     30000     513000     32000     547200                      
230SUBGRADE PREPARATION-TYPE A-12IN                  STA       26300   1500000    3945000    800000    2104000                      
251SEEDING CLASS I                                   ACRE        300   2000000      60000   2400000      72000                      
253HYDRAULIC MULCH                                   ACRE        300   4000000     120000   4400000     132000                      
261FIBER ROLLS 6IN                                   LF      1332000      3000     399600      4000     532800                      
261REMOVE FIBER ROLLS 6IN                            LF      1332000       800     106560      1000     133200                      
261WEIGHTED FIBER ROLLS                              LF       144000      9000     129600      9000     129600                      
261REMOVE WEIGHTED FIBER ROLLS                       LF       144000      1000      14400      3000      43200                      
302AGGREGATE BASE COURSE CL 5                        TON     7752000     28000   21705600     40000   31008000                      
302RESHAPE AGGREGATE BASE COURSE                     STA        7200    500000     360000    500000     360000                      
401TACK COAT                                         GAL      714000      2000     142800      1000      71400                      
401PRIME COAT                                        GAL     5000000      3500    1750000      2000    1000000                      
430SUPERPAVE FAA 40                                  TON     3174000     85000   26979000     93000   29518200                      
430CORED SAMPLE                                      EA        17000     25000      42500     30000      51000                      
430PG 58-28 ASPHALT CEMENT                           TON      190000    500000    9500000    350000    6650000                      
5508IN NON-REINF CONCRETE PVMT CL AE-DOWELED         SY      3884000     70000   27188000     85000   33014000                      
702MOBILIZATION                                      L SUM      1000 125000000   12500000 165185000   16518500                      
704FLAGGING                                          MHR      800000     36000    2880000     45000    3600000                      
704TRAFFIC CONTROL SIGNS                             UNIT    3181000      2400     763440      1250     397625                      
704TYPE III BARRICADE                                EA        69000    120000     828000     63000     434700                      
704SIDEWALK BARRICADE                                EA        28000     25000      70000     42000     117600                      
704DELINEATOR DRUMS                                  EA       161000     30000     483000     26000     418600                      
704TUBULAR MARKERS                                   EA       166000      9000     149400     10500     174300                      
704STACKABLE VERTICAL PANELS                         EA       158000     38000     600400     27000     426600                      
704OBLITERATION OF PAVEMENT MARKING                  SF       595000      2500     148750      2000     119000                      
706BITUMINOUS LABORATORY                             EA         1000   5000000     500000   2000000     200000                      
706CONTRACTOR'S LABORATORY                           EA         1000   5000000     500000   2000000     200000                      
708INLET PROTECTION-SPECIAL                          EA         7000    500000     350000    137000      95900                      
708REMOVE INLET PROTECTION-SPECIAL                   EA         7000     50000      35000     32000      22400                      
722ADJUST GATE VALVE BOX                             EA        27000    800000    2160000    725000    1957500                      
722ADJUST MANHOLE                                    EA         8000   3000000    2400000   2000000    1600000                      
724FITTINGS-DUCTILE IRON                             LBS     1440000      8000    1152000     11000    1584000                      
724REMOVE GATE VALVE & BOX                           EA        14000    500000     700000    289000     404600                      
724GATE VALVE & BOX 6IN                              EA         8000   1800000    1440000   1680000    1344000                      
724GATE VALVE & BOX 8IN                              EA        15000   2250000    3375000   2100000    3150000                      
7246IN HYDRANT                                       EA         5000   5000000    2500000   5460000    2730000                      
724REMOVE HYDRANT                                    EA         5000   1500000     750000    630000     315000                      
724PLUG 6IN WATERMAIN                                EA         2000   1200000     240000   2205000     441000                      
724WATERMAIN 6IN PVC                                 LF       110000     68000     748000     58000     638000                      
724WATERMAIN 8IN PVC                                 LF      1899000     70000   13293000     62000   11773800                      
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     NORTHERN IMPROVEMENT COMPANY                                                   
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          2                                                 
        SU-5-983(059)059                                          32                                                                
                                                                    ENGINEERS ESTIMATE   NORTHERN IMPROVEMENT                       
                                                                                          COMPANY                                   
          STARK (089)                NOV 17, 2017 09:30AM                                                                           
           0.629                                                                         FARGO, ND                                  
         DICKINSON 8TH ST (2ND AVE SW-6TH AVE SE)                                                                                   
           10/27/18 GRADING, AGGREGATE BASE COURSE, HOT MI             CHECK   RANK 00      BOND    RANK 01                         

                                                                                                                                    
724WATER SERVICE CONNECTION 1IN                      EA         3000    750000     225000   1365000     409500                      
724WATER LINE CONNECTION 6IN                         EA         3000   1800000     540000   1470000     441000                      
724WATER LINE CONNECTION 6IN TO 8IN                  EA         7000   2200000    1540000   1575000    1102500                      
724WATER LINE CONNECTION 8IN                         EA         3000   2000000     600000   1733000     519900                      
724BORE & PUSH 8IN WATERMAIN                         LF       100000    150000    1500000    115000    1150000                      
748CURB & GUTTER                                     LF      1171000     35000    4098500     28000    3278800                      
748VALLEY GUTTER 72IN                                SY        30000    120000     360000     97000     291000                      
750SIDEWALK CONCRETE                                 SY       951000     58000    5515800     46000    4374600                      
750DRIVEWAY CONCRETE                                 SY        16000     80000     128000     77000     123200                      
750DETECTABLE WARNING PANELS                         SF       216000     40000     864000     26000     561600                      
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       262100     21000     550410     26000     681460                      
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       582600     20000    1165200     16000     932160                      
754RESET SIGN PANEL                                  EA         3000     70000      21000     79000      23700                      
754RESET SIGN SUPPORT                                EA         1000    200000      20000    105000      10500                      
754DYNAMIC SPEED DISPLAY SIGN                        EA         2000  12000000    2400000   8400000    1680000                      
762PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)      SF       208000     25000     520000     18000     374400                      
762SHORT TERM 4IN LINE-TYPE NR                       LF       380000       250       9500      1750      66500                      
762SHORT TERM 8IN LINE-TYPE NR                       LF       363000       500      18150      3250     117975                      
762SHORT TERM 24IN LINE-TYPE NR                      LF        13000      5000       6500      6500       8450                      
762SHORT TERM MESSAGE-TYPE NR                        SF        48000      5000      24000      3250      15600                      
762PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED      LF     12045000      3600    4336200      4000    4818000                      
762PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED      LF       954000      9500     906300      6500     620100                      
762PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED      LF       885000     11000     973500      8500     752250                      
762PREFORMED PATTERNED PVMT MK 12IN LINE-GROOVED     LF        85000     16000     136000     18000     153000                      
762PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED     LF       627000     32000    2006400     21000    1316700                      
770CONCRETE FOUNDATION-HIGHWAY LIGHTING              EA        20000   1400000    2800000   1050000    2100000                      
770PULL BOX                                          EA         2000   1500000     300000   1575000     315000                      
7702IN DIAMETER RIGID CONDUIT                        LF      3215000      6000    1929000      9000    2893500                      
770UNDERGROUND CONDUCTOR NO4-TYPE RHW                LF      6766000      2000    1353200      2250    1522350                      
770UNDERGROUND CONDUCTOR NO6-TYPE RHW                LF      3383000      2000     676600      1500     507450                      
770FEED POINT-TYPE II-PAD MOUNTED                    EA         1000   8000000     800000   4180000     418000                      
770LT STD 8FT MA 32FT POLE BREAKAWAY                 EA        20000   2500000    5000000   2310000    4620000                      
770LED LUMINAIRE                                     EA        20000   1200000    2400000    940000    1880000                      
770REMOVE LIGHT STANDARD                             EA         2000    500000     100000    735000     147000                      
770REMOVE CONCRETE FOUNDATION                        EA         2000   1500000     300000    735000     147000                      
970STONE MULCH                                       SF       332000      2500      83000     13000     431600                      
990TEMPORARY ACCESS                                  L SUM      1000  25000000    2500000  15000000    1500000                      
                                                                                                                                    
   TOTAL                                                                        202351210            211385720                      
                                                                                                                                    
                                                                                          NO LIMIT                                  
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          2                                                 
        TAU-5-983(058)058                                         34                                                                
                                                                    ENGINEERS ESTIMATE   WINN CONSTRUCTION IN EDWARD H SCHWARTZ CO  
                                                                                         C                    NSTRUCTION INC        
          STARK (089)                NOV 17, 2017 09:30AM                                                                           
           1.458                                                                         DICKINSON, ND        NEW ENGLAND, ND       
         DICKINSON 21STREET & 10TH AVENUE                                                                                           
           08/17/18 GRADING, STORM SEWER, SHARED USE PATH,             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   6346000     634600   6960000     696000   5000000     500000 
201CLEARING & GRUBBING                               L SUM      1000   2000000     200000   1755440     175544   2000000     200000 
202REMOVAL OF CONCRETE PAVEMENT                      SY        62000     15000      93000     18000     111600     20000     124000 
202REMOVAL OF CURB & GUTTER                          LF       170000     10000     170000      7000     119000     20000     340000 
202REMOVAL OF BITUMINOUS SURFACING                   SY       261000      5000     130500     18000     469800     26820     700002 
202REMOVAL OF CULVERTS-ALL TYPES & SIZES             LF        98000     20000     196000     29260     286748     17050     167090 
202REMOVAL OF INLETS                                 EA         2000   1000000     200000    585150     117030    750000     150000 
203COMMON EXCAVATION-TYPE C                          CY      1260000     12000    1512000      7020     884520      8490    1069740 
203TOPSOIL                                           CY      1975000     10000    1975000      7020    1386450     16920    3341700 
203BORROW-EXCAVATION                                 CY       942000     18000    1695600     18940    1784148     10750    1012650 
216WATER                                             M GAL    105000     25000     262500     63340     665070     20000     210000 
230SUBGRADE PREPARATION-TYPE A-12IN                  STA       59000    300000    1770000    214220    1263898    500000    2950000 
251SEEDING CLASS III                                 ACRE       1490   4500000     670500    585150      87187   1941180     289236 
253HYDRAULIC MULCH                                   ACRE       1490   6000000     894000   2925730     435934   4517650     673130 
261FIBER ROLLS 12IN                                  LF      1020000      4000     408000      2180     222360      2820     287640 
261REMOVE FIBER ROLLS 12IN                           LF       710000      1000      71000       350      24850       710      50410 
302AGGREGATE BASE COURSE CL 5                        TON     1750000     40000    7000000     44860    7850500     33120    5796000 
430COMMERCIAL GRADE HOT MIX ASPHALT                  TON       52000    200000    1040000    462270    2403804    464710    2416492 
702MOBILIZATION                                      L SUM      1000  45000000    4500000  55112000    5511200  32000000    3200000 
704TRAFFIC CONTROL SIGNS                             UNIT    1359000      2500     339750      1170     159003      1180     160362 
704TYPE III BARRICADE                                EA        32000    100000     320000     58510     187232     58820     188224 
704DELINEATOR DRUMS                                  EA        40000     30000     120000     29260     117040     29410     117640 
704TUBULAR MARKERS                                   EA       100000     10000     100000      5850      58500      5880      58800 
714PIPE CONDUIT 18IN                                 LF       333000     90000    2997000    171710    5717943    218440    7274052 
722INLET CATCH BASIN-TYPE A                          EA         1000   4000000     400000   3888560     388856   2000000     200000 
722ADJUST GATE VALVE BOX                             EA         9000    800000     720000    520810     468729    500000     450000 
748CURB & GUTTER-TYPE I                              LF       276000     40000    1104000     25000     690000     27780     766728 
748CURB-TYPE I                                       LF       148000     25000     370000     25000     370000     27780     411144 
750SIDEWALK CONCRETE 4IN                             SY      6481000     60000   38886000     42250   27382225     46940   30421814 
750DRIVEWAY CONCRETE                                 SY        91000     70000     637000     49810     453271     55340     503594 
750DETECTABLE WARNING PANELS                         SF       310000     40000    1240000     23820     738420     27660     857460 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF        53400     20000     106800     25750     137505     25880     138199 
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF        83000     20000     166000     25750     213725     25880     214804 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       331000     20000     662000      9710     321401      9760     323056 
754RESET SIGN PANEL                                  EA         8000    150000     120000     64370      51496     64710      51768 
762PVMT MK PAINTED 6IN LINE                          LF       687000      2500     171750      1460     100302      1470     100989 
762PVMT MK PAINTED 24IN LINE                         LF       195000      6000     117000      4680      91260      4710      91845 
                                                                                                                                    
   TOTAL                                                                         72000000             62142551             65808569 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     WINN CONSTRUCTION INC                                                          
                                                                                                                                    
                                    81                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          2                                                 
        TAU-5-983(058)058                                         34                                                                
                                                                    EHC LLC                                                         
                                                                                                                                    
          STARK (089)                NOV 17, 2017 09:30AM                                                                           
           1.458                                                    DEAVER, WY                                                      
         DICKINSON 21STREET & 10TH AVENUE                                                                                           
           08/17/18 GRADING, STORM SEWER, SHARED USE PATH,             BOND    RANK 03                                              

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  10000000    1000000                                           
201CLEARING & GRUBBING                               L SUM      1000   6840000     684000                                           
202REMOVAL OF CONCRETE PAVEMENT                      SY        62000     12000      74400                                           
202REMOVAL OF CURB & GUTTER                          LF       170000      7000     119000                                           
202REMOVAL OF BITUMINOUS SURFACING                   SY       261000      8000     208800                                           
202REMOVAL OF CULVERTS-ALL TYPES & SIZES             LF        98000     12500     122500                                           
202REMOVAL OF INLETS                                 EA         2000    633000     126600                                           
203COMMON EXCAVATION-TYPE C                          CY      1260000     27400    3452400                                           
203TOPSOIL                                           CY      1975000     18300    3614250                                           
203BORROW-EXCAVATION                                 CY       942000     51300    4832460                                           
216WATER                                             M GAL    105000      9000      94500                                           
230SUBGRADE PREPARATION-TYPE A-12IN                  STA       59000    293000    1728700                                           
251SEEDING CLASS III                                 ACRE       1490    500000      74500                                           
253HYDRAULIC MULCH                                   ACRE       1490   2500000     372500                                           
261FIBER ROLLS 12IN                                  LF      1020000      1850     188700                                           
261REMOVE FIBER ROLLS 12IN                           LF       710000       300      21300                                           
302AGGREGATE BASE COURSE CL 5                        TON     1750000     60700   10622500                                           
430COMMERCIAL GRADE HOT MIX ASPHALT                  TON       52000    395000    2054000                                           
702MOBILIZATION                                      L SUM      1000  55300000    5530000                                           
704TRAFFIC CONTROL SIGNS                             UNIT    1359000      1000     135900                                           
704TYPE III BARRICADE                                EA        32000     50000     160000                                           
704DELINEATOR DRUMS                                  EA        40000     25000     100000                                           
704TUBULAR MARKERS                                   EA       100000      5000      50000                                           
714PIPE CONDUIT 18IN                                 LF       333000     93000    3096900                                           
722INLET CATCH BASIN-TYPE A                          EA         1000   3890000     389000                                           
722ADJUST GATE VALVE BOX                             EA         9000    125000     112500                                           
748CURB & GUTTER-TYPE I                              LF       276000     39700    1095720                                           
748CURB-TYPE I                                       LF       148000     36300     537240                                           
750SIDEWALK CONCRETE 4IN                             SY      6481000     41300   26766530                                           
750DRIVEWAY CONCRETE                                 SY        91000     67300     612430                                           
750DETECTABLE WARNING PANELS                         SF       310000     26000     806000                                           
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF        53400     22000     117480                                           
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF        83000     22000     182600                                           
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       331000      8300     274730                                           
754RESET SIGN PANEL                                  EA         8000     55000      44000                                           
762PVMT MK PAINTED 6IN LINE                          LF       687000      1250      85875                                           
762PVMT MK PAINTED 24IN LINE                         LF       195000      4000      78000                                           
                                                                                                                                    
   TOTAL                                                                         69566015                                           
                                                                                                                                    
                                                                     NO LIMIT                                                       
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     WINN CONSTRUCTION INC                                                          
                                                                                                                                    
                                    82                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          3                                                 
        IM-6-029(134)147                                          35                                                                
                                                                    ENGINEERS ESTIMATE   PCI ROADS LLC        INTERSTATE IMPROVEME  
                                                                                                              NT INC                
          GRAND FORKS (035) AND WALS NOV 17, 2017 09:30AM                                                                           
          14.479                                                                         SAINT MICHAEL, MN    FARIBAULT, MN         
         N OF N GRAND FORKS INT TO JCT ND 54                                                                                        
           09/29/18 MILLING, HMA, GRINDING, CPR, GUARDRAIL             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  30000000    3000000  24500000    2450000  22000000    2200000 
202REMOVAL OF BITUMINOUS SURFACING                   SY      1276000      6000     765600     10600    1352560     11530    1471228 
203TOPSOIL-IMPORTED                                  CY       121000     20000     242000     26750     323675     29090     351989 
203GUARDRAIL EMBANKMENT                              EA         4000   4000000    1600000   5675000    2270000   6171840    2468736 
251SEEDING CLASS II                                  ACRE        500   2500000     125000   1000000      50000   3262640     163132 
253HYDRAULIC MULCH                                   ACRE        500   2800000     140000   2000000     100000   3262640     163132 
302AGGREGATE SURFACE COURSE CL 5                     TON     1026000     22000    2257200     27450    2816370     29850    3062610 
401TACK COAT                                         GAL      947000      2000     189400      2000     189400      2180     206446 
401PRIME COAT                                        GAL      360000      3000     108000      2000      72000      2180      78480 
401FOG SEAL                                          GAL      336000      2850      95760      2000      67200      2180      73248 
411MILLING PCC PAVEMENT                              SY      3752000     12000    4502400      4750    1782200      5170    1939784 
430SUPERPAVE FAA 45                                  TON     1545000    100000   15450000     93000   14368500    101140   15626130 
430CORED SAMPLE                                      EA        16000     20500      32800     15000      24000     16310      26096 
430PG 64-28 ASPHALT CEMENT                           TON       95000    800000    7600000    479000    4550500    520940    4948930 
570PCC PAVEMENT GRINDING                             SY     69502000      3000   20850600      2830   19669066      3000   20850600 
570DOWELED CONTRACTION JOINT ASSEMBLY                LF     14609000      7750   11321975      5750    8400175      8000   11687200 
570DOWEL BARS                                        EA     81918000      7000   57342600     10000   81918000      7000   57342600 
57010IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED  SY     24974000    130000  324662000     96300  240499620    110000  274714000 
570TRANSVERSE PCC JOINT CLEANING & SEALING           LF    135121000      1200   16214520      2050   27699805      1750   23646175 
570LONGITUDINAL PCC JOINT CLEANING & SEALING         LF    225201000      1250   28150125      1250   28150125      1200   27024120 
570SPALL REPAIR-PARTIAL DEPTH                        SF      8880000     35000   31080000     32150   28549200     32000   28416000 
702MOBILIZATION                                      L SUM      1000 315000000   31500000 182026000   18202600 265000000   26500000 
704FLAGGING                                          MHR     2760000     35000    9660000     39000   10764000     43500   12006000 
704TRAFFIC CONTROL SIGNS                             UNIT    5032000      2000    1006400      1700     855440      1090     548488 
704TYPE I BARRICADE                                  EA       200000     30000     600000     29750     595000     10880     217600 
704TYPE III BARRICADE                                EA        40000    125000     500000     75000     300000     65250     261000 
704DELINEATOR DRUMS                                  EA       275000     31000     852500     19500     536250     10880     299200 
704TUBULAR MARKERS                                   EA       600000      9000     540000      8500     510000      7610     456600 
704STACKABLE VERTICAL PANELS                         EA       200000     40000     800000     24500     490000     10880     217600 
704SEQUENCING ARROW PANEL-TYPE C                     EA         3000   1130000     339000    800000     240000   1631320     489396 
706BITUMINOUS LABORATORY                             EA         1000   4500000     450000   3000000     300000   3262640     326264 
706CONTRACTOR'S LABORATORY                           EA         1000   5000000     500000   3000000     300000   3262640     326264 
760RUMBLE STRIPS - ASPHALT SHOULDER                  MILE        226    750000      16950   1285000      29041   1422210      32142 
762SHORT TERM 4IN LINE-TYPE NR                       LF     19330000      1360    2628880       149     288017       160     309280 
762PVMT MK PAINTED 4IN LINE                          LF    170032000       090    1530288       067    1139214       070    1190224 
762PVMT MK PAINTED 8IN LINE                          LF      4230000       270     114210       360     152280       390     164970 
762PVMT MK PAINTED 24IN LINE                         LF       278000      4750     132050      3650     101470       400      11120 
762PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED      LF     20640000      4000    8256000      3890    8028960      4230    8730720 
764REMOVE & RESET GUARDRAIL                          LF       977000     25000    2442500     24000    2344800     19580    1912966 
764RESET W-BEAM GUARDRAIL END TERMINAL               EA         4000   1250000     500000    647780     259112    543780     217512 
764REMOVE END TREATMENT & TRANSITION                 EA         4000    300000     120000    220000      88000    135940      54376 
930SILICONE SEALANT                                  LF       228000     35000     798000     50000    1140000      3850      87780 
                                                                                                                                    
   TOTAL                                                                        589016758            511966580            530820138 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     PCI ROADS LLC                                                                  
                                                                                                                                    
                                    83                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          3                                                 
        IM-6-029(134)147                                          35                                                                
                                                                    R A KNAPP CONSTRUCTI IOWA CIVIL CONTRACTI ACME CONCRETE PAVING  
                                                                    ON INC               NG INC                INC                  
          GRAND FORKS (035) AND WALS NOV 17, 2017 09:30AM                                                                           
          14.479                                                    LENEXA, KS           VICTOR, IA           SPOKANE, WA           
         N OF N GRAND FORKS INT TO JCT ND 54                                                                                        
           09/29/18 MILLING, HMA, GRINDING, CPR, GUARDRAIL             BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  50000000    5000000  30000000    3000000  36855840    3685584 
202REMOVAL OF BITUMINOUS SURFACING                   SY      1276000     11000    1403600      9500    1212200     11350    1448260 
203TOPSOIL-IMPORTED                                  CY       121000     28000     338800     25000     302500     28650     346665 
203GUARDRAIL EMBANKMENT                              EA         4000   5950000    2380000   5500000    2200000   6075000    2430000 
251SEEDING CLASS II                                  ACRE        500   4200000     210000   3800000     190000   4285000     214250 
253HYDRAULIC MULCH                                   ACRE        500   7350000     367500   6700000     335000   7500000     375000 
302AGGREGATE SURFACE COURSE CL 5                     TON     1026000     28000    2872800     26960    2766096     29500    3026700 
401TACK COAT                                         GAL      947000      2100     198870      2000     189400      2150     203605 
401PRIME COAT                                        GAL      360000      2100      75600      2000      72000      2150      77400 
401FOG SEAL                                          GAL      336000      2100      70560      2000      67200      2150      72240 
411MILLING PCC PAVEMENT                              SY      3752000      5000    1876000      4750    1782200      5150    1932280 
430SUPERPAVE FAA 45                                  TON     1545000     97650   15086925     93000   14368500    100000   15450000 
430CORED SAMPLE                                      EA        16000     15750      25200     15000      24000     16000      25600 
430PG 64-28 ASPHALT CEMENT                           TON       95000    502950    4778025    479000    4550500    515000    4892500 
570PCC PAVEMENT GRINDING                             SY     69502000      3000   20850600      4060   28217812      5300   36836060 
570DOWELED CONTRACTION JOINT ASSEMBLY                LF     14609000      5000    7304500      5860    8560874      4600    6720140 
570DOWEL BARS                                        EA     81918000      6500   53246700      7020   57506436     11000   90109800 
57010IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED  SY     24974000    115000  287201000    102700  256482980    100000  249740000 
570TRANSVERSE PCC JOINT CLEANING & SEALING           LF    135121000      1500   20268150      1700   22970570      1650   22294965 
570LONGITUDINAL PCC JOINT CLEANING & SEALING         LF    225201000      1350   30402135      1600   36032160      1150   25898115 
570SPALL REPAIR-PARTIAL DEPTH                        SF      8880000     31000   27528000     47600   42268800     50000   44400000 
702MOBILIZATION                                      L SUM      1000 275000000   27500000 342000000   34200000 591000000   59100000 
704FLAGGING                                          MHR     2760000     40000   11040000     45000   12420000     40000   11040000 
704TRAFFIC CONTROL SIGNS                             UNIT    5032000      1900     956080      1250     629000      1900     956080 
704TYPE I BARRICADE                                  EA       200000     12600     252000     22350     447000     12850     257000 
704TYPE III BARRICADE                                EA        40000     84000     336000     67000     268000     85000     340000 
704DELINEATOR DRUMS                                  EA       275000     25200     693000     15000     412500     25750     708125 
704TUBULAR MARKERS                                   EA       600000      6300     378000      4500     270000      6500     390000 
704STACKABLE VERTICAL PANELS                         EA       200000     26250     525000     15000     300000     26750     535000 
704SEQUENCING ARROW PANEL-TYPE C                     EA         3000    735000     220500   1000000     300000    750000     225000 
706BITUMINOUS LABORATORY                             EA         1000   3150000     315000   3000000     300000   3200000     320000 
706CONTRACTOR'S LABORATORY                           EA         1000   3150000     315000  12000000    1200000   3200000     320000 
760RUMBLE STRIPS - ASPHALT SHOULDER                  MILE        226  45000000    1017000   7000000     158200  45500000    1028300 
762SHORT TERM 4IN LINE-TYPE NR                       LF     19330000       400     773200       290     560570       430     831190 
762PVMT MK PAINTED 4IN LINE                          LF    170032000       100    1700320       070    1190224       080    1360256 
762PVMT MK PAINTED 8IN LINE                          LF      4230000       300     126900       250     105750       270     114210 
762PVMT MK PAINTED 24IN LINE                         LF       278000      3700     102860      3500      97300      3750     104250 
762PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED      LF     20640000      3750    7740000      3550    7327200      3800    7843200 
764REMOVE & RESET GUARDRAIL                          LF       977000     18900    1846530     18000    1758600     19250    1880725 
764RESET W-BEAM GUARDRAIL END TERMINAL               EA         4000    525000     210000    500000     200000    535000     214000 
764REMOVE END TREATMENT & TRANSITION                 EA         4000    130000      52000    125000      50000    135000      54000 
930SILICONE SEALANT                                  LF       228000     20000     456000     10000     228000      8750     199500 
                                                                                                                                    
   TOTAL                                                                        538040355            545521572            598000000 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     PCI ROADS LLC                                                                  
                                                                                                                                    
                                    84                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       3          3                                                 
        IM-6-029(134)147                                          35                                                                
                                                                    DIAMOND SURFACE INC  CHESTER BROSS CONSTR STRATA CORPORATION    
                                                                                         UCTION CO/CB EQUIP                         
          GRAND FORKS (035) AND WALS NOV 17, 2017 09:30AM                                                                           
          14.479                                                    ROGERS, MN           HANNIBAL, MO         GRAND FORKS, ND       
         N OF N GRAND FORKS INT TO JCT ND 54                                                                                        
           09/29/18 MILLING, HMA, GRINDING, CPR, GUARDRAIL             BOND    RANK 06      BOND    RANK 07      BOND    RANK 08    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  30000000    3000000  34300000    3430000  44500000    4450000 
202REMOVAL OF BITUMINOUS SURFACING                   SY      1276000     14000    1786400     10000    1276000      8500    1084600 
203TOPSOIL-IMPORTED                                  CY       121000     34000     411400     26250     317625     30000     363000 
203GUARDRAIL EMBANKMENT                              EA         4000   7500000    3000000   5775000    2310000   7200000    2880000 
251SEEDING CLASS II                                  ACRE        500   4200000     210000   4200000     210000   3000000     150000 
253HYDRAULIC MULCH                                   ACRE        500   8375000     418750   7350000     367500   3000000     150000 
302AGGREGATE SURFACE COURSE CL 5                     TON     1026000     35600    3652560     27150    2785590     32000    3283200 
401TACK COAT                                         GAL      947000      2600     246220      2100     198870      5000     473500 
401PRIME COAT                                        GAL      360000      2600      93600      2100      75600      8000     288000 
401FOG SEAL                                          GAL      336000      2600      87360      2100      70560      5000     168000 
411MILLING PCC PAVEMENT                              SY      3752000      6200    2326240      5000    1876000      7250    2720200 
430SUPERPAVE FAA 45                                  TON     1545000    116000   17922000    102000   15759000     83500   12900750 
430CORED SAMPLE                                      EA        16000     25000      40000     15750      25200    100000     160000 
430PG 64-28 ASPHALT CEMENT                           TON       95000    599000    5690500    500000    4750000    585000    5557500 
570PCC PAVEMENT GRINDING                             SY     69502000      2890   20086078      4350   30233370      2830   19669066 
570DOWELED CONTRACTION JOINT ASSEMBLY                LF     14609000      7900   11541110      5050    7377545     16000   23374400 
570DOWEL BARS                                        EA     81918000      9450   77412510      4900   40139820     18000  147452400 
57010IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED  SY     24974000    115900  289448660    130000  324662000    152000  379604800 
570TRANSVERSE PCC JOINT CLEANING & SEALING           LF    135121000      2100   28375410      2150   29051015      2750   37158275 
570LONGITUDINAL PCC JOINT CLEANING & SEALING         LF    225201000      1410   31753341      1750   39410175      2750   61930275 
570SPALL REPAIR-PARTIAL DEPTH                        SF      8880000     47610   42277680     54000   47952000     64000   56832000 
702MOBILIZATION                                      L SUM      1000 273000000   27300000 290000000   29000000 434215000   43421500 
704FLAGGING                                          MHR     2760000     46910   12947160     42000   11592000     40000   11040000 
704TRAFFIC CONTROL SIGNS                             UNIT    5032000      4000    2012800      5000    2516000      1500     754800 
704TYPE I BARRICADE                                  EA       200000     30000     600000     42000     840000     40000     800000 
704TYPE III BARRICADE                                EA        40000     50000     200000    120750     483000    115000     460000 
704DELINEATOR DRUMS                                  EA       275000     50000    1375000     21000     577500     20000     550000 
704TUBULAR MARKERS                                   EA       600000     23000    1380000      8400     504000      8000     480000 
704STACKABLE VERTICAL PANELS                         EA       200000     10000     200000     21000     420000     20000     400000 
704SEQUENCING ARROW PANEL-TYPE C                     EA         3000   4500000    1350000   1575000     472500   1500000     450000 
706BITUMINOUS LABORATORY                             EA         1000   4000000     400000   3150000     315000   3000000     300000 
706CONTRACTOR'S LABORATORY                           EA         1000   4000000     400000   3150000     315000   6000000     600000 
760RUMBLE STRIPS - ASPHALT SHOULDER                  MILE        226  19000000     429400  44600000    1007960  42515000     960839 
762SHORT TERM 4IN LINE-TYPE NR                       LF     19330000       450     869850       320     618560       149     288017 
762PVMT MK PAINTED 4IN LINE                          LF    170032000       550    9351760       080    1360256       067    1139214 
762PVMT MK PAINTED 8IN LINE                          LF      4230000      1000     423000       210      88830       360     152280 
762PVMT MK PAINTED 24IN LINE                         LF       278000      5000     139000      4200     116760      3650     101470 
762PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED      LF     20640000      3000    6192000      4200    8668800      3890    8028960 
764REMOVE & RESET GUARDRAIL                          LF       977000     22500    2198250     18900    1846530     18000    1758600 
764RESET W-BEAM GUARDRAIL END TERMINAL               EA         4000    625000     250000    525000     210000    500000     200000 
764REMOVE END TREATMENT & TRANSITION                 EA         4000    200000      80000    131250      52500    125000      50000 
930SILICONE SEALANT                                  LF       228000     30000     684000     20000     456000     28000     638400 
                                                                                                                                    
   TOTAL                                                                        608562039            613739066            833224046 
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     PCI ROADS LLC                                                                  
                                                                                                                                    
                                    85                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          4                                                 
        NH-3-001(027)161                                          37                                                                
        NH-6-002(122)295                                            ENGINEERS ESTIMATE   REEDE CONSTRUCTION I GOWAN CONSTRUCTION I  
        NH-6-002(123)295                                                                 NC                   NC                    
          NELSON (063)               NOV 17, 2017 09:30AM                                                                           
          10.553                                                                         ABERDEEN, SD         OSLO, MN              
         ND 1 E 0.5 & 5.5 MI E ND 1 TO W ND 35 EB                                                                                   
           10/20/18 CPR, GRINDING, JOINT SEALING, SHOULDER             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  25200000    2520000  27000000    2700000  31434500    3143450 
202REMOVE AGGREGATE BASE & SURFACING                 TON     1625000      6500    1056250      2000     325000     14800    2405000 
202REMOVAL OF TEMPORARY BYPASS                       EA         3000  30000000    9000000  15000000    4500000  25900000    7770000 
203COMMON EXCAVATION-TYPE C                          CY       383000      3000     114900      8250     315975      5500     210650 
203TOPSOIL                                           CY      1122000      5000     561000      6000     673200      3250     364650 
203TOPSOIL-IMPORTED                                  CY       112000     21000     235200     40000     448000     12750     142800 
203BORROW-EXCAVATION                                 CY      5515000      6500    3584750     12000    6618000     13250    7307375 
216WATER                                             M GAL    170000     25000     425000     22000     374000     38000     646000 
230SHOULDER PREPARATION                              MILE       1880    373180      70158    450000      84600    375000      70500 
230SUBGRADE PREPARATION-TYPE A-SHOULDERS             STA       40000    900000    3600000    170000     680000    200000     800000 
251SEEDING CLASS II                                  ACRE       1500    465000      69750   1400000     210000   1425000     213750 
251TEMPORARY COVER CROP                              ACRE        800    115000       9200    100000       8000    107000       8560 
253STRAW MULCH                                       ACRE       2300    350000      80500    450000     103500    465000     106950 
261FIBER ROLLS 12IN                                  LF      5625000      3000    1687500      2000    1125000      1850    1040625 
261REMOVE FIBER ROLLS 12IN                           LF      1880000       500      94000       500      94000       550     103400 
302SALVAGED BASE COURSE                              TON      348000     15000     522000     22000     765600     15150     527220 
302AGGREGATE BASE COURSE CL 5                        TON     1356000     15000    2034000     23000    3118800     15150    2054340 
401TACK COAT                                         GAL     2385000      2000     477000      2000     477000      2100     500850 
401PRIME COAT                                        GAL      875000      3500     306250      2000     175000      2100     183750 
401FOG SEAL                                          GAL      663000      2850     188955      2000     132600      2100     139230 
411MILLING PAVEMENT SURFACE                          SY    106691000       900    9602190      2300   24538930      2560   27312896 
411RELAYING MILLED MATERIAL                          TON    10438000     15000   15657000     21000   21919800     10200   10646760 
430SUPERPAVE FAA 45                                  TON     4956000     60000   29736000     58000   28744800     47000   23293200 
430CORED SAMPLE                                      EA        21000     20470      42987     15000      31500     48000     100800 
430PG 58-28 ASPHALT CEMENT                           TON      297400    350000   10409000    375000   11152500    415000   12342100 
550CONCRETE OVERLAY                                  CY     14695000    115000  168992500    135000  198382500    143500  210873250 
550CONCRETE PLACEMENT - DOWELED                      SY     71934000     16000  115094400     13000   93514200     13900   99988260 
570PCC PAVEMENT GRINDING                             SY     41495000      2450   10166275      3500   14523250      3290   13651855 
570DOWELED CONTRACTION JOINT ASSEMBLY                LF       342000      8000     273600      7000     239400     10700     365940 
5708IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED   SY      1367000    150820   20617094    155000   21188500    127400   17415580 
570TRANSVERSE PCC JOINT CLEANING & SEALING           LF     54050000      1830    9891150      2000   10810000      2150   11620750 
570LONGITUDINAL PCC JOINT CLEANING & SEALING         LF     26611000      1550    4124705      1300    3459430      1350    3592485 
570RANDOM PCC CRACK CLEANING & SEALING               LF      2975000      4910    1460725      5000    1487500      4300    1279250 
570SPALL REPAIR-PARTIAL DEPTH                        SF      2090000     34920    7298280     45000    9405000     42800    8945200 
702MOBILIZATION                                      L SUM      1000 236263490   23626349 360000000   36000000 685000000   68500000 
704FLAGGING                                          MHR     1240000     35000    4340000     42000    5208000     39500    4898000 
704TRAFFIC CONTROL SIGNS                             UNIT   11287000      2500    2821750      1500    1693050      1600    1805920 
704ATTENUATION DEVICE-TYPE B-55                      EA         2000   2545000     509000   3500000     700000   3450000     690000 
704TYPE I BARRICADE                                  EA        30000     34830     104490     35000     105000     37750     113250 
704TYPE III BARRICADE                                EA       169000    125000    2112500     80000    1352000     80000    1352000 
704DELINEATOR DRUMS                                  EA        97000     32000     310400     35000     339500     32000     310400 
704TUBULAR MARKERS                                   EA       167000      9300     155310      9000     150300      9250     154475 
704FLEXIBLE DELINEATORS                              EA       504000     53000    2671200     45000    2268000     48500    2444400 
704STACKABLE VERTICAL PANELS                         EA        11000     40000      44000     45000      49500     43250      47575 
704SEQUENCING ARROW PANEL-TYPE C                     EA         4000   1645000     658000    370000     148000    375000     150000 
704SEQUENCING ARROW PANEL-TYPE C-CROSSOVER           EA         2000   1460000     292000   1000000     200000   1080000     216000 
704PILOT CAR                                         HR       100000     40580     405800     60000     600000     56000     560000 
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     REEDE CONSTRUCTION INC                                                         
                                                                                                                                    
                                    86                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          4                                                 
        NH-3-001(027)161                                          37                                                                
        NH-6-002(122)295                                            ENGINEERS ESTIMATE   REEDE CONSTRUCTION I GOWAN CONSTRUCTION I  
        NH-6-002(123)295                                                                 NC                   NC                    
          NELSON (063)               NOV 17, 2017 09:30AM                                                                           
          10.553                                                                         ABERDEEN, SD         OSLO, MN              
         ND 1 E 0.5 & 5.5 MI E ND 1 TO W ND 35 EB                                                                                   
           10/20/18 CPR, GRINDING, JOINT SEALING, SHOULDER             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
704OBLITERATION OF PAVEMENT MARKING                  SF      4963000      2500    1240750      1300     645190      1380     684894 
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED      EA        80000    350000    2800000    300000    2400000    261000    2088000 
706FIELD OFFICE                                      EA         1000  14000000    1400000  18000000    1800000   7500000     750000 
706AGGREGATE LABORATORY                              EA         1000  11000000    1100000  12500000    1250000   8000000     800000 
706BITUMINOUS LABORATORY                             EA         1000   4569000     456900   4000000     400000   3745000     374500 
706CONTRACTOR'S LABORATORY                           EA         1000   5388000     538800   4000000     400000   3745000     374500 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      3278000      2500     819500      3000     983400      1690     553982 
714PIPE PVC 18IN                                     LF       704000     40000    2816000     40000    2816000     23250    1636800 
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF        14000     17000      23800     24000      33600     23250      32550 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       215000     18000     387000     25000     537500     24000     516000 
754RESET SIGN PANEL                                  EA         4000     75000      30000     80000      32000     83000      33200 
760RUMBLE STRIPS - CONCRETE SHOULDER                 MILE       9638   1600000    1542080   1600000    1542080   1710000    1648098 
760RUMBLE STRIPS - ASPHALT SHOULDER                  MILE       1880    716000     134608   2500000     470000   2615000     491620 
760RUMBLE STRIPS - ASPHALT CENTERLINE                MILE        940    910000      85540   2600000     244400   2725000     256150 
760RUMBLE STRIPS - INTERSECTION                      SET        1000   3875000     387500   3500000     350000   4275000     427500 
762PVMT MK PAINTED-MESSAGE                           SF        52000      3000      15600     11000      57200     11000      57200 
762EPOXY PVMT MK 4IN LINE-GROOVED                    LF     13213000       900    1189170      1000    1321300       800    1057040 
762EPOXY PVMT MK MESSAGE                             SF        96000      3570      34272     10000      96000     10750     103200 
762EPOXY PVMT MK 4IN LINE                            LF    154069000       300    4622070       350    5392415       350    5392415 
762EPOXY PVMT MK 8IN LINE                            LF      2270000       700     158900      1000     227000       750     170250 
762EPOXY PVMT MK 24IN LINE                           LF        65000     20000     130000     15000      97500     16200     105300 
762RAISED PAVEMENT MARKERS                           EA     21309000      1650    3515985      1250    2663625      1240    2642316 
762SHORT TERM 4IN LINE-TYPE NR                       LF     32587000       130     423631       600    1955220       320    1042784 
762PVMT MK PAINTED 4IN LINE                          LF     12321000       070      86247       250     308025       240     295704 
766MAILBOX-ALL TYPES                                 EA         3000    275000      82500    200000      60000    198000      59400 
772FLASHING BEACON-POST MOUNTED                      EA         2000  10707000    2141400    550000     110000    567000     113400 
772REVISE FLASHING BEACON SYSTEM                     EA         1000  17886000    1788600   6500000     650000   7020000     702000 
                                                                                                                                    
   TOTAL                                                                        496003971            537981390            572818249 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     REEDE CONSTRUCTION INC                                                         
                                                                                                                                    
                                    87                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       3          4                                                 
        NH-3-001(027)161                                          37                                                                
        NH-6-002(122)295                                            J M MARSCHUETZ CONST                                            
        NH-6-002(123)295                                            RUCTION CO                                                      
          NELSON (063)               NOV 17, 2017 09:30AM                                                                           
          10.553                                                    EUREKA, MO                                                      
         ND 1 E 0.5 & 5.5 MI E ND 1 TO W ND 35 EB                                                                                   
           10/20/18 CPR, GRINDING, JOINT SEALING, SHOULDER             BOND    RANK 03                                              

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  40000000    4000000                                           
202REMOVE AGGREGATE BASE & SURFACING                 TON     1625000      1150     186875                                           
202REMOVAL OF TEMPORARY BYPASS                       EA         3000  17000000    5100000                                           
203COMMON EXCAVATION-TYPE C                          CY       383000      9000     344700                                           
203TOPSOIL                                           CY      1122000      5650     633930                                           
203TOPSOIL-IMPORTED                                  CY       112000     45000     504000                                           
203BORROW-EXCAVATION                                 CY      5515000     12500    6893750                                           
216WATER                                             M GAL    170000     22500     382500                                           
230SHOULDER PREPARATION                              MILE       1880    465000      87420                                           
230SUBGRADE PREPARATION-TYPE A-SHOULDERS             STA       40000    200000     800000                                           
251SEEDING CLASS II                                  ACRE       1500   1500000     225000                                           
251TEMPORARY COVER CROP                              ACRE        800    115000       9200                                           
253STRAW MULCH                                       ACRE       2300    490000     112700                                           
261FIBER ROLLS 12IN                                  LF      5625000      2000    1125000                                           
261REMOVE FIBER ROLLS 12IN                           LF      1880000       500      94000                                           
302SALVAGED BASE COURSE                              TON      348000     22500     783000                                           
302AGGREGATE BASE COURSE CL 5                        TON     1356000     22500    3051000                                           
401TACK COAT                                         GAL     2385000      2000     477000                                           
401PRIME COAT                                        GAL      875000      2000     175000                                           
401FOG SEAL                                          GAL      663000      2000     132600                                           
411MILLING PAVEMENT SURFACE                          SY    106691000      2500   26672750                                           
411RELAYING MILLED MATERIAL                          TON    10438000     22500   23485500                                           
430SUPERPAVE FAA 45                                  TON     4956000     63000   31222800                                           
430CORED SAMPLE                                      EA        21000     17000      35700                                           
430PG 58-28 ASPHALT CEMENT                           TON      297400    405000   12044700                                           
550CONCRETE OVERLAY                                  CY     14695000    155000  227772500                                           
550CONCRETE PLACEMENT - DOWELED                      SY     71934000     10950   78767730                                           
570PCC PAVEMENT GRINDING                             SY     41495000      3340   13859330                                           
570DOWELED CONTRACTION JOINT ASSEMBLY                LF       342000     11500     393300                                           
5708IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED   SY      1367000    132000   18044400                                           
570TRANSVERSE PCC JOINT CLEANING & SEALING           LF     54050000      2250   12161250                                           
570LONGITUDINAL PCC JOINT CLEANING & SEALING         LF     26611000      1500    3991650                                           
570RANDOM PCC CRACK CLEANING & SEALING               LF      2975000      4500    1338750                                           
570SPALL REPAIR-PARTIAL DEPTH                        SF      2090000     44500    9300500                                           
702MOBILIZATION                                      L SUM      1000 575000000   57500000                                           
704FLAGGING                                          MHR     1240000     44500    5518000                                           
704TRAFFIC CONTROL SIGNS                             UNIT   11287000      1350    1523745                                           
704ATTENUATION DEVICE-TYPE B-55                      EA         2000   4500000     900000                                           
704TYPE I BARRICADE                                  EA        30000     50000     150000                                           
704TYPE III BARRICADE                                EA       169000     95000    1605500                                           
704DELINEATOR DRUMS                                  EA        97000     22500     218250                                           
704TUBULAR MARKERS                                   EA       167000      9000     150300                                           
704FLEXIBLE DELINEATORS                              EA       504000     48000    2419200                                           
704STACKABLE VERTICAL PANELS                         EA        11000     34000      37400                                           
704SEQUENCING ARROW PANEL-TYPE C                     EA         4000   1100000     440000                                           
704SEQUENCING ARROW PANEL-TYPE C-CROSSOVER           EA         2000   1700000     340000                                           
704PILOT CAR                                         HR       100000     55000     550000                                           
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     REEDE CONSTRUCTION INC                                                         
                                                                                                                                    
                                    88                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       4          4                                                 
        NH-3-001(027)161                                          37                                                                
        NH-6-002(122)295                                            J M MARSCHUETZ CONST                                            
        NH-6-002(123)295                                            RUCTION CO                                                      
          NELSON (063)               NOV 17, 2017 09:30AM                                                                           
          10.553                                                    EUREKA, MO                                                      
         ND 1 E 0.5 & 5.5 MI E ND 1 TO W ND 35 EB                                                                                   
           10/20/18 CPR, GRINDING, JOINT SEALING, SHOULDER             BOND    RANK 03                                              

                                                                                                                                    
704OBLITERATION OF PAVEMENT MARKING                  SF      4963000      3000    1488900                                           
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED      EA        80000    335000    2680000                                           
706FIELD OFFICE                                      EA         1000  12000000    1200000                                           
706AGGREGATE LABORATORY                              EA         1000  12000000    1200000                                           
706BITUMINOUS LABORATORY                             EA         1000   3500000     350000                                           
706CONTRACTOR'S LABORATORY                           EA         1000   3500000     350000                                           
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      3278000      3000     983400                                           
714PIPE PVC 18IN                                     LF       704000     45000    3168000                                           
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF        14000     32000      44800                                           
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       215000     20000     430000                                           
754RESET SIGN PANEL                                  EA         4000    170000      68000                                           
760RUMBLE STRIPS - CONCRETE SHOULDER                 MILE       9638   1775000    1710745                                           
760RUMBLE STRIPS - ASPHALT SHOULDER                  MILE       1880   2700000     507600                                           
760RUMBLE STRIPS - ASPHALT CENTERLINE                MILE        940   2800000     263200                                           
760RUMBLE STRIPS - INTERSECTION                      SET        1000   4000000     400000                                           
762PVMT MK PAINTED-MESSAGE                           SF        52000     11000      57200                                           
762EPOXY PVMT MK 4IN LINE-GROOVED                    LF     13213000       850    1123105                                           
762EPOXY PVMT MK MESSAGE                             SF        96000     11000     105600                                           
762EPOXY PVMT MK 4IN LINE                            LF    154069000       400    6162760                                           
762EPOXY PVMT MK 8IN LINE                            LF      2270000       800     181600                                           
762EPOXY PVMT MK 24IN LINE                           LF        65000     17000     110500                                           
762RAISED PAVEMENT MARKERS                           EA     21309000      2000    4261800                                           
762SHORT TERM 4IN LINE-TYPE NR                       LF     32587000       300     977610                                           
762PVMT MK PAINTED 4IN LINE                          LF     12321000       250     308025                                           
766MAILBOX-ALL TYPES                                 EA         3000    390000     117000                                           
772FLASHING BEACON-POST MOUNTED                      EA         2000   1700000     340000                                           
772REVISE FLASHING BEACON SYSTEM                     EA         1000   7300000     730000                                           
                                                                                                                                    
   TOTAL                                                                        584880775                                           
                                                                                                                                    
                                                                     NO LIMIT                                                       
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     REEDE CONSTRUCTION INC                                                         
                                                                                                                                    
                                    89                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          6                                                 
        SU-6-986(121)125                                          38                                                                
                                                                    ENGINEERS ESTIMATE   REEDE CONSTRUCTION I BX CIVIL & CONSTRUCT  
                                                                                         NC                   ION INC               
          GRAND FORKS (035)          NOV 17, 2017 09:30AM                                                                           
           0.731                                                                         ABERDEEN, SD         DELL RAPIDS, SD       
         GRAND FORKS 42ND ST(UNIVERSITY-US2                                                                                         
           10/13/18 REMOVALS, GRADING, AGGREGATE BASE, PCC             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  40250000    4025000  22600000    2260000  24750000    2475000 
107RAILWAY PROTECTION INSURANCE                      L SUM      1000   5000000     500000   2100000     210000   6000000     600000 
201REMOVAL OF TREES & BRUSH                          L SUM      1000  10000000    1000000  13000000    1300000  14400000    1440000 
202REMOVAL OF CONCRETE PAVEMENT                      SY     27120000      8000   21696000      6500   17628000      8000   21696000 
202REMOVAL OF BITUMINOUS SURFACING                   SY        49000     20000      98000      7500      36750      8000      39200 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF      2047000     20000    4094000     22000    4503400     16500    3377550 
202REMOVAL OF MANHOLES                               EA         7000   1000000     700000   1200000     840000    940000     658000 
202REMOVAL OF INLETS                                 EA        16000    500000     800000    500000     800000    588000     940800 
203COMMON EXCAVATION-TYPE A                          CY      3963000      8500    3368550      9300    3685590     10500    4161150 
203TOPSOIL                                           CY      2134000      7500    1600500      5500    1173700      6200    1323080 
203COMMON EXCAVATION-WASTE                           CY     10697000      8000    8557600      9000    9627300     10500   11231850 
203TOPSOIL-IMPORTED                                  CY      1248000     18000    2246400     15000    1872000     16000    1996800 
216WATER                                             M GAL    744000     30000    2232000     38500    2864400     45500    3385200 
251SEEDING CLASS III                                 ACRE       2190   1500000     328500   5000000    1095000   2150000     470850 
251TEMPORARY COVER CROP                              ACRE       3170    350000     110950    100000      31700     64000      20288 
252SOD                                               SY      7416000     10000    7416000     13500   10011600     10000    7416000 
253HYDRAULIC MULCH                                   ACRE       5360   4000000    2144000   1925000    1031800   4010000    2149360 
260SILT FENCE SUPPORTED                              LF       680000      3000     204000      3000     204000      2200     149600 
260REMOVE SILT FENCE SUPPORTED                       LF       680000      1000      68000      1000      68000       800      54400 
265STABILIZED CONSTRUCTION ACCESS                    EA         1000   7000000     700000     40000       4000   4820000     482000 
265REMOVE STABILIZED CONSTRUCTION ACCESS             EA         1000   1500000     150000   1000000     100000   1150000     115000 
302SALVAGED BASE COURSE                              CY      8318000     40000   33272000     35000   29113000     39500   32856100 
302AGGREGATE BASE COURSE CL 3                        CY      8674000     38000   32961200     30000   26022000     33500   29057900 
430PATCHING                                          TON       12000    200000     240000    400000     480000    314000     376800 
5508IN NON-REINF CONCRETE PAVEMENT CL AE             SY      1628000     75000   12210000     73000   11884400     62500   10175000 
5508IN REINF CONCRETE PAVEMENT CL AE                 SY      2777000     95000   26381500     80000   22216000     81000   22493700 
5508IN NON-REINF CONCRETE PVMT CL AE-DOWELED         SY     14047000     85000  119399500     76000  106757200     62500   87793750 
702MOBILIZATION                                      L SUM      1000 450000000   45000000 280000000   28000000 480000000   48000000 
704FLAGGING                                          MHR      400000     40000    1600000     40000    1600000     48500    1940000 
704TRAFFIC CONTROL SIGNS                             UNIT    3866000      2000     773200      1500     579900      2300     889180 
704TYPE III BARRICADE                                EA        32000    110000     352000    110000     352000    122000     390400 
704SIDEWALK BARRICADE                                EA         9000    110000      99000     65000      58500     70000      63000 
704PEDESTRIAN LONGITUDINAL BARRICADE                 LF       164000     20000     328000      8000     131200     15000     246000 
704DELINEATOR DRUMS                                  EA        61000     30000     183000     45000     274500     46500     283650 
704TUBULAR MARKERS                                   EA        27000     12000      32400     20000      54000      8000      21600 
704STACKABLE VERTICAL PANELS                         EA        29000     20000      58000     30000      87000     23500      68150 
704PORTABLE CHANGEABLE MESSAGE SIGN                  EA         2000  10000000    2000000   4500000     900000   6990000    1398000 
708INLET PROTECTION-SPECIAL                          EA        48000    200000     960000    175000     840000    140000     672000 
708REMOVE INLET PROTECTION-SPECIAL                   EA        48000     75000     360000    130000     624000     29000     139200 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY     25072000      2100    5265120      1750    4387600      2000    5014400 
710TEMPORARY BYPASS DRAINAGE SYSTEM                  EA         1000   1500000     150000   3000000     300000   2940000     294000 
714PIPE CONC REINF 12IN CL III                       LF       265000     60000    1590000     58000    1537000     67000    1775500 
714PIPE CONC REINF 15IN CL III                       LF       592000     70000    4144000     54000    3196800     73500    4351200 
714PIPE CONC REINF 18IN CL III                       LF       239000    100000    2390000     67000    1601300     75500    1804450 
714PIPE CONC REINF 21IN CL III                       LF       263000    120000    3156000     71000    1867300     81000    2130300 
714PIPE CONC REINF 24IN CL III                       LF       881000    125000   11012500     80000    7048000     88000    7752800 
714PIPE CONC REINF 30IN CL III                       LF       871000    180000   15678000    100000    8710000    141000   12281100 
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714PIPE CONC REINF 36IN CL III                       LF       559000    220000   12298000    150000    8385000    176000    9838400 
714PIPE PVC 6IN DRAIN                                LF        10000     60000      60000     70000      70000     53000      53000 
714PIPE PVC 8IN                                      LF        13000     60000      78000     80000     104000     82000     106600 
714UNDERDRAIN PIPE PVC PERFORATED 4IN                LF       687000     10000     687000      9000     618300     10500     721350 
722MANHOLE 48IN                                      EA         8000   2000000    1600000   2800000    2240000   2770000    2216000 
722MANHOLE 60IN                                      EA         9000   2500000    2250000   3100000    2790000   3220000    2898000 
722MANHOLE 72IN                                      EA         2000   3000000     600000   3700000     740000   4280000     856000 
722MANHOLE 96IN                                      EA         1000   5000000     500000   4800000     480000   5630000     563000 
722MANHOLE RISER 48IN                                LF        68200    300000    2046000    225000    1534500    171000    1166220 
722MANHOLE RISER 60IN                                LF        43400    400000    1736000    300000    1302000    300000    1302000 
722MANHOLE RISER 72IN                                LF         9700    550000     533500    425000     412250    429000     416130 
722MANHOLE RISER 96IN                                LF        11200    650000     728000    650000     728000    735000     823200 
722INLET-TYPE 1                                      EA        12000   3500000    4200000   2600000    3120000   3430000    4116000 
722INLET-TYPE 2 DOUBLE                               EA         5000   6000000    3000000   3600000    1800000   4570000    2285000 
722INLET CATCH BASIN-TYPE A                          EA         1000   4000000     400000   2250000     225000   3170000     317000 
722ADJUST GATE VALVE BOX                             EA         9000    500000     450000    250000     225000    425000     382500 
722ADJUST MANHOLE                                    EA         4000   3000000    1200000   2000000     800000   2620000    1048000 
722ADJUST UTILITY APPURTENANCE                       EA         3000   1000000     300000   2000000     600000   2580000     774000 
722ADJUST 10IN WATERMAIN                             EA         1000   5000000     500000  10500000    1050000   5620000     562000 
7246IN HYDRANT                                       EA         8000   7500000    6000000   8000000    6400000  10300000    8240000 
724REMOVE HYDRANT                                    EA         8000   1500000    1200000    875000     700000    990000     792000 
724UNDERGROUND IRRIGATION SYSTEM                     L SUM      1000  10000000    1000000   4000000     400000   4080000     408000 
748CURB & GUTTER                                     LF        47000     35000     164500     43000     202100     28000     131600 
748CURB & GUTTER-TYPE I                              LF        65000     28000     182000     43000     279500     29500     191750 
748CURB & GUTTER-TYPE I 30IN                         LF      7949000     32000   25436800     27000   21462300     23500   18680150 
750SIDEWALK CONCRETE BIKEWAY                         SY      4077000     55000   22423500     70000   28539000     59500   24258150 
750SIDEWALK CONCRETE 4IN                             SY       136000     60000     816000     80000    1088000     70500     958800 
750CONCRETE MEDIAN NOSE PAVING                       SY        10000    150000     150000    140000     140000     97000      97000 
750DRIVEWAY CONCRETE                                 SY       328000     60000    1968000     80000    2624000     54500    1787600 
750DETECTABLE WARNING PANELS                         SF       274000     45000    1233000     50000    1370000     50000    1370000 
752TEMPORARY SAFETY FENCE                            LF        75000      8000      60000     20000     150000      9000      67500 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       309000     28000     865200     25000     772500     32500    1004250 
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF        22000     28000      61600     20000      44000     28000      61600 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       261100     24000     626640     25000     652750     23500     613585 
762EPOXY PVMT MK CURB TOP & FACE                     LF        27000     20000      54000     15000      40500     11500      31050 
762PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)      SF       615000     23000    1414500     24000    1476000     25500    1568250 
762EPOXY PVMT MK 6IN LINE-GROOVED                    LF      1225000      8000     980000      9000    1102500     10500    1286250 
762EPOXY PVMT MK 24IN LINE-GROOVED                   LF       366000     20000     732000     13000     475800     14000     512400 
762PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED      LF      5913000      4500    2660850      3500    2069550      4100    2424330 
762PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED      LF      1796000      9000    1616400      8500    1526600      9500    1706200 
770SCREW IN BASE FOUNDATION                          EA        22000   1000000    2200000    850000    1870000    940000    2068000 
770PULL BOX                                          EA         6000   1200000     720000    850000     510000    940000     564000 
7701.5IN DIAMETER RIGID CONDUIT                      LF      3734000      6000    2240400      3500    1306900      4100    1530940 
7702IN DIAMETER RIGID CONDUIT                        LF      2357000     11000    2592700      5500    1296350      5900    1390630 
770UNDERGROUND CONDUCTOR NO2-TYPE RHW                LF      2686000      1750     470050      2000     537200      2100     564060 
770UNDERGROUND CONDUCTOR NO4-TYPE RHW                LF      6826000      1500    1023900      1500    1023900      1800    1228680 
770UNDERGROUND CONDUCTOR NO6-TYPE THW                LF      2738000      1250     342250      1500     410700      1500     410700 
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770FEED POINT-TYPE IV-PAD MOUNTED                    EA         1000  10000000    1000000   8500000     850000   9400000     940000 
770LT STD 6FT MA 40FT MT HT BREAKAWAY                EA        22000   2500000    5500000   2500000    5500000   2590000    5698000 
770LED LUMINAIRE                                     EA        23000   1000000    2300000    800000    1840000    880000    2024000 
770TEMPORARY LIGHTING SYSTEM                         EA         1000  15000000    1500000   1000000     100000   1180000     118000 
770REMOVE LIGHTING SYSTEM                            EA         1000  20000000    2000000   1500000     150000   1760000     176000 
772IT SYSTEM                                         EA         1000  30000000    3000000  12000000    1200000  12700000    1270000 
772TRAFFIC SIGNAL SYSTEM - SITE 1                    EA         1000 330000000   33000000 245000000   24500000 276300000   27630000 
                                                                                                                                    
   TOTAL                                                                        542335710            457803140            478698183 
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103CONTRACT BOND                                     L SUM      1000  29000000    2900000  30000000    3000000  41000000    4100000 
107RAILWAY PROTECTION INSURANCE                      L SUM      1000   2900000     290000  12000000    1200000   4000000     400000 
201REMOVAL OF TREES & BRUSH                          L SUM      1000  12900000    1290000   5500000     550000  22000000    2200000 
202REMOVAL OF CONCRETE PAVEMENT                      SY     27120000      7000   18984000     13000   35256000      6900   18712800 
202REMOVAL OF BITUMINOUS SURFACING                   SY        49000     50000     245000     10000      49000     45000     220500 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF      2047000     16000    3275200     22000    4503400     22000    4503400 
202REMOVAL OF MANHOLES                               EA         7000    880000     616000   1100000     770000   1150000     805000 
202REMOVAL OF INLETS                                 EA        16000    550000     880000    800000    1280000    435000     696000 
203COMMON EXCAVATION-TYPE A                          CY      3963000     10000    3963000      9000    3566700     11250    4458375 
203TOPSOIL                                           CY      2134000      5800    1237720      9000    1920600     12650    2699510 
203COMMON EXCAVATION-WASTE                           CY     10697000      9700   10376090      9000    9627300      7650    8183205 
203TOPSOIL-IMPORTED                                  CY      1248000     15000    1872000     29000    3619200     22000    2745600 
216WATER                                             M GAL    744000     38500    2864400     22000    1636800     35000    2604000 
251SEEDING CLASS III                                 ACRE       2190   7800000    1708200   2000000     438000   4860000    1064340 
251TEMPORARY COVER CROP                              ACRE       3170    400000     126800     60000      19020    100000      31700 
252SOD                                               SY      7416000      7000    5191200      9000    6674400     13000    9640800 
253HYDRAULIC MULCH                                   ACRE       5360   5400000    2894400   3400000    1822400   1850000     991600 
260SILT FENCE SUPPORTED                              LF       680000      4000     272000      1900     129200      3000     204000 
260REMOVE SILT FENCE SUPPORTED                       LF       680000      1000      68000       700      47600      1000      68000 
265STABILIZED CONSTRUCTION ACCESS                    EA         1000   3750000     375000   3500000     350000   4000000     400000 
265REMOVE STABILIZED CONSTRUCTION ACCESS             EA         1000   1100000     110000   1000000     100000   1500000     150000 
302SALVAGED BASE COURSE                              CY      8318000     33000   27449400     27000   22458600     38000   31608400 
302AGGREGATE BASE COURSE CL 3                        CY      8674000     31250   27106250     31750   27539950     32500   28190500 
430PATCHING                                          TON       12000    400000     480000    250000     300000    380000     456000 
5508IN NON-REINF CONCRETE PAVEMENT CL AE             SY      1628000     76000   12372800     77000   12535600     91000   14814800 
5508IN REINF CONCRETE PAVEMENT CL AE                 SY      2777000     85000   23604500     83000   23049100     98500   27353450 
5508IN NON-REINF CONCRETE PVMT CL AE-DOWELED         SY     14047000     75000  105352500     77000  108161900     88500  124315950 
702MOBILIZATION                                      L SUM      1000 496950000   49695000 425000000   42500000 500450000   50045000 
704FLAGGING                                          MHR      400000     40000    1600000     42000    1680000     46000    1840000 
704TRAFFIC CONTROL SIGNS                             UNIT    3866000      1650     637890      6500    2512900      1500     579900 
704TYPE III BARRICADE                                EA        32000    110000     352000    100000     320000    100000     320000 
704SIDEWALK BARRICADE                                EA         9000     70000      63000     50000      45000     60000      54000 
704PEDESTRIAN LONGITUDINAL BARRICADE                 LF       164000     20000     328000     25000     410000      7800     127920 
704DELINEATOR DRUMS                                  EA        61000     44000     268400     30000     183000     40000     244000 
704TUBULAR MARKERS                                   EA        27000     16500      44550     12000      32400     15000      40500 
704STACKABLE VERTICAL PANELS                         EA        29000     33000      95700     25000      72500     30000      87000 
704PORTABLE CHANGEABLE MESSAGE SIGN                  EA         2000   4400000     880000   5000000    1000000   4000000     800000 
708INLET PROTECTION-SPECIAL                          EA        48000    215000    1032000    125000     600000    175000     840000 
708REMOVE INLET PROTECTION-SPECIAL                   EA        48000     50000     240000     25000     120000     50000     240000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY     25072000      1800    4512960      2250    5641200      2200    5515840 
710TEMPORARY BYPASS DRAINAGE SYSTEM                  EA         1000   2750000     275000   3950000     395000   3000000     300000 
714PIPE CONC REINF 12IN CL III                       LF       265000     63000    1669500     82000    2173000     55300    1465450 
714PIPE CONC REINF 15IN CL III                       LF       592000     69000    4084800     85000    5032000     52200    3090240 
714PIPE CONC REINF 18IN CL III                       LF       239000     70500    1684950     90000    2151000     62800    1500920 
714PIPE CONC REINF 21IN CL III                       LF       263000     76000    1998800     92000    2419600     68000    1788400 
714PIPE CONC REINF 24IN CL III                       LF       881000     83000    7312300    102000    8986200     80000    7048000 
714PIPE CONC REINF 30IN CL III                       LF       871000    132000   11497200    126000   10974600     99000    8622900 
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714PIPE CONC REINF 36IN CL III                       LF       559000    165000    9223500    163000    9111700    145400    8127860 
714PIPE PVC 6IN DRAIN                                LF        10000     50000      50000    100000     100000     60000      60000 
714PIPE PVC 8IN                                      LF        13000     77000     100100    100000     130000     75000      97500 
714UNDERDRAIN PIPE PVC PERFORATED 4IN                LF       687000      9700     666390     42500    2919750     18000    1236600 
722MANHOLE 48IN                                      EA         8000   2600000    2080000   2298000    1838400   3700000    2960000 
722MANHOLE 60IN                                      EA         9000   3000000    2700000   2185000    1966500   4000000    3600000 
722MANHOLE 72IN                                      EA         2000   4000000     800000   2773000     554600   4450000     890000 
722MANHOLE 96IN                                      EA         1000   5300000     530000   3731000     373100   5650000     565000 
722MANHOLE RISER 48IN                                LF        68200    160000    1091200    189000    1288980    215000    1466300 
722MANHOLE RISER 60IN                                LF        43400    280000    1215200    286000    1241240    290000    1258600 
722MANHOLE RISER 72IN                                LF         9700    400000     388000    378000     366660    395000     383150 
722MANHOLE RISER 96IN                                LF        11200    690000     772800    583000     652960    635000     711200 
722INLET-TYPE 1                                      EA        12000   3200000    3840000   2650000    3180000   3300000    3960000 
722INLET-TYPE 2 DOUBLE                               EA         5000   4300000    2150000   4082000    2041000   4350000    2175000 
722INLET CATCH BASIN-TYPE A                          EA         1000   2970000     297000   2340000     234000   2950000     295000 
722ADJUST GATE VALVE BOX                             EA         9000    260000     234000    550000     495000    350000     315000 
722ADJUST MANHOLE                                    EA         4000   2200000     880000   2450000     980000   1180000     472000 
722ADJUST UTILITY APPURTENANCE                       EA         3000   2450000     735000   1375000     412500   2200000     660000 
722ADJUST 10IN WATERMAIN                             EA         1000   5260000     526000   5780000     578000  10350000    1035000 
7246IN HYDRANT                                       EA         8000   9700000    7760000   8525000    6820000   7700000    6160000 
724REMOVE HYDRANT                                    EA         8000    930000     744000   1250000    1000000    840000     672000 
724UNDERGROUND IRRIGATION SYSTEM                     L SUM      1000   3500000     350000  38000000    3800000   3500000     350000 
748CURB & GUTTER                                     LF        47000     80000     376000     40000     188000     38000     178600 
748CURB & GUTTER-TYPE I                              LF        65000     29000     188500     40000     260000     38000     247000 
748CURB & GUTTER-TYPE I 30IN                         LF      7949000     27200   21621280     33000   26231700     29000   23052100 
750SIDEWALK CONCRETE BIKEWAY                         SY      4077000     53000   21608100     45000   18346500     55000   22423500 
750SIDEWALK CONCRETE 4IN                             SY       136000     68000     924800     53000     720800     52000     707200 
750CONCRETE MEDIAN NOSE PAVING                       SY        10000    160000     160000     90000      90000    185000     185000 
750DRIVEWAY CONCRETE                                 SY       328000     80000    2624000     65000    2132000     47000    1541600 
750DETECTABLE WARNING PANELS                         SF       274000     40000    1096000     50000    1370000     40000    1096000 
752TEMPORARY SAFETY FENCE                            LF        75000      4400      33000     10000      75000      4000      30000 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       309000     24500     757050     60000    1854000     22000     679800 
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF        22000     22000      48400     28000      61600     20000      44000 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       261100     25500     665805     30000     783300     23100     603141 
762EPOXY PVMT MK CURB TOP & FACE                     LF        27000     26600      71820     12100      32670     10000      27000 
762PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)      SF       615000     27250    1675875     19950    1226925     22000    1353000 
762EPOXY PVMT MK 6IN LINE-GROOVED                    LF      1225000      7600     931000      6450     790125      9000    1102500 
762EPOXY PVMT MK 24IN LINE-GROOVED                   LF       366000     15600     570960     19000     695400     12000     439200 
762PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED      LF      5913000      5400    3193020      4550    2690415      3500    2069550 
762PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED      LF      1796000      9900    1778040      9060    1627176      8000    1436800 
770SCREW IN BASE FOUNDATION                          EA        22000    880000    1936000    925000    2035000    800000    1760000 
770PULL BOX                                          EA         6000    880000     528000   1250000     750000    800000     480000 
7701.5IN DIAMETER RIGID CONDUIT                      LF      3734000      3850    1437590     12000    4480800      3500    1306900 
7702IN DIAMETER RIGID CONDUIT                        LF      2357000      5500    1296350      5000    1178500      5000    1178500 
770UNDERGROUND CONDUCTOR NO2-TYPE RHW                LF      2686000      2000     537200      3000     805800      1750     470050 
770UNDERGROUND CONDUCTOR NO4-TYPE RHW                LF      6826000      1650    1126290      2250    1535850      1500    1023900 
770UNDERGROUND CONDUCTOR NO6-TYPE THW                LF      2738000      1400     383320      1500     410700      1250     342250 
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                                                                       6          6                                                 
        SU-6-986(121)125                                          38                                                                
                                                                    OPP CONSTRUCTION LLC GLADEN CONSTRUCTION  STRATA CORPORATION    
                                                                                         INC                                        
          GRAND FORKS (035)          NOV 17, 2017 09:30AM                                                                           
           0.731                                                    GRAND FORKS, ND      LAPORTE, MN          GRAND FORKS, ND       
         GRAND FORKS 42ND ST(UNIVERSITY-US2                                                                                         
           10/13/18 REMOVALS, GRADING, AGGREGATE BASE, PCC             BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
770FEED POINT-TYPE IV-PAD MOUNTED                    EA         1000   8800000     880000  10500000    1050000   8000000     800000 
770LT STD 6FT MA 40FT MT HT BREAKAWAY                EA        22000   2420000    5324000   1950000    4290000   2200000    4840000 
770LED LUMINAIRE                                     EA        23000    825000    1897500    725000    1667500    750000    1725000 
770TEMPORARY LIGHTING SYSTEM                         EA         1000   1100000     110000   8500000     850000   1000000     100000 
770REMOVE LIGHTING SYSTEM                            EA         1000   1650000     165000   7500000     750000   1500000     150000 
772IT SYSTEM                                         EA         1000  11880000    1188000  19700000    1970000  10800000    1080000 
772TRAFFIC SIGNAL SYSTEM - SITE 1                    EA         1000 260000000   26000000 189400000   18940000 234890000   23489000 
                                                                                                                                    
   TOTAL                                                                        482442600            497827321            509579801 
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                                                                       1          6                                                 
        SOIB-CPU-7-023(050)910                                    39                                                                
                                                                    ENGINEERS ESTIMATE   KNIFE RIVER CORPORAT PARK CONSTRUCTION CO  
                                                                                         ION - NORTH CENTRAL  MPANY                 
          MCKENZIE (053)             NOV 17, 2017 09:30AM                                                                           
           1.123                                                                         SAUK RAPIDS, MN      MINNEAPOLIS, MN       
         JCT US 85B TO JCT ND 23B                                                                                                   
           10/20/18 GRADING, CONCRETE/HMA OPTION, CURB & G             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  75000000    7500000  32530140    3253014  28300000    2830000 
201CLEARING & GRUBBING                               L SUM      1000  10000000    1000000  15500000    1550000   6020000     602000 
201REMOVAL OF TREES 10IN                             EA         2000    300000      60000    208060      41612    405000      81000 
201REMOVAL OF TREES 18IN                             EA         2000    400000      80000    208060      41612    569000     113800 
201REMOVAL OF TREES 30IN                             EA        10000    600000     600000    312080     312080    809000     809000 
202REMOVAL OF STRUCTURE                              L SUM      1000 125000000   12500000  17000000    1700000  16200000    1620000 
202REMOVAL OF CONCRETE PAVEMENT                      SY       999000     32000    3196800     12480    1246752     11200    1118880 
202REMOVAL OF CURB & GUTTER                          LF       417000      7000     291900     15600     650520      4000     166800 
202REMOVAL OF PAVEMENT                               TON    14915000     10000   14915000      6400    9545600     11500   17152250 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF      1350000     20000    2700000     15740    2124900     14200    1917000 
202REMOVE EXISTING FENCE                             LF       182000      1000      18200     10460     190372      5000      91000 
210BOX CULVERT EXCAVATION                            EA         1000  20000000    2000000  25573980    2557398  35400000    3540000 
210FOUNDATION FILL                                   CY      2612000     45000   11754000     35000    9142000     30400    7940480 
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000  15000000    1500000  10819760    1081976  15200000    1520000 
216WATER                                             M GAL    179000     50000     895000    124830    2234457     23700     424230 
230SUBGRADE PREPARATION-TYPE A-12IN                  STA       57100    900000    5139000   1248320    7127907    450000    2569500 
251SEEDING CLASS II                                  ACRE      20350    450000     915750    359000     730565   2740000    5575900 
253HYDRAULIC MULCH                                   ACRE      20350   2500000    5087500   1538550    3130949    700000    1424500 
253BONDED FIBER MATRIX                               ACRE      18050   4000000    7220000   3282240    5924443   2230000    4025150 
255ECB TYPE 3                                        SY      3906000      5000    1953000      1490     581994      1900     742140 
256RIPRAP GRADE II                                   CY       355000     55000    1952500     83610    2968155    101000    3585500 
261FIBER ROLLS 12IN                                  LF     10855000      2000    2171000      2210    2398955      2200    2388100 
261REMOVE FIBER ROLLS 12IN                           LF      5550000       500     277500       670     371850       350     194250 
302TRAFFIC SERVICE AGGREGATE                         TON     8021000     25000   20052500     19300   15480530     25300   20293130 
302SALVAGED BASE COURSE                              TON     4401000     12000    5281200      4420    1945242     22500    9902250 
5509IN NON-REINF CONCRETE PVMT CL AE-DOWELED         SY      6196000     80000   49568000     65500   40583800     70500   43681800 
60614FT X 12FT PRECAST RCB CULVERT                   LF       151000   1500000   22650000   1440000   21744000   1470000   22197000 
606DBL 14FT X 12FT PRECAST RCB CULVERT               LF       151000   2500000   37750000   2765920   41765392   2940000   44394000 
606DBL 14FT X 12FT PRECAST RCB END SECTION           EA         2000  45000000    9000000  66000000   13200000  52700000   10540000 
702MOBILIZATION                                      L SUM      1000 450000000   45000000 440000000   44000000 515100000   51510000 
704FLAGGING                                          MHR     2500000     35000    8750000     34360    8590000     41300   10325000 
704TRAFFIC CONTROL SIGNS                             UNIT    3368000      2000     673600      1380     464784      1350     454680 
704TYPE III BARRICADE                                EA        45000    100000     450000     87180     392310     85000     382500 
704DELINEATOR DRUMS                                  EA       109000     25000     272500     20510     223559     20000     218000 
704TUBULAR MARKERS                                   EA       124000      8000      99200      8210     101804      8000      99200 
704STACKABLE VERTICAL PANELS                         EA       130000     35000     455000     20510     266630     20000     260000 
704VERTICAL PANELS-BACK TO BACK                      EA       232000     25000     580000     10260     238032     10000     232000 
704OBLITERATION OF PAVEMENT MARKING                  SF        22000      5000      11000      3080       6776      3000       6600 
706FIELD OFFICE                                      EA         1000  15000000    1500000  13568090    1356809   8940000     894000 
706AGGREGATE LABORATORY                              EA         1000  12000000    1200000  12133370    1213337   3310000     331000 
708INLET PROTECTION-SPECIAL                          EA        46000    150000     690000    133340     613364     90000     414000 
708REMOVE INLET PROTECTION-SPECIAL                   EA        46000     30000     138000     20510      94346     37000     170200 
709GEOSYNTHETIC MATERIAL TYPE G                      SY       960000      2500     240000      2460     236160      2050     196800 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      1640000      2500     410000      2460     403440      2050     336200 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       699000      2500     174750      2460     171954      2050     143295 
714END SECT-CONC REINF 30IN                          EA         1000   1500000     150000   1475420     147542    911000      91100 
714PIPE CONDUIT 12IN-STORM DRAIN                     LF        16000     80000     128000     72790     116464     55700      89120 
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        SOIB-CPU-7-023(050)910                                    39                                                                
                                                                    ENGINEERS ESTIMATE   KNIFE RIVER CORPORAT PARK CONSTRUCTION CO  
                                                                                         ION - NORTH CENTRAL  MPANY                 
          MCKENZIE (053)             NOV 17, 2017 09:30AM                                                                           
           1.123                                                                         SAUK RAPIDS, MN      MINNEAPOLIS, MN       
         JCT US 85B TO JCT ND 23B                                                                                                   
           10/20/18 GRADING, CONCRETE/HMA OPTION, CURB & G             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
714PIPE CONDUIT 18IN-APPROACH                        LF        65000     60000     390000     63940     415610     58700     381550 
714PIPE CONDUIT 18IN-STORM DRAIN                     LF       674000    100000    6740000     99350    6696190     83000    5594200 
714PIPE CONDUIT 24IN-APPROACH                        LF       119000     60000     714000     76720     912968     70900     843710 
714PIPE CONDUIT 24IN-STORM DRAIN                     LF       941000    100000    9410000    102000    9598200    119000   11197900 
714PIPE CONDUIT 36IN-APPROACH                        LF       343000    100000    3430000     89510    3070193    122000    4184600 
714PIPE CONDUIT 36IN-STORM DRAIN                     LF       100000    120000    1200000    132790    1327900    253000    2530000 
714PIPE CONDUIT 42IN                                 LF        80000    200000    1600000    153440    1227520    284000    2272000 
714PIPE CONDUIT 42IN-STORM DRAIN                     LF       100000    250000    2500000    123940    1239400    196000    1960000 
714PIPE CONDUIT 42IN-APPROACH                        LF       338000    180000    6084000    124920    4222296    162000    5475600 
714PIPE CONDUIT 48IN                                 LF       126000    320000    4032000    248850    3135510    235000    2961000 
714PIPE CONDUIT 48IN-STORM DRAIN                     LF       522000    300000   15660000    232000   12110400    209000   10909800 
714PIPE CONDUIT 48IN-APPROACH                        LF       484000    250000   12100000    134760    6522384    162000    7840800 
714PIPE CONDUIT 84IN                                 LF       100000    350000    3500000    444590    4445900    425000    4250000 
714PIPE CORR STEEL .109IN 42IN                       LF        36000    200000     720000    142620     513432    268000     964800 
714PIPE CORR STEEL .109IN 60IN                       LF        84000    300000    2520000    250820    2106888    268000    2251200 
714REMOVE & RELAY PIPE-ALL TYPES & SIZES             LF        68000     75000     510000     59020     401336    101000     686800 
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES       EA         6000    600000     360000    491810     295086    608000     364800 
720RIGHT OF WAY MARKERS                              EA        13000    140000     182000     13330      17329    150000     195000 
720ALIGNMENT MONUMENTS                               EA         1000    160000      16000    307710      30771    125000      12500 
720IRON PIN R/W MONUMENTS                            EA         7000     70000      49000     51290      35903    125000      87500 
720IRON PIN REFERENCE MONUMENTS                      EA         2000     70000      14000     51290      10258    125000      25000 
722INLET-TYPE 2                                      EA        29000   3000000    8700000   2800000    8120000   2530000    7337000 
722INLET SPECIAL-TYPE 2 48IN                         EA         2000   3500000     700000   3049210     609842   2780000     556000 
722INLET SPECIAL-TYPE 2 60IN                         EA         8000   8000000    6400000   5901690    4721352   4660000    3728000 
722INLET SPECIAL-TYPE 2 72IN                         EA         6000   9000000    5400000   7278750    4367250   6380000    3828000 
722INLET SPECIAL-TYPE 2 84IN                         EA         2000  10000000    2000000   7868920    1573784   7590000    1518000 
722ADJUST MANHOLE                                    EA         1000   1000000     100000   1475420     147542    608000      60800 
722ADJUST UTILITY APPURTENANCE                       EA         2000    500000     100000    245900      49180    127000      25400 
722AIR RELIEF VALVE & MANHOLE                        EA         1000  10000000    1000000  14262410    1426241   8910000     891000 
724FITTINGS-DUCTILE IRON                             LBS      662000     12000     794400     10820     716284      5050     334310 
724REMOVE GATE VALVE & BOX                           EA         1000    200000      20000    491800      49180    101000      10100 
724GATE VALVE & BOX 6IN                              EA         3000   2000000     600000   1573780     472134   1720000     516000 
724GATE VALVE & BOX 8IN                              EA         4000   2500000    1000000   2208220     883288   2200000     880000 
724GATE VALVE & BOX 12IN                             EA         2000   4000000     800000   3737740     747548   3650000     730000 
724HYDRANT-INSTALL 6IN                               EA         2000   6000000    1200000   4721350     944270   5060000    1012000 
724PLUG 8IN WATERMAIN                                EA         3000    400000     120000    491810     147543    405000     121500 
724WATERMAIN 6IN PVC                                 LF        71000     60000     426000     55080     391068     45600     323760 
724WATERMAIN 8IN PVC                                 LF      2617000     80000   20936000     43500   11383950     47600   12456920 
724WATERMAIN 12IN PVC                                LF       112000    100000    1120000     65900     738080     69900     782880 
724CONNECTION TO EXISTING MAIN                       EA         9000   1200000    1080000   1942640    1748376   1770000    1593000 
724WATER SERVICE CONNECTION 2IN                      EA         2000   3000000     600000   1377060     275412   3040000     608000 
7248IN 45DEG BEND                                    EA        10000    750000     750000    295090     295090    709000     709000 
7248IN 90DEG BEND                                    EA         1000    750000      75000    295080      29508    759000      75900 
7246IN 22.5DEG BEND                                  EA         1000    750000      75000    245900      24590    608000      60800 
7248IN X 6IN REDUCER                                 EA         2000    500000     100000    344270      68854    506000     101200 
748CURB & GUTTER-TYPE I                              LF      2171000     20000    4342000     17480    3794908     22200    4819620 
750SIDEWALK CONCRETE 4IN                             SY      6642000     50000   33210000     33750   22416750     36400   24176880 
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        SOIB-CPU-7-023(050)910                                    39                                                                
                                                                    ENGINEERS ESTIMATE   KNIFE RIVER CORPORAT PARK CONSTRUCTION CO  
                                                                                         ION - NORTH CENTRAL  MPANY                 
          MCKENZIE (053)             NOV 17, 2017 09:30AM                                                                           
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750CONCRETE MEDIAN PAVING                            SY        65000     70000     455000     47230     306995     50500     328250 
750DETECTABLE WARNING PANELS                         SF       220000     30000     660000     15590     342980     22200     488400 
752FENCE CHAIN LINK REMOVE & RESET                   LF       495000    150000    7425000     17650     873675     17200     851400 
752RESET VEHICLE GATE                                EA         1000    500000      50000   1229200     122920   1200000     120000 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       115600     25000     289000     20510     237096     20000     231200 
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF        91400     25000     228500     20510     187461     20000     182800 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       366700     15000     550050     15390     564351     15000     550050 
754RESET SIGN PANEL                                  EA         1000    100000      10000    153860      15386    150000      15000 
754OBJECT MARKERS - CULVERTS                         EA        78000     70000     546000     61540     480012     60000     468000 
762PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)      SF       448000     25000    1120000     21030     942144     20500     918400 
762PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED      LF     17576000      4000    7030400      3900    6854640      3800    6678880 
762PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED      LF       652000     10000     652000      6260     408152      6100     397720 
762PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED      LF      2485000     10000    2485000      8000    1988000      7800    1938300 
762PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED     LF       281000     35000     983500     27280     766568     26600     747460 
764REMOVE 3-CABLE GUARDRAIL & POSTS                  LF       313000     10000     313000      9850     308305      9600     300480 
770LIGHTING SYSTEM                                   EA         1000 375000000   37500000 172000000   17200000 170000000   17000000 
900TEMPORARY STREAM DIVERSION                        EA         1000  25000000    2500000  22623140    2262314  45600000    4560000 
920DUST PALLIATIVE MATERIAL                          GAL    17682000      4000    7072800      4000    7072800      1150    2033430 
                                                                                                                                    
   SUBTOTAL                                                                     522200550            417674683            447647955 
                                                                                                                                    
    OPTION 2                                                                                                                        
203COMMON EXCAVATION-TYPE A                          CY     69843000      8000   55874400      3640   25422852      5900   41207370 
203TOPSOIL                                           CY     27107000      5000   13553500      4600   12469220      4100   11113870 
203BORROW-EXCAVATION                                 CY     30459000      6000   18275400      9450   28783755     11200   34114080 
216WATER                                             M GAL   1561000     50000    7805000     83000   12956300     23700    3699570 
302SALVAGED BASE COURSE                              TON    27886000     12000   33463200     12250   34160350     21200   59118320 
401TACK COAT                                         GAL     2261000      2000     452200      1800     406980      1850     418285 
401PRIME COAT                                        GAL     5882000      3500    2058700      3710    2182222      3550    2088110 
401BLOTTER MATERIAL CL 44                            TON      185000     35000     647500     64880    1200280     63600    1176600 
430SUPERPAVE FAA 45                                  TON     7793000     30000   23379000     53000   41302900     55600   43329080 
430CORED SAMPLE                                      EA        56000     25000     140000     20320     113792     20200     113120 
430PG 58-28 ASPHALT CEMENT                           TON      167000    350000    5845000    518500    8658950    419000    6997300 
430PG 64-34 ASPHALT CEMENT                           TON      309000    600000   18540000    522000   16129800    521000   16098900 
706BITUMINOUS LABORATORY                             EA         1000  10000000    1000000   5600000     560000   6060000     606000 
706CONTRACTOR'S LABORATORY                           EA         1000  10000000    1000000   5500000     550000   3030000     303000 
748CURB & GUTTER-TYPE I                              LF     10170000     20000   20340000     15000   15255000     18000   18306000 
748VALLEY GUTTER 36IN                                SY       182000    120000    2184000     78000    1419600     85900    1563380 
                                                                                                                                    
   SUBTOTAL                                                                     204557900            201572001            240252985 
                                                                                                                                    
   TOTAL                                                                        726758450            619246684            687900940 
                                                                                                                                    
                                                                                          OPT 2                OPT 2                
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       4          6                                                 
        SOIB-CPU-7-023(050)910                                    39                                                                
                                                                    J M MARSCHUETZ CONST                                            
                                                                    RUCTION CO                                                      
          MCKENZIE (053)             NOV 17, 2017 09:30AM                                                                           
           1.123                                                    EUREKA, MO                                                      
         JCT US 85B TO JCT ND 23B                                                                                                   
           10/20/18 GRADING, CONCRETE/HMA OPTION, CURB & G             BOND    RANK 03                                              

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  58000000    5800000                                           
201CLEARING & GRUBBING                               L SUM      1000   2800000     280000                                           
201REMOVAL OF TREES 10IN                             EA         2000    200000      40000                                           
201REMOVAL OF TREES 18IN                             EA         2000    300000      60000                                           
201REMOVAL OF TREES 30IN                             EA        10000    425000     425000                                           
202REMOVAL OF STRUCTURE                              L SUM      1000  10300000    1030000                                           
202REMOVAL OF CONCRETE PAVEMENT                      SY       999000      9500     949050                                           
202REMOVAL OF CURB & GUTTER                          LF       417000      9000     375300                                           
202REMOVAL OF PAVEMENT                               TON    14915000      8500   12677750                                           
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF      1350000     19000    2565000                                           
202REMOVE EXISTING FENCE                             LF       182000      4500      81900                                           
210BOX CULVERT EXCAVATION                            EA         1000  19000000    1900000                                           
210FOUNDATION FILL                                   CY      2612000     38000    9925600                                           
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000  10500000    1050000                                           
216WATER                                             M GAL    179000     30000     537000                                           
230SUBGRADE PREPARATION-TYPE A-12IN                  STA       57100    400000    2284000                                           
251SEEDING CLASS II                                  ACRE      20350    400000     814000                                           
253HYDRAULIC MULCH                                   ACRE      20350   1700000    3459500                                           
253BONDED FIBER MATRIX                               ACRE      18050   2600000    4693000                                           
255ECB TYPE 3                                        SY      3906000      1650     644490                                           
256RIPRAP GRADE II                                   CY       355000     95000    3372500                                           
261FIBER ROLLS 12IN                                  LF     10855000      2500    2713750                                           
261REMOVE FIBER ROLLS 12IN                           LF      5550000       750     416250                                           
302TRAFFIC SERVICE AGGREGATE                         TON     8021000     21000   16844100                                           
302SALVAGED BASE COURSE                              TON     4401000     20000    8802000                                           
5509IN NON-REINF CONCRETE PVMT CL AE-DOWELED         SY      6196000     60000   37176000                                           
60614FT X 12FT PRECAST RCB CULVERT                   LF       151000   1650000   24915000                                           
606DBL 14FT X 12FT PRECAST RCB CULVERT               LF       151000   3200000   48320000                                           
606DBL 14FT X 12FT PRECAST RCB END SECTION           EA         2000  70500000   14100000                                           
702MOBILIZATION                                      L SUM      1000 675000000   67500000                                           
704FLAGGING                                          MHR     2500000     30000    7500000                                           
704TRAFFIC CONTROL SIGNS                             UNIT    3368000      1500     505200                                           
704TYPE III BARRICADE                                EA        45000     95000     427500                                           
704DELINEATOR DRUMS                                  EA       109000     22500     245250                                           
704TUBULAR MARKERS                                   EA       124000      9000     111600                                           
704STACKABLE VERTICAL PANELS                         EA       130000     22500     292500                                           
704VERTICAL PANELS-BACK TO BACK                      EA       232000     11000     255200                                           
704OBLITERATION OF PAVEMENT MARKING                  SF        22000      3500       7700                                           
706FIELD OFFICE                                      EA         1000  10000000    1000000                                           
706AGGREGATE LABORATORY                              EA         1000  10000000    1000000                                           
708INLET PROTECTION-SPECIAL                          EA        46000    145000     667000                                           
708REMOVE INLET PROTECTION-SPECIAL                   EA        46000     22500     103500                                           
709GEOSYNTHETIC MATERIAL TYPE G                      SY       960000      2250     216000                                           
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      1640000      2250     369000                                           
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       699000      2250     157275                                           
714END SECT-CONC REINF 30IN                          EA         1000   1700000     170000                                           
714PIPE CONDUIT 12IN-STORM DRAIN                     LF        16000     62000      99200                                           
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       5          6                                                 
        SOIB-CPU-7-023(050)910                                    39                                                                
                                                                    J M MARSCHUETZ CONST                                            
                                                                    RUCTION CO                                                      
          MCKENZIE (053)             NOV 17, 2017 09:30AM                                                                           
           1.123                                                    EUREKA, MO                                                      
         JCT US 85B TO JCT ND 23B                                                                                                   
           10/20/18 GRADING, CONCRETE/HMA OPTION, CURB & G             BOND    RANK 03                                              

                                                                                                                                    
714PIPE CONDUIT 18IN-APPROACH                        LF        65000     55000     357500                                           
714PIPE CONDUIT 18IN-STORM DRAIN                     LF       674000     66000    4448400                                           
714PIPE CONDUIT 24IN-APPROACH                        LF       119000     67000     797300                                           
714PIPE CONDUIT 24IN-STORM DRAIN                     LF       941000     90000    8469000                                           
714PIPE CONDUIT 36IN-APPROACH                        LF       343000     80000    2744000                                           
714PIPE CONDUIT 36IN-STORM DRAIN                     LF       100000    148000    1480000                                           
714PIPE CONDUIT 42IN                                 LF        80000    160000    1280000                                           
714PIPE CONDUIT 42IN-STORM DRAIN                     LF       100000    140000    1400000                                           
714PIPE CONDUIT 42IN-APPROACH                        LF       338000    100000    3380000                                           
714PIPE CONDUIT 48IN                                 LF       126000    225000    2835000                                           
714PIPE CONDUIT 48IN-STORM DRAIN                     LF       522000    225000   11745000                                           
714PIPE CONDUIT 48IN-APPROACH                        LF       484000    145000    7018000                                           
714PIPE CONDUIT 84IN                                 LF       100000    500000    5000000                                           
714PIPE CORR STEEL .109IN 42IN                       LF        36000    142000     511200                                           
714PIPE CORR STEEL .109IN 60IN                       LF        84000    191000    1604400                                           
714REMOVE & RELAY PIPE-ALL TYPES & SIZES             LF        68000     54000     367200                                           
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES       EA         6000    500000     300000                                           
720RIGHT OF WAY MARKERS                              EA        13000    165000     214500                                           
720ALIGNMENT MONUMENTS                               EA         1000    335000      33500                                           
720IRON PIN R/W MONUMENTS                            EA         7000     55000      38500                                           
720IRON PIN REFERENCE MONUMENTS                      EA         2000     55000      11000                                           
722INLET-TYPE 2                                      EA        29000   2700000    7830000                                           
722INLET SPECIAL-TYPE 2 48IN                         EA         2000   3300000     660000                                           
722INLET SPECIAL-TYPE 2 60IN                         EA         8000   5800000    4640000                                           
722INLET SPECIAL-TYPE 2 72IN                         EA         6000   7400000    4440000                                           
722INLET SPECIAL-TYPE 2 84IN                         EA         2000   8600000    1720000                                           
722ADJUST MANHOLE                                    EA         1000   1100000     110000                                           
722ADJUST UTILITY APPURTENANCE                       EA         2000    290000      58000                                           
722AIR RELIEF VALVE & MANHOLE                        EA         1000  12500000    1250000                                           
724FITTINGS-DUCTILE IRON                             LBS      662000     12500     827500                                           
724REMOVE GATE VALVE & BOX                           EA         1000    550000      55000                                           
724GATE VALVE & BOX 6IN                              EA         3000   1800000     540000                                           
724GATE VALVE & BOX 8IN                              EA         4000   2500000    1000000                                           
724GATE VALVE & BOX 12IN                             EA         2000   4300000     860000                                           
724HYDRANT-INSTALL 6IN                               EA         2000   5400000    1080000                                           
724PLUG 8IN WATERMAIN                                EA         3000    550000     165000                                           
724WATERMAIN 6IN PVC                                 LF        71000     63000     447300                                           
724WATERMAIN 8IN PVC                                 LF      2617000     44000   11514800                                           
724WATERMAIN 12IN PVC                                LF       112000     75000     840000                                           
724CONNECTION TO EXISTING MAIN                       EA         9000   2200000    1980000                                           
724WATER SERVICE CONNECTION 2IN                      EA         2000   1600000     320000                                           
7248IN 45DEG BEND                                    EA        10000    335000     335000                                           
7248IN 90DEG BEND                                    EA         1000    335000      33500                                           
7246IN 22.5DEG BEND                                  EA         1000    285000      28500                                           
7248IN X 6IN REDUCER                                 EA         2000    390000      78000                                           
748CURB & GUTTER-TYPE I                              LF      2171000     15000    3256500                                           
750SIDEWALK CONCRETE 4IN                             SY      6642000     31000   20590200                                           
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       6          6                                                 
        SOIB-CPU-7-023(050)910                                    39                                                                
                                                                    J M MARSCHUETZ CONST                                            
                                                                    RUCTION CO                                                      
          MCKENZIE (053)             NOV 17, 2017 09:30AM                                                                           
           1.123                                                    EUREKA, MO                                                      
         JCT US 85B TO JCT ND 23B                                                                                                   
           10/20/18 GRADING, CONCRETE/HMA OPTION, CURB & G             BOND    RANK 03                                              

                                                                                                                                    
750CONCRETE MEDIAN PAVING                            SY        65000     65000     422500                                           
750DETECTABLE WARNING PANELS                         SF       220000     20000     440000                                           
752FENCE CHAIN LINK REMOVE & RESET                   LF       495000     19000     940500                                           
752RESET VEHICLE GATE                                EA         1000   1350000     135000                                           
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       115600     22500     260100                                           
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF        91400     22500     205650                                           
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       366700     17000     623390                                           
754RESET SIGN PANEL                                  EA         1000    170000      17000                                           
754OBJECT MARKERS - CULVERTS                         EA        78000     68000     530400                                           
762PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)      SF       448000     23000    1030400                                           
762PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED      LF     17576000      4250    7469800                                           
762PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED      LF       652000      7000     456400                                           
762PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED      LF      2485000      8750    2174375                                           
762PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED     LF       281000     30000     843000                                           
764REMOVE 3-CABLE GUARDRAIL & POSTS                  LF       313000     11000     344300                                           
770LIGHTING SYSTEM                                   EA         1000 190000000   19000000                                           
900TEMPORARY STREAM DIVERSION                        EA         1000  17000000    1700000                                           
920DUST PALLIATIVE MATERIAL                          GAL    17682000      3700    6542340                                           
                                                                                                                                    
   SUBTOTAL                                                                     448707070                                           
                                                                                                                                    
    OPTION 2                                                                                                                        
203COMMON EXCAVATION-TYPE A                          CY     69843000      5000   34921500                                           
203TOPSOIL                                           CY     27107000      4250   11520475                                           
203BORROW-EXCAVATION                                 CY     30459000     10500   31981950                                           
216WATER                                             M GAL   1561000     30000    4683000                                           
302SALVAGED BASE COURSE                              TON    27886000     28000   78080800                                           
401TACK COAT                                         GAL     2261000      2250     508725                                           
401PRIME COAT                                        GAL     5882000      4000    2352800                                           
401BLOTTER MATERIAL CL 44                            TON      185000     70000    1295000                                           
430SUPERPAVE FAA 45                                  TON     7793000     60000   46758000                                           
430CORED SAMPLE                                      EA        56000     23000     128800                                           
430PG 58-28 ASPHALT CEMENT                           TON      167000    475000    7932500                                           
430PG 64-34 ASPHALT CEMENT                           TON      309000    575000   17767500                                           
706BITUMINOUS LABORATORY                             EA         1000   6500000     650000                                           
706CONTRACTOR'S LABORATORY                           EA         1000   6500000     650000                                           
748CURB & GUTTER-TYPE I                              LF     10170000     20000   20340000                                           
748VALLEY GUTTER 36IN                                SY       182000     15000     273000                                           
                                                                                                                                    
   SUBTOTAL                                                                     259844050                                           
                                                                                                                                    
   TOTAL                                                                        708551120                                           
                                                                                                                                    
                                                                     OPT 1                                                          
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          6                                                 
        AC-NH-SOIB-7-023(041)925                                  40                                                                
                                                                    ENGINEERS ESTIMATE   CENTRAL SPECIALTIES  BARANKO BROTHERS INC  
                                                                                         INC                                        
          MOUNTRAIL (061)            NOV 17, 2017 09:30AM                                                                           
           3.015                                                                         ALEXANDRIA, MN       DICKINSON, ND         
         NEW TOWN NORTHWEST ROUTE                                                                                                   
           10/12/19 GRADING, AGGREGATE BASE, HMA, CONCRETE             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000 132235020   13223502  15000000    1500000 112603560   11260356 
103ESCROW OF BID DOCUMENTATION                       L SUM      1000   3000000     300000   1000000     100000   2256470     225647 
201CLEARING & GRUBBING                               L SUM      1000  20000000    2000000   5000000     500000   8981390     898139 
201REMOVAL OF TREES 18IN                             EA       244000    355000    8662000    225000    5490000     68300    1666520 
201REMOVAL OF TREES 30IN                             EA        22000    985000    2167000    400000     880000    146970     323334 
202REMOVAL OF PAVEMENT                               TON    12579000      9000   11321100     10500   13207950     10130   12742527 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF       257000     16000     411200     12000     308400     27530     707521 
202REMOVAL OF BUILDINGS-SITE 3                       L SUM      1000 250000000   25000000  35000000    3500000  56983260    5698326 
202REMOVAL OF BUILDINGS-SITE 1                       L SUM      1000  50000000    5000000  10000000    1000000  30840720    3084072 
202REMOVAL OF BUILDINGS-SITE 2                       L SUM      1000  25000000    2500000   6000000     600000  34204230    3420423 
202REMOVE EXISTING FENCE                             LF      8953000      1000     895300       550     492415       620     555086 
203COMMON EXCAVATION-TYPE A                          CY    678962000      5000  339481000      3780  256647636      2870  194862094 
203TOPSOIL                                           CY     54915000      4000   21966000      3500   19220250      2500   13728750 
203BORROW-EXCAVATION                                 CY     42176000     13000   54828800      4750   20033600      3630   15309888 
210BOX CULVERT EXCAVATION                            EA         1000  50000000    5000000   2000000     200000   3313010     331301 
210FOUNDATION FILL                                   CY      2441000     40000    9764000     30000    7323000     34520    8426332 
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000  12000000    1200000   1000000     100000   7873080     787308 
216WATER                                             M GAL   8104000     25000   20260000      8000    6483200      9030    7317912 
230SUBGRADE PREPARATION-TYPE A-12IN                  STA       70200    600000    4212000    520000    3650400    777700    5459454 
251SEEDING CLASS II                                  ACRE      46050    450000    2072250    300000    1381500    451290    2078190 
251SEEDING CLASS III                                 ACRE      21390    650000    1390350    315000     673785    496420    1061842 
251TEMPORARY COVER CROP                              ACRE      66150    100000     661500     85000     562275     95900     634379 
253STRAW MULCH                                       ACRE     112200    350000    3927000    295000    3309900    310260    3481117 
253HYDRAULIC MULCH                                   ACRE      21390    350000     748650   1875000    4010625   1895430    4054325 
253BONDED FIBER MATRIX                               ACRE      66270   5000000   33135000   2950000   19549650   3858560   25570677 
255ECB TYPE 3                                        SY       833000      2500     208250      4000     333200      3780     314874 
256RIPRAP GRADE III                                  CY        95000     80000     760000    100000     950000     88950     845025 
256RIPRAP-SALVAGED                                   CY        62000     81000     502200     80000     496000     44070     273234 
260SILT FENCE SUPPORTED                              LF      5834000      2500    1458500      2350    1370990      2430    1417662 
260REMOVE SILT FENCE SUPPORTED                       LF      5834000       600     350040       350     204190       230     134182 
261FIBER ROLLS 12IN                                  LF     55669000      1500    8350350      1800   10020420      2430   13527567 
261REMOVE FIBER ROLLS 12IN                           LF     35057000       500    1752850       300    1051710       170     595969 
261FIBER ROLLS 20IN                                  LF     15392000      3500    5387200      3200    4925440      3500    5387200 
261REMOVE FIBER ROLLS 20IN                           LF      7872000       750     590400      1000     787200       230     181056 
302AGGREGATE BASE COURSE CL 5                        TON    50482000     15000   75723000     18000   90867600     13890   70119498 
302AGGREGATE SURFACE COURSE CL 13                    TON    11461000     15000   17191500     18000   20629800     13820   15839102 
401TACK COAT                                         GAL     7234000      2000    1446800      1500    1085100      2030    1468502 
401PRIME COAT                                        GAL    12473000      3600    4490280      1500    1870950      2260    2818898 
401BLOTTER MATERIAL CL 44                            TON      214000     50000    1070000     10000     214000     22560     482784 
411MILLING PAVEMENT SURFACE                          SY       103000     10000     103000     20000     206000     73340     755402 
430SUPERPAVE FAA 45                                  TON    15719000     35000   55016500     60000   94314000     81350  127874065 
430CORED SAMPLE                                      EA        82000     25000     205000     30000     246000     42870     351534 
430PG 58S-28 ASPHALT CEMENT                          TON      392000    350000   13720000    350000   13720000    451290   17690568 
430PG 58H-34 ASPHALT CEMENT                          TON      552000    425000   23460000    450000   24840000    564120   31139424 
5508.5IN NON-REINF CONCRETE PVMT CL AE-DOWELED       SY     21241000     75000  159307500     96500  204975650    110120  233905892 
602CLASS AE-3 CONCRETE-BOX CULVERT                   CY       296700   1200000   35604000   1100000   32637000   1241060   36822250 
612REINFORCING STEEL-GRADE 60-BOX CULVERT            LBS    63116000      2000   12623200      1700   10729720      1920   12118272 
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          6                                                 
        AC-NH-SOIB-7-023(041)925                                  40                                                                
                                                                    ENGINEERS ESTIMATE   CENTRAL SPECIALTIES  BARANKO BROTHERS INC  
                                                                                         INC                                        
          MOUNTRAIL (061)            NOV 17, 2017 09:30AM                                                                           
           3.015                                                                         ALEXANDRIA, MN       DICKINSON, ND         
         NEW TOWN NORTHWEST ROUTE                                                                                                   
           10/12/19 GRADING, AGGREGATE BASE, HMA, CONCRETE             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
702MOBILIZATION                                      L SUM      10001000000000  1000000001450000000  145000000 788850610   78885061 
704FLAGGING                                          MHR     3590000     35000   12565000     30000   10770000     42870   15390330 
704TRAFFIC CONTROL SIGNS                             UNIT    4735000      2500    1183750      2000     947000      1690     800215 
704TYPE III BARRICADE                                EA        37000    120000     444000    150000     555000    107180     396566 
704DELINEATOR DRUMS                                  EA       328000     28000     918400     20000     656000     33850    1110280 
704TUBULAR MARKERS                                   EA       153000      9000     137700     10000     153000      9030     138159 
704STACKABLE VERTICAL PANELS                         EA       106000     40000     424000     25000     265000     22560     239136 
704SEQUENCING ARROW PANEL-TYPE B                     EA         1000   1100000     110000    500000      50000   1128230     112823 
704PILOT CAR                                         HR       120000     40000     480000     50000     600000     56410     676920 
704OBLITERATION OF PAVEMENT MARKING                  SF      8941000      2500    2235250      1000     894100      3380    3022058 
706FIELD OFFICE                                      EA         1000  15000000    1500000  20000000    2000000  27077640    2707764 
706AGGREGATE LABORATORY                              EA         1000  10000000    1000000  10000000    1000000  16923520    1692352 
706BITUMINOUS LABORATORY                             EA         1000   6000000     600000  10000000    1000000   4625760     462576 
706CONTRACTOR'S LABORATORY                           EA         1000   6000000     600000  10000000    1000000   3948820     394882 
709GEOSYNTHETIC MATERIAL TYPE G                      SY       321000      2200      70620      5000     160500      2470      79287 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      5347000      2250    1203075      2200    1176340      1220     652334 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       257000      2000      51400      4000     102800      2780      71446 
714PIPE CONDUIT 18IN-APPROACH                        LF       372000     24000     892800     30000    1116000     34260    1274472 
714PIPE CONDUIT 24IN-APPROACH                        LF       254000     30000     762000     35000     889000     40370    1025398 
714PIPE CONDUIT 30IN                                 LF       518000    146000    7562800    250000   12950000    154690    8012942 
714PIPE CONDUIT 30IN-APPROACH                        LF       122000     40000     488000     50000     610000     48580     592676 
714PIPE CONDUIT 36IN                                 LF       312000    200000    6240000    300000    9360000    173370    5409144 
714PIPE CONDUIT 42IN                                 LF      1086000    167000   18136200    350000   38010000    193060   20966316 
714PIPE CORR STEEL .064IN 18IN                       LF        64000     38000     243200     75000     480000     62240     398336 
714PIPE CORR STEEL .064IN 30IN POLYMERIC COATED      LF        14000     68000      95200    200000     280000    142150     199010 
714PIPE CORR STEEL .064IN 42IN POLYMERIC COATED      LF        76000    113000     858800    225000    1710000    167440    1272544 
714PIPE CORR STEEL .064IN 48IN POLYMERIC COATED      LF         6000    161000      96600    250000     150000    477670     286602 
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES       EA         6000    600000     360000    500000     300000    635930     381558 
720RIGHT OF WAY MARKERS                              EA        82000    150000    1230000     90000     738000    163590    1341438 
720ALIGNMENT MONUMENTS                               EA        30000    200000     600000    125000     375000    141030     423090 
720IRON PIN R/W MONUMENTS                            EA        68000     70000     476000     35000     238000     39490     268532 
720IRON PIN REFERENCE MONUMENTS                      EA        14000     70000      98000     35000      49000     39490      55286 
722MANHOLE 72IN                                      EA         1000   5000000     500000   3500000     350000   4878070     487807 
722MANHOLE RISER 72IN                                LF        10800    500000     540000    600000     648000    883890     954601 
722SANITARY MANHOLE REPAIR                           EA         3000   5000000    1500000   6000000    1800000   6618500    1985550 
722INLET CATCH BASIN 6IN BEEHIVE                     EA         1000   2000000     200000   1500000     150000   3075570     307557 
722ADJUST GATE VALVE BOX                             EA         4000    850000     340000   1100000     440000    248710      99484 
722ADJUST MANHOLE                                    EA         1000    850000      85000    700000      70000    274610      27461 
724ADJUST HYDRANT                                    EA         1000   1500000     150000   4000000     400000   6894510     689451 
724WATERMAIN MODIFICATIONS                           L SUM      1000  25000000    2500000 200000000   20000000 100701990   10070199 
744INSULATION BOARD                                  CF       234000     51000    1193400     15000     351000     27250     637650 
750SIDEWALK CONCRETE 4IN                             SY       564000     51000    2876400     59000    3327600     66570    3754548 
750SIDEWALK CONCRETE 6IN                             SY       105000     52000     546000     74000     777000     83490     876645 
750DETECTABLE WARNING PANELS                         SF        50000     45000     225000     25000     125000     28210     141050 
752FENCE BARBED WIRE 3 STRAND-STEEL POST             LF      1488000      2000     297600      1800     267840      2030     302064 
752FENCE SMOOTH WIRE 4 STRAND                        LF      9661000      4000    3864400      1900    1835590      2140    2067454 
752TEMPORARY SAFETY FENCE                            LF      4738000      5000    2369000      1200     568560      1350     639630 
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       3          6                                                 
        AC-NH-SOIB-7-023(041)925                                  40                                                                
                                                                    ENGINEERS ESTIMATE   CENTRAL SPECIALTIES  BARANKO BROTHERS INC  
                                                                                         INC                                        
          MOUNTRAIL (061)            NOV 17, 2017 09:30AM                                                                           
           3.015                                                                         ALEXANDRIA, MN       DICKINSON, ND         
         NEW TOWN NORTHWEST ROUTE                                                                                                   
           10/12/19 GRADING, AGGREGATE BASE, HMA, CONCRETE             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
752FENCE TERMINAL                                    EA         5000    200000     100000    175000      87500    197440      98720 
752VEHICLE GATE                                      EA         3000    500000     150000    150000      45000    169240      50772 
752REMOVE VEHICLE GATE                               EA         2000    500000     100000     50000      10000     56410      11282 
752CORNER ASSEMBLY BARBED WIRE                       EA        29000    350000    1015000    210000     609000    236930     687097 
752DOUBLE BRACE ASSEMBLY BARBED WIRE                 EA         1000    400000      40000    120000      12000    135390      13539 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       393100     21000     825510     25000     982750     22560     886834 
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF       546000     21000    1146600     22000    1201200     22560    1231776 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF      1492100     20000    2984200     15000    2238150     16920    2524633 
754REFERENCE MARKER-TYPE C                           EA         6000    200000     120000    225000     135000    169240     101544 
754OBJECT MARKERS - CULVERTS                         EA        28000     60000     168000     55000     154000    117340     328552 
762EPOXY PVMT MK MESSAGE                             SF       960000     10000     960000     10000     960000     11280    1082880 
762EPOXY PVMT MK 4IN LINE                            LF     60456000       300    1813680       230    1390488       260    1571856 
762EPOXY PVMT MK 6IN LINE                            LF       240000      4000      96000      5000     120000      5640     135360 
762EPOXY PVMT MK 8IN LINE                            LF      8842000       700     618940       500     442100       560     495152 
762EPOXY PVMT MK 24IN LINE                           LF       240000     15000     360000     10000     240000     11280     270720 
762SHORT TERM 4IN LINE-TYPE R                        LF     30480000      1300    3962400      1000    3048000      1350    4114800 
770LIGHTING SYSTEM A                                 EA         1000 120000000   12000000  70000000    7000000  78976440    7897644 
770LIGHTING SYSTEM B                                 EA         1000 200000000   20000000  84000000    8400000  94771730    9477173 
770LIGHTING SYSTEM C                                 EA         1000 200000000   20000000  25000000    2500000  28205870    2820587 
772TRAFFIC SIGNAL SYSTEM - SITE 1                    EA         1000 250000000   25000000 185000000   18500000 208723450   20872345 
902MACHINE HYGIENE                                   L SUM      1000  15000000    1500000  20000000    2000000  18770130    1877013 
920BIOLOGIST                                         DAY      280000   1000000   28000000    600000   16800000   1128230   31590440 
970BENCH                                             EA         3000  15000000    4500000   1500000     450000    164200      49260 
970GOLF COURSE                                       L SUM      10005000000000  5000000002300000000  2300000003133662270  313366227 
990TEMPORARY ACCESS                                  L SUM      1000  10000000    1000000   1500000     150000   5641170     564117 
990PIPE CLEANOUT                                     EA         4000  15000000    6000000   3000000    1200000   2112140     844856 
                                                                                                                                    
   TOTAL                                                                       1800757147           1450570074           1472494343 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       4          6                                                 
        AC-NH-SOIB-7-023(041)925                                  40                                                                
                                                                    MARTIN CONSTRUCTION  PARK CONSTRUCTION CO                       
                                                                    INC                  MPANY                                      
          MOUNTRAIL (061)            NOV 17, 2017 09:30AM                                                                           
           3.015                                                    DICKINSON, ND        MINNEAPOLIS, MN                            
         NEW TOWN NORTHWEST ROUTE                                                                                                   
           10/12/19 GRADING, AGGREGATE BASE, HMA, CONCRETE             BOND    RANK 03      BOND    RANK 04                         

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  63000000    6300000  65100000    6510000                      
103ESCROW OF BID DOCUMENTATION                       L SUM      1000   1250000     125000   1240000     124000                      
201CLEARING & GRUBBING                               L SUM      1000   7600000     760000   3710000     371000                      
201REMOVAL OF TREES 18IN                             EA       244000     89000    2171600    198000    4831200                      
201REMOVAL OF TREES 30IN                             EA        22000    222000     488400    284000     624800                      
202REMOVAL OF PAVEMENT                               TON    12579000      7200    9056880     11300   14214270                      
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF       257000     21000     539700     16400     421480                      
202REMOVAL OF BUILDINGS-SITE 3                       L SUM      1000  44325000    4432500  41700000    4170000                      
202REMOVAL OF BUILDINGS-SITE 1                       L SUM      1000  20000000    2000000  14000000    1400000                      
202REMOVAL OF BUILDINGS-SITE 2                       L SUM      1000  20300000    2030000  20100000    2010000                      
202REMOVE EXISTING FENCE                             LF      8953000       600     537180       550     492415                      
203COMMON EXCAVATION-TYPE A                          CY    678962000      3050  207083410      3750  254610750                      
203TOPSOIL                                           CY     54915000      3300   18121950      4050   22240575                      
203BORROW-EXCAVATION                                 CY     42176000      6000   25305600     12000   50611200                      
210BOX CULVERT EXCAVATION                            EA         1000   3320000     332000   8310000     831000                      
210FOUNDATION FILL                                   CY      2441000     27600    6737160     32500    7933250                      
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000   4875000     487500  26800000    2680000                      
216WATER                                             M GAL   8104000     28200   22853280     30800   24960320                      
230SUBGRADE PREPARATION-TYPE A-12IN                  STA       70200    522000    3664440    608000    4268160                      
251SEEDING CLASS II                                  ACRE      46050    375000    1726875    308000    1418340                      
251SEEDING CLASS III                                 ACRE      21390    416000     889824    324000     693036                      
251TEMPORARY COVER CROP                              ACRE      66150     80000     529200     87400     578151                      
253STRAW MULCH                                       ACRE     112200    320000    3590400    303000    3399660                      
253HYDRAULIC MULCH                                   ACRE      21390   1605000    3433095   1930000    4128270                      
253BONDED FIBER MATRIX                               ACRE      66270   3424000   22690848   3030000   20079810                      
255ECB TYPE 3                                        SY       833000      4800     399840      4100     341530                      
256RIPRAP GRADE III                                  CY        95000     94000     893000     97500     926250                      
256RIPRAP-SALVAGED                                   CY        62000     44000     272800     74600     462520                      
260SILT FENCE SUPPORTED                              LF      5834000      2250    1312650      2400    1400160                      
260REMOVE SILT FENCE SUPPORTED                       LF      5834000       700     408380       360     210024                      
261FIBER ROLLS 12IN                                  LF     55669000      2150   11968835      1850   10298765                      
261REMOVE FIBER ROLLS 12IN                           LF     35057000       600    2103420       310    1086767                      
261FIBER ROLLS 20IN                                  LF     15392000      3850    5925920      3300    5079360                      
261REMOVE FIBER ROLLS 20IN                           LF      7872000       750     590400      1050     826560                      
302AGGREGATE BASE COURSE CL 5                        TON    50482000     11600   58559120     13100   66131420                      
302AGGREGATE SURFACE COURSE CL 13                    TON    11461000     14000   16045400     14700   16847670                      
401TACK COAT                                         GAL     7234000      1950    1410630      1850    1338290                      
401PRIME COAT                                        GAL    12473000      2150    2681695      2050    2556965                      
401BLOTTER MATERIAL CL 44                            TON      214000     21400     457960     20500     438700                      
411MILLING PAVEMENT SURFACE                          SY       103000     74000     762200     76200     784860                      
430SUPERPAVE FAA 45                                  TON    15719000     77000  121036300     73900  116163410                      
430CORED SAMPLE                                      EA        82000     41000     336200     38900     318980                      
430PG 58S-28 ASPHALT CEMENT                          TON      392000    428000   16777600    410000   16072000                      
430PG 58H-34 ASPHALT CEMENT                          TON      552000    535000   29532000    512000   28262400                      
5508.5IN NON-REINF CONCRETE PVMT CL AE-DOWELED       SY     21241000    103250  219313325    102000  216658200                      
602CLASS AE-3 CONCRETE-BOX CULVERT                   CY       296700   1177000   34921590   1120000   33230400                      
612REINFORCING STEEL-GRADE 60-BOX CULVERT            LBS    63116000      1820   11487112      1750   11045300                      
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.
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COMPLETION TIME
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DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering
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                                                                    MARTIN CONSTRUCTION  PARK CONSTRUCTION CO                       
                                                                    INC                  MPANY                                      
          MOUNTRAIL (061)            NOV 17, 2017 09:30AM                                                                           
           3.015                                                    DICKINSON, ND        MINNEAPOLIS, MN                            
         NEW TOWN NORTHWEST ROUTE                                                                                                   
           10/12/19 GRADING, AGGREGATE BASE, HMA, CONCRETE             BOND    RANK 03      BOND    RANK 04                         

                                                                                                                                    
702MOBILIZATION                                      L SUM      10001142861310  1142861311730000000  173000000                      
704FLAGGING                                          MHR     3590000     44000   15796000     43100   15472900                      
704TRAFFIC CONTROL SIGNS                             UNIT    4735000      2140    1013290      2050     970675                      
704TYPE III BARRICADE                                EA        37000    160000     592000    153000     566100                      
704DELINEATOR DRUMS                                  EA       328000     21500     705200     20500     672400                      
704TUBULAR MARKERS                                   EA       153000     10700     163710     10200     156060                      
704STACKABLE VERTICAL PANELS                         EA       106000     26750     283550     25600     271360                      
704SEQUENCING ARROW PANEL-TYPE B                     EA         1000    535000      53500    511000      51100                      
704PILOT CAR                                         HR       120000     55000     660000     63200     758400                      
704OBLITERATION OF PAVEMENT MARKING                  SF      8941000      1070     956687      1000     894100                      
706FIELD OFFICE                                      EA         1000   8800000     880000  28000000    2800000                      
706AGGREGATE LABORATORY                              EA         1000   8774000     877400  23200000    2320000                      
706BITUMINOUS LABORATORY                             EA         1000   4387000     438700   4200000     420000                      
706CONTRACTOR'S LABORATORY                           EA         1000   3745000     374500   3590000     359000                      
709GEOSYNTHETIC MATERIAL TYPE G                      SY       321000      4000     128400      3850     123585                      
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      5347000      2700    1443690      1750     935725                      
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       257000      3500      89950     10500     269850                      
714PIPE CONDUIT 18IN-APPROACH                        LF       372000     35000    1302000     50500    1878600                      
714PIPE CONDUIT 24IN-APPROACH                        LF       254000     42000    1066800     60300    1531620                      
714PIPE CONDUIT 30IN                                 LF       518000    100000    5180000    106000    5490800                      
714PIPE CONDUIT 30IN-APPROACH                        LF       122000     51000     622200     57500     701500                      
714PIPE CONDUIT 36IN                                 LF       312000    120000    3744000    126000    3931200                      
714PIPE CONDUIT 42IN                                 LF      1086000    135000   14661000    111000   12054600                      
714PIPE CORR STEEL .064IN 18IN                       LF        64000     50000     320000     56600     362240                      
714PIPE CORR STEEL .064IN 30IN POLYMERIC COATED      LF        14000    140000     196000    146000     204400                      
714PIPE CORR STEEL .064IN 42IN POLYMERIC COATED      LF        76000    155000    1178000    155000    1178000                      
714PIPE CORR STEEL .064IN 48IN POLYMERIC COATED      LF         6000    205000     123000    381000     228600                      
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES       EA         6000    522000     313200   1420000     852000                      
720RIGHT OF WAY MARKERS                              EA        82000     95000     779000     92000     754400                      
720ALIGNMENT MONUMENTS                               EA        30000    134000     402000    126000     378000                      
720IRON PIN R/W MONUMENTS                            EA        68000     32000     217600     81800     556240                      
720IRON PIN REFERENCE MONUMENTS                      EA        14000     32000      44800     30200      42280                      
722MANHOLE 72IN                                      EA         1000   4340000     434000   4220000     422000                      
722MANHOLE RISER 72IN                                LF        10800    520000     561600    498000     537840                      
722SANITARY MANHOLE REPAIR                           EA         3000   2830000     849000   2890000     867000                      
722INLET CATCH BASIN 6IN BEEHIVE                     EA         1000   1800000     180000    684000      68400                      
722ADJUST GATE VALVE BOX                             EA         4000    400000     160000    489000     195600                      
722ADJUST MANHOLE                                    EA         1000    500000      50000    453000      45300                      
724ADJUST HYDRANT                                    EA         1000   1200000     120000   4380000     438000                      
724WATERMAIN MODIFICATIONS                           L SUM      1000 111025000   11102500  74000000    7400000                      
744INSULATION BOARD                                  CF       234000     21000     491400     31100     727740                      
750SIDEWALK CONCRETE 4IN                             SY       564000     63000    3553200     51300    2893320                      
750SIDEWALK CONCRETE 6IN                             SY       105000     79000     829500     72600     762300                      
750DETECTABLE WARNING PANELS                         SF        50000     27000     135000     31600     158000                      
752FENCE BARBED WIRE 3 STRAND-STEEL POST             LF      1488000      1950     290160      1950     290160                      
752FENCE SMOOTH WIRE 4 STRAND                        LF      9661000      2000    1932200      2150    2077115                      
752TEMPORARY SAFETY FENCE                            LF      4738000      1300     615940      1250     592250                      
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     CENTRAL SPECIALTIES INC                                                        
                                                                                                                                    
                                   106                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
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                                                                    MARTIN CONSTRUCTION  PARK CONSTRUCTION CO                       
                                                                    INC                  MPANY                                      
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           3.015                                                    DICKINSON, ND        MINNEAPOLIS, MN                            
         NEW TOWN NORTHWEST ROUTE                                                                                                   
           10/12/19 GRADING, AGGREGATE BASE, HMA, CONCRETE             BOND    RANK 03      BOND    RANK 04                         

                                                                                                                                    
752FENCE TERMINAL                                    EA         5000    190000      95000    176000      88000                      
752VEHICLE GATE                                      EA         3000    160000      48000    101000      30300                      
752REMOVE VEHICLE GATE                               EA         2000     54000      10800     50300      10060                      
752CORNER ASSEMBLY BARBED WIRE                       EA        29000    225000     652500    236000     684400                      
752DOUBLE BRACE ASSEMBLY BARBED WIRE                 EA         1000    130000      13000    126000      12600                      
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       393100     26750    1051543     25600    1006336                      
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF       546000     23500    1283100     22500    1228500                      
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF      1492100     16000    2387360     15300    2282913                      
754REFERENCE MARKER-TYPE C                           EA         6000    240000     144000    230000     138000                      
754OBJECT MARKERS - CULVERTS                         EA        28000     59000     165200     56200     157360                      
762EPOXY PVMT MK MESSAGE                             SF       960000     10700    1027200     10200     979200                      
762EPOXY PVMT MK 4IN LINE                            LF     60456000       250    1511400       230    1390488                      
762EPOXY PVMT MK 6IN LINE                            LF       240000      5350     128400      5100     122400                      
762EPOXY PVMT MK 8IN LINE                            LF      8842000       550     486310       510     450942                      
762EPOXY PVMT MK 24IN LINE                           LF       240000     10700     256800     10200     244800                      
762SHORT TERM 4IN LINE-TYPE R                        LF     30480000      1070    3261360      1000    3048000                      
770LIGHTING SYSTEM A                                 EA         1000  74900000    7490000  71000000    7100000                      
770LIGHTING SYSTEM B                                 EA         1000  89880000    8988000  85200000    8520000                      
770LIGHTING SYSTEM C                                 EA         1000  26750000    2675000  25300000    2530000                      
772TRAFFIC SIGNAL SYSTEM - SITE 1                    EA         1000 197950000   19795000 187600000   18760000                      
902MACHINE HYGIENE                                   L SUM      1000   8000000     800000  19700000    1970000                      
920BIOLOGIST                                         DAY      280000    535000   14980000    871000   24388000                      
970BENCH                                             EA         3000   1700000     510000   1040000     312000                      
970GOLF COURSE                                       L SUM      10004000000000  4000000004465000000  446500000                      
990TEMPORARY ACCESS                                  L SUM      1000   9600000     960000  21500000    2150000                      
990PIPE CLEANOUT                                     EA         4000   1000000     400000   5640000    2256000                      
                                                                                                                                    
   TOTAL                                                                       1542400000           1738103277                      
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT                                  
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          6                                                 
        NH-NHU-7-002(156)022                                      42                                                                
                                                                    ENGINEERS ESTIMATE   KNIFE RIVER CORPORAT CENTRAL SPECIALTIES   
                                                                                         ION - NORTH CENTRAL  INC                   
          WILLIAMS (105)             NOV 17, 2017 09:30AM                                                                           
           9.845                                                                         SAUK RAPIDS, MN      ALEXANDRIA, MN        
         2 MI N WILLISTON N TO 63RD ST NW-EB                                                                                        
           10/06/18 CONCRETE OVERLAY, RAP OVERLAY, MILLING             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  75000000    7500000  30760460    3076046  20000000    2000000 
201CLEARING & GRUBBING                               L SUM      1000  10000000    1000000   2198820     219882   1000000     100000 
202REMOVAL OF CONCRETE PAVEMENT                      SY      2190000     13500    2956500      3830     838770      5000    1095000 
202REMOVAL OF CURB & GUTTER                          LF       818000      7500     613500      1140      93252      5000     409000 
202REMOVAL OF BITUMINOUS SURFACING                   SY      7752000      5250    4069800      2920    2263584     12000    9302400 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF       460000     18500     851000     33720    1551120     12000     552000 
202REMOVAL OF CATCH BASIN                            EA         1000   1000000     100000    738980      73898    500000      50000 
202REMOVE APPROACH                                   EA         6000   1450000     870000   2556750    1534050   4000000    2400000 
202REMOVAL OF TEMPORARY BYPASS                       EA         2000  40000000    8000000  22347500    4469500  28000000    5600000 
202REMOVAL OF RIPRAP - LOOSE ROCK                    CY       465000     24000    1116000      6840     318060     15000     697500 
203COMMON EXCAVATION-TYPE A                          CY      9104000      5000    4552000      6340    5771936     12000   10924800 
203TOPSOIL                                           CY      6141000      6000    3684600      3110    1909851      6000    3684600 
203TOPSOIL-IMPORTED                                  CY       666000     20000    1332000     22940    1527804     12000     799200 
203BORROW-EXCAVATION                                 CY       163000     12000     195600     12490     203587     15000     244500 
203ROADWAY OBLITERATION                              LF       360000     10000     360000     20330     731880      3000     108000 
216WATER                                             M GAL    739000     20000    1478000     82890    6125571     20000    1478000 
230SUBGRADE PREPARATION-TYPE A-12IN                  STA        8270    600000     496200    395260     326880    650000     537550 
251SEEDING CLASS II                                  ACRE       7980    500000     399000    680000     542640    300000     239400 
251TEMPORARY COVER CROP                              ACRE       7200    150000     108000     85000      61200     98000      70560 
253HYDRAULIC MULCH                                   ACRE      15180   1500000    2277000   1400000    2125200    295000     447810 
255ECB TYPE 3                                        SY       113000      2500      28250      3250      36725      2200      24860 
260SILT FENCE SUPPORTED                              LF       521000      3000     156300      2550     132855      2350     122435 
260REMOVE SILT FENCE SUPPORTED                       LF       521000       750      39075       200      10420       350      18235 
261FIBER ROLLS 12IN                                  LF      9418000      2750    2589950      2200    2071960      1900    1789420 
261REMOVE FIBER ROLLS 12IN                           LF      4524000       500     226200       150      67860       350     158340 
302SALVAGED BASE COURSE                              TON    15551000     10000   15551000      6550   10185905     14000   21771400 
302AGGREGATE SURFACE COURSE CL 13                    TON     1146000     16000    1833600     12500    1432500     16000    1833600 
302SALVAGE & RELAY AGGREGATE SURFACE COURSE          CY      1873000     35000    6555500      7470    1399131     20000    3746000 
401TACK COAT                                         GAL    24865000      1650    4102725      1730    4301645      1500    3729750 
401PRIME COAT                                        GAL     2121000      3500     742350      3440     729624      4000     848400 
411MILLING PAVEMENT SURFACE                          SY    191655000       900   17248950       510    9774405      1500   28748250 
411RELAYING MILLED MATERIAL                          TON     1056000     14000    1478400      8270     873312      9000     950400 
430RAP - SUPERPAVE FAA 45                            TON    58292000     26000  151559200     23630  137743996     27100  157971320 
430CORED SAMPLE                                      EA       255000     20000     510000     20240     516120     25000     637500 
430PG 58V-28 ASPHALT CEMENT                          TON     2506000    350000   87710000    675000  169155000    560000  140336000 
5508IN NON-REINF CONCRETE PVMT CL AE-DOWELED         SY     10208000     75000   76560000     61000   62268800     60500   61758400 
550CONCRETE OVERLAY                                  CY     13423000    115000  154364500    112000  150337600    112000  150337600 
550CONCRETE PLACEMENT - DOWELED                      SY     54915000     17000   93355500     15190   83415885     12150   66721725 
550CONCRETE MEDIAN PAVEMENT                          SY        30000     60000     180000    115200     345600     60000     180000 
702MOBILIZATION                                      L SUM      1000 900000000   90000000 350000000   35000000 908000000   90800000 
704FLAGGING                                          MHR     2350000     37000    8695000     33300    7825500     32000    7520000 
704TRAFFIC CONTROL SIGNS                             UNIT    9760000      2500    2440000      1550    1512800      3000    2928000 
704ATTENUATION DEVICE-TYPE B-55                      EA         1000   3000000     300000   2000000     200000   3000000     300000 
704ATTENUATION DEVICE-TYPE B-65                      EA         1000   3500000     350000   2000000     200000   3000000     300000 
704TYPE III BARRICADE                                EA        42000    125000     525000     95000     399000    168000     705600 
704DELINEATOR DRUMS                                  EA       347000     32000    1110400     22000     763400     50000    1735000 
704TRAFFIC CONES                                     EA       118000      9000     106200      5000      59000      8000      94400 
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          6                                                 
        NH-NHU-7-002(156)022                                      42                                                                
                                                                    ENGINEERS ESTIMATE   KNIFE RIVER CORPORAT CENTRAL SPECIALTIES   
                                                                                         ION - NORTH CENTRAL  INC                   
          WILLIAMS (105)             NOV 17, 2017 09:30AM                                                                           
           9.845                                                                         SAUK RAPIDS, MN      ALEXANDRIA, MN        
         2 MI N WILLISTON N TO 63RD ST NW-EB                                                                                        
           10/06/18 CONCRETE OVERLAY, RAP OVERLAY, MILLING             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
704TUBULAR MARKERS                                   EA       130000      9500     123500      8000     104000     10000     130000 
704FLEXIBLE DELINEATORS                              EA       795000     55000    4372500     45000    3577500     45000    3577500 
704STACKABLE VERTICAL PANELS                         EA        50000     35000     175000     55000     275000     30000     150000 
704SEQUENCING ARROW PANEL-TYPE C                     EA         8000   1650000    1320000   1250000    1000000    400000     320000 
704SEQUENCING ARROW PANEL-TYPE C-CROSSOVER           EA         2000   1500000     300000   1500000     300000    800000     160000 
704OBLITERATION OF PAVEMENT MARKING                  SF      5125000      2500    1281250      2500    1281250      1750     896875 
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED      EA        69000    350000    2415000    213440    1472736    300000    2070000 
706FIELD OFFICE                                      EA         1000  20000000    2000000   8440270     844027  15000000    1500000 
706AGGREGATE LABORATORY                              EA         1000  15000000    1500000   2256830     225683   7000000     700000 
706BITUMINOUS LABORATORY                             EA         1000  15000000    1500000   4500000     450000   7000000     700000 
706CONTRACTOR'S LABORATORY                           EA         1000   5000000     500000   2250000     225000   7000000     700000 
708INLET PROTECTION-SPECIAL                          EA        10000    175000     175000    135000     135000    200000     200000 
708REMOVE INLET PROTECTION-SPECIAL                   EA        10000     50000      50000     20000      20000     85000      85000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      3375000      2500     843750      1290     435375      1500     506250 
714PIPE CONC REINF 24IN CL III                       LF        12000    175000     210000    371760     446112    240000     288000 
714PIPE CONC REINF 30IN CL III                       LF         8000    200000     160000    382170     305736    260000     208000 
714END SECT-TRAVERSABLE REINF. CONC.24IN             EA         1000    800000      80000   1106400     110640    720000      72000 
714PIPE CONDUIT 18IN-APPROACH                        LF        50000     50000     250000     78280     391400     50000     250000 
714PIPE CORR STEEL .064IN 18IN                       LF        10000     60000      60000    106130     106130     90000      90000 
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES       EA         1000    600000      60000    301860      30186    500000      50000 
722MANHOLE 48IN                                      EA         4000   3500000    1400000   1830450     732180   2800000    1120000 
722MANHOLE 60IN                                      EA         1000   4000000     400000   4025570     402557   3300000     330000 
722INLET-TYPE 2                                      EA         5000   3000000    1500000   1886070     943035   1700000     850000 
722INLET-TYPE 2 DOUBLE                               EA         5000   4500000    2250000   3078390    1539195   2300000    1150000 
722INLET SPECIAL CATCH BASIN-TYPE A 60IN             EA         1000   4500000     450000   3621760     362176   5400000     540000 
722INLET SLOTTED DRAIN 15IN                          LF        20000    225000     450000    203570     407140    150000     300000 
722ADJUST GATE VALVE BOX                             EA         1000    600000      60000    328290      32829   1000000     100000 
722ADJUST MANHOLE                                    EA         1000    750000      75000    452730      45273   1000000     100000 
748CURB & GUTTER MOUNTABLE-TYPE I                    LF        50000     30000     150000     40000     200000     38000     190000 
748CURB & GUTTER-TYPE I                              LF      2765000     23000    6359500     26000    7189000     25000    6912500 
748VALLEY GUTTER 36IN                                LF       182000     80000    1456000     37000     673400     36000     655200 
750PIGMENTED CONCRETE                                SY       579000    100000    5790000     76000    4400400     75000    4342500 
750DRIVEWAY CONCRETE 8IN                             SY       104000    100000    1040000     81000     842400     80000     832000 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       478000     27500    1314500     18000     860400     19450     929710 
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF       151000     27500     415250     18000     271800     20000     302000 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF      1173000     21000    2463300     17500    2052750     20000    2346000 
754RESET SIGN PANEL                                  EA         6000     90000      54000    150000      90000     35000      21000 
754OBJECT MARKERS - CULVERTS                         EA         3000     65000      19500     60000      18000     75000      22500 
760RUMBLE STRIPS - CONCRETE SHOULDER                 MILE       6236   1500000     935400   1473580     918924   1585000     988406 
760RUMBLE STRIPS - ASPHALT SHOULDER                  MILE      12098    600000     725880    914390    1106229    915000    1106967 
762EPOXY PVMT MK MESSAGE                             SF      1808000     10000    1808000     11050    1997840     11050    1997840 
762EPOXY PVMT MK 4IN LINE                            LF    210672000       250    5266800       510   10744272       510   10744272 
762EPOXY PVMT MK 8IN LINE                            LF      4498000       700     314860       780     350844       780     350844 
762RAISED PAVEMENT MARKERS                           EA     21385000      2000    4277000      1750    3742375      1150    2459275 
762SHORT TERM 24IN LINE-TYPE R                       LF        29000     10000      29000     12000      34800     16860      48894 
762SHORT TERM 4IN LINE-TYPE NR                       LF     50037000       120     600444       160     800592       155     775574 
762PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED      LF     17079000      3700    6319230      3700    6319230      3700    6319230 
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       3          6                                                 
        NH-NHU-7-002(156)022                                      42                                                                
                                                                    ENGINEERS ESTIMATE   KNIFE RIVER CORPORAT CENTRAL SPECIALTIES   
                                                                                         ION - NORTH CENTRAL  INC                   
          WILLIAMS (105)             NOV 17, 2017 09:30AM                                                                           
           9.845                                                                         SAUK RAPIDS, MN      ALEXANDRIA, MN        
         2 MI N WILLISTON N TO 63RD ST NW-EB                                                                                        
           10/06/18 CONCRETE OVERLAY, RAP OVERLAY, MILLING             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
762PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED      LF     13701000      8500   11645850      7770   10645677      7770   10645677 
762PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED     LF       351000     32000    1123200     29550    1037205     29550    1037205 
762PAVEMENT MARKING 6IN LINE-MASKING                 LF      1500000      2300     345000      7000    1050000      2290     343500 
764W-BEAM GUARDRAIL END TERMINAL                     EA         2000   3000000     600000   4025000     805000   4025000     805000 
764REMOVE & RESET GUARDRAIL                          LF       491300     25000    1228250     25000    1228250     25000    1228250 
764RESET W-BEAM GUARDRAIL END TERMINAL               EA         2000    500000     100000   1200000     240000   1200000     240000 
764REMOVE END TREATMENT & TRANSITION                 EA         2000    300000      60000    500000     100000    500000     100000 
766MAILBOX-ALL TYPES                                 EA         1000    275000      27500    200000      20000    185000      18500 
770DESTINATION LIGHTING                              EA         1000  25000000    2500000  35714150    3571415  35500000    3550000 
770CONCRETE FOUNDATION-HIGHWAY LIGHTING              EA        34000   1100000    3740000   1036210    3523114   1030000    3502000 
770CONCRETE FOUNDATION-FEED POINT-TYPE B             EA         2000    775000     155000   1106640     221328   1100000     220000 
7702IN DIAMETER RIGID CONDUIT                        LF      6293000      6500    4090450      6740    4241482      6700    4216310 
770UNDERGROUND CONDUCTOR NO2-TYPE RHW                LF       486000      2000      97200      1710      83106      1700      82620 
770UNDERGROUND CONDUCTOR NO6-TYPE RHW                LF     13134000      1750    2298450      1310    1720554      1300    1707420 
770UNDERGROUND CONDUCTOR NO6-TYPE THW                LF      6567000      1250     820875      1210     794607      1200     788040 
770FEED POINT-TYPE II-PAD MOUNTED                    EA         2000   6500000    1300000   4376240     875248   4350000     870000 
770LT STD 10FT MA 42FT MT HT BREAKAWAY               EA        28000   2300000    6440000   2374240    6647872   2360000    6608000 
770LED LUMINAIRE                                     EA        41000   1000000    4100000    603620    2474842    600000    2460000 
770REVISE HIGHWAY LIGHTING FEED POINT                EA         1000   3500000     350000   1559350     155935   1550000     155000 
770RELOCATE LIGHT STANDARD                           EA         9000   4000000    3600000   1760560    1584504   1750000    1575000 
772FLASHING BEACON-POST MOUNTED                      EA         2000   1000000     200000   1300000     260000    625000     125000 
772TEMPORARY TRAFFIC SIGNALS                         EA         1000  15000000    1500000  17605570    1760557  17500000    1750000 
772TRAFFIC SIGNAL SYSTEM - SITE 1                    EA         1000 175000000   17500000 251508120   25150812 250000000   25000000 
772TRAFFIC SIGNAL SYSTEM - SITE 2                    EA         1000 175000000   17500000 235411600   23541160 234000000   23400000 
990PIPE CLEANOUT                                     EA         1000   5000000     500000   1274400     127440   3500000     350000 
                                                                                                                                    
   SUBTOTAL                                                                     905398739            865197278            936072814 
                                                                                                                                    
    OPTION 2                                                                                                                        
714PIPE CONDUIT 15IN-STORM DRAIN                     LF       585000     80000    4680000     75150    4396275     67000    3919500 
714PIPE CONDUIT 18IN-STORM DRAIN                     LF       168000     90000    1512000     85640    1438752     70000    1176000 
                                                                                                                                    
   SUBTOTAL                                                                       6192000              5835027              5095500 
                                                                                                                                    
   TOTAL                                                                        911590739            871032305            941168314 
                                                                                                                                    
                                                                                          OPT 2                OPT 2                
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       4          6                                                 
        NH-NHU-7-002(156)022                                      42                                                                
                                                                    NORTHERN IMPROVEMENT MAYO CONSTRUCTION CO J M MARSCHUETZ CONST  
                                                                     COMPANY             MPANY INC            RUCTION CO            
          WILLIAMS (105)             NOV 17, 2017 09:30AM                                                                           
           9.845                                                    FARGO, ND            CAVALIER, ND         EUREKA, MO            
         2 MI N WILLISTON N TO 63RD ST NW-EB                                                                                        
           10/06/18 CONCRETE OVERLAY, RAP OVERLAY, MILLING             BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  28680000    2868000  34000000    3400000  58000000    5800000 
201CLEARING & GRUBBING                               L SUM      1000    100000      10000   2000000     200000   5000000     500000 
202REMOVAL OF CONCRETE PAVEMENT                      SY      2190000      7500    1642500      9000    1971000      8000    1752000 
202REMOVAL OF CURB & GUTTER                          LF       818000      5800     474440      8000     654400      5500     449900 
202REMOVAL OF BITUMINOUS SURFACING                   SY      7752000      4550    3527160      4000    3100800     10750    8333400 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF       460000     16500     759000     16000     736000     17000     782000 
202REMOVAL OF CATCH BASIN                            EA         1000    412000      41200    430000      43000    850000      85000 
202REMOVE APPROACH                                   EA         6000    800000     480000    650000     390000   1400000     840000 
202REMOVAL OF TEMPORARY BYPASS                       EA         2000   6000000    1200000  20000000    4000000  11000000    2200000 
202REMOVAL OF RIPRAP - LOOSE ROCK                    CY       465000      9400     437100     43000    1999500     33500    1557750 
203COMMON EXCAVATION-TYPE A                          CY      9104000     12000   10924800      7500    6828000      9500    8648800 
203TOPSOIL                                           CY      6141000      4000    2456400      6250    3838125      4250    2609925 
203TOPSOIL-IMPORTED                                  CY       666000     18000    1198800     23750    1581750      9000     599400 
203BORROW-EXCAVATION                                 CY       163000     20000     326000     17250     281175     25000     407500 
203ROADWAY OBLITERATION                              LF       360000      4000     144000     15100     543600     15000     540000 
216WATER                                             M GAL    739000     26000    1921400     31000    2290900     30000    2217000 
230SUBGRADE PREPARATION-TYPE A-12IN                  STA        8270    700000     578900    800000     661600    400000     330800 
251SEEDING CLASS II                                  ACRE       7980    310000     247380    733000     584934    750000     598500 
251TEMPORARY COVER CROP                              ACRE       7200    100000      72000     85000      61200     95000      68400 
253HYDRAULIC MULCH                                   ACRE      15180   2000000    3036000   1510000    2292180   1600000    2428800 
255ECB TYPE 3                                        SY       113000      2300      25990      3500      39550      3500      39550 
260SILT FENCE SUPPORTED                              LF       521000      2400     125040      2750     143275      2800     145880 
260REMOVE SILT FENCE SUPPORTED                       LF       521000       400      20840       200      10420       250      13025 
261FIBER ROLLS 12IN                                  LF      9418000      2000    1883600      2350    2213230      2500    2354500 
261REMOVE FIBER ROLLS 12IN                           LF      4524000       400     180960       150      67860       150      67860 
302SALVAGED BASE COURSE                              TON    15551000     16000   24881600     14000   21771400     20000   31102000 
302AGGREGATE SURFACE COURSE CL 13                    TON     1146000     16000    1833600     20000    2292000     12000    1375200 
302SALVAGE & RELAY AGGREGATE SURFACE COURSE          CY      1873000     17000    3184100     13000    2434900     14000    2622200 
401TACK COAT                                         GAL    24865000      1780    4425970      1800    4475700      1900    4724350 
401PRIME COAT                                        GAL     2121000      3700     784770      3500     742350      3750     795375 
411MILLING PAVEMENT SURFACE                          SY    191655000      1200   22998600      1500   28748250      2250   43122375 
411RELAYING MILLED MATERIAL                          TON     1056000     12000    1267200     34000    3590400     18000    1900800 
430RAP - SUPERPAVE FAA 45                            TON    58292000     27000  157388400     27000  157388400     25150  146604380 
430CORED SAMPLE                                      EA       255000     33000     841500     26000     663000      5600     142800 
430PG 58V-28 ASPHALT CEMENT                          TON     2506000    540000  135324000    502000  125801200    640000  160384000 
5508IN NON-REINF CONCRETE PVMT CL AE-DOWELED         SY     10208000     70000   71456000     56000   57164800     55000   56144000 
550CONCRETE OVERLAY                                  CY     13423000    119600  160539080    109000  146310700    105000  140941500 
550CONCRETE PLACEMENT - DOWELED                      SY     54915000     18500  101592750     16450   90335175     11500   63152250 
550CONCRETE MEDIAN PAVEMENT                          SY        30000    112000     336000    118650     355950     90000     270000 
702MOBILIZATION                                      L SUM      1000 526497000   52649700 863000000   86300000 795000000   79500000 
704FLAGGING                                          MHR     2350000     42000    9870000     42000    9870000     30000    7050000 
704TRAFFIC CONTROL SIGNS                             UNIT    9760000      2600    2537600      2600    2537600      2800    2732800 
704ATTENUATION DEVICE-TYPE B-55                      EA         1000   4000000     400000   4250000     425000   4500000     450000 
704ATTENUATION DEVICE-TYPE B-65                      EA         1000   4000000     400000   4250000     425000   4500000     450000 
704TYPE III BARRICADE                                EA        42000    176000     739200    185000     777000    200000     840000 
704DELINEATOR DRUMS                                  EA       347000     26000     902200     27000     936900     28000     971600 
704TRAFFIC CONES                                     EA       118000     12500     147500     13000     153400     13500     159300 
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PROJECT NO.
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COMPLETION TIME
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NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       5          6                                                 
        NH-NHU-7-002(156)022                                      42                                                                
                                                                    NORTHERN IMPROVEMENT MAYO CONSTRUCTION CO J M MARSCHUETZ CONST  
                                                                     COMPANY             MPANY INC            RUCTION CO            
          WILLIAMS (105)             NOV 17, 2017 09:30AM                                                                           
           9.845                                                    FARGO, ND            CAVALIER, ND         EUREKA, MO            
         2 MI N WILLISTON N TO 63RD ST NW-EB                                                                                        
           10/06/18 CONCRETE OVERLAY, RAP OVERLAY, MILLING             BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
704TUBULAR MARKERS                                   EA       130000     12400     161200     13000     169000     13500     175500 
704FLEXIBLE DELINEATORS                              EA       795000     51500    4094250     54000    4293000     56000    4452000 
704STACKABLE VERTICAL PANELS                         EA        50000     41200     206000     43000     215000     45000     225000 
704SEQUENCING ARROW PANEL-TYPE C                     EA         8000   1236000     988800   1300000    1040000   1350000    1080000 
704SEQUENCING ARROW PANEL-TYPE C-CROSSOVER           EA         2000   1236000     247200   1300000     260000   1350000     270000 
704OBLITERATION OF PAVEMENT MARKING                  SF      5125000      1020     522750      1000     512500      1150     589375 
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED      EA        69000    288000    1987200    381000    2628900    250000    1725000 
706FIELD OFFICE                                      EA         1000   8500000     850000  11000000    1100000   2500000     250000 
706AGGREGATE LABORATORY                              EA         1000   5125000     512500  10000000    1000000   2500000     250000 
706BITUMINOUS LABORATORY                             EA         1000   5690000     569000   5000000     500000   1500000     150000 
706CONTRACTOR'S LABORATORY                           EA         1000   5690000     569000   5000000     500000   1500000     150000 
708INLET PROTECTION-SPECIAL                          EA        10000    206000     206000    145000     145000    150000     150000 
708REMOVE INLET PROTECTION-SPECIAL                   EA        10000     87000      87000     21000      21000     23000      23000 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      3375000      1700     573750      2700     911250      2500     843750 
714PIPE CONC REINF 24IN CL III                       LF        12000    211000     253200    221000     265200    165000     198000 
714PIPE CONC REINF 30IN CL III                       LF         8000    170000     136000    178000     142400    200000     160000 
714END SECT-TRAVERSABLE REINF. CONC.24IN             EA         1000    925000      92500    970000      97000   1335000     133500 
714PIPE CONDUIT 18IN-APPROACH                        LF        50000     46000     230000     48000     240000     93000     465000 
714PIPE CORR STEEL .064IN 18IN                       LF        10000     42000      42000     44000      44000    110000     110000 
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES       EA         1000    875000      87500    917000      91700    560000      56000 
722MANHOLE 48IN                                      EA         4000   2626000    1050400   2750000    1100000   4300000    1720000 
722MANHOLE 60IN                                      EA         1000   4017000     401700   4205000     420500   6500000     650000 
722INLET-TYPE 2                                      EA         5000   2729000    1364500   3020000    1510000   3500000    1750000 
722INLET-TYPE 2 DOUBLE                               EA         5000   4120000    2060000   4475000    2237500   5700000    2850000 
722INLET SPECIAL CATCH BASIN-TYPE A 60IN             EA         1000   4223000     422300   4585000     458500   7000000     700000 
722INLET SLOTTED DRAIN 15IN                          LF        20000    206000     412000    224000     448000    130000     260000 
722ADJUST GATE VALVE BOX                             EA         1000    753000      75300    450000      45000   1070000     107000 
722ADJUST MANHOLE                                    EA         1000    819000      81900    800000      80000   1135000     113500 
748CURB & GUTTER MOUNTABLE-TYPE I                    LF        50000     39000     195000     45000     225000     36000     180000 
748CURB & GUTTER-TYPE I                              LF      2765000     18000    4977000     23000    6359500     20000    5530000 
748VALLEY GUTTER 36IN                                LF       182000     59000    1073800     92000    1674400     35000     637000 
750PIGMENTED CONCRETE                                SY       579000     92000    5326800    103000    5963700     70000    4053000 
750DRIVEWAY CONCRETE 8IN                             SY       104000    110000    1144000     97000    1008800     80000     832000 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       478000     25500    1218900     27000    1290600     28000    1338400 
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF       151000     22700     342770     24000     362400     25000     377500 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF      1173000     15500    1818150     16000    1876800     17000    1994100 
754RESET SIGN PANEL                                  EA         6000     51000      30600     54000      32400     56000      33600 
754OBJECT MARKERS - CULVERTS                         EA         3000     67000      20100     70000      21000     73000      21900 
760RUMBLE STRIPS - CONCRETE SHOULDER                 MILE       6236   1632000    1017715   1800000    1122480   1800000    1122480 
760RUMBLE STRIPS - ASPHALT SHOULDER                  MILE      12098    942000    1139632   1067000    1290857   1025000    1240045 
762EPOXY PVMT MK MESSAGE                             SF      1808000     13400    2422720     13000    2350400     15000    2712000 
762EPOXY PVMT MK 4IN LINE                            LF    210672000       350    7373520       340    7162848       400    8426880 
762EPOXY PVMT MK 8IN LINE                            LF      4498000       820     368836       800     359840       900     404820 
762RAISED PAVEMENT MARKERS                           EA     21385000      1000    2138500      1000    2138500      1150    2459275 
762SHORT TERM 24IN LINE-TYPE R                       LF        29000      6200      17980      6000      17400      7000      20300 
762SHORT TERM 4IN LINE-TYPE NR                       LF     50037000       100     500370       100     500370       150     750555 
762PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED      LF     17079000      3600    6148440      3500    5977650      4000    6831600 
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COMPLETION TIME
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                                                                       6          6                                                 
        NH-NHU-7-002(156)022                                      42                                                                
                                                                    NORTHERN IMPROVEMENT MAYO CONSTRUCTION CO J M MARSCHUETZ CONST  
                                                                     COMPANY             MPANY INC            RUCTION CO            
          WILLIAMS (105)             NOV 17, 2017 09:30AM                                                                           
           9.845                                                    FARGO, ND            CAVALIER, ND         EUREKA, MO            
         2 MI N WILLISTON N TO 63RD ST NW-EB                                                                                        
           10/06/18 CONCRETE OVERLAY, RAP OVERLAY, MILLING             BOND    RANK 03      BOND    RANK 04      BOND    RANK 05    

                                                                                                                                    
762PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED      LF     13701000      7500   10275750      7250    9933225      8000   10960800 
762PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED     LF       351000     25800     905580     25000     877500     28000     982800 
762PAVEMENT MARKING 6IN LINE-MASKING                 LF      1500000      1020     153000      1000     150000      1150     172500 
764W-BEAM GUARDRAIL END TERMINAL                     EA         2000   4145000     829000   4341000     868200   2800000     560000 
764REMOVE & RESET GUARDRAIL                          LF       491300     25800    1267554     27000    1326510     25000    1228250 
764RESET W-BEAM GUARDRAIL END TERMINAL               EA         2000   1236000     247200   1294000     258800   1200000     240000 
764REMOVE END TREATMENT & TRANSITION                 EA         2000    515000     103000    539000     107800    330000      66000 
766MAILBOX-ALL TYPES                                 EA         1000    309000      30900    324000      32400    330000      33000 
770DESTINATION LIGHTING                              EA         1000  36565000    3656500  48000000    4800000  40000000    4000000 
770CONCRETE FOUNDATION-HIGHWAY LIGHTING              EA        34000   1060000    3604000   1110000    3774000   1200000    4080000 
770CONCRETE FOUNDATION-FEED POINT-TYPE B             EA         2000   1133000     226600   1186000     237200   1200000     240000 
7702IN DIAMETER RIGID CONDUIT                        LF      6293000      7000    4405100      7230    4549839      7500    4719750 
770UNDERGROUND CONDUCTOR NO2-TYPE RHW                LF       486000      1750      85050      1830      88938      2000      97200 
770UNDERGROUND CONDUCTOR NO6-TYPE RHW                LF     13134000      1350    1773090      1400    1838760      1500    1970100 
770UNDERGROUND CONDUCTOR NO6-TYPE THW                LF      6567000      1250     820875      1300     853710      1500     985050 
770FEED POINT-TYPE II-PAD MOUNTED                    EA         2000   4480000     896000   4700000     940000   4900000     980000 
770LT STD 10FT MA 42FT MT HT BREAKAWAY               EA        28000   2430000    6804000   2545000    7126000   2600000    7280000 
770LED LUMINAIRE                                     EA        41000    618000    2533800    647000    2652700    675000    2767500 
770REVISE HIGHWAY LIGHTING FEED POINT                EA         1000   1596000     159600   1670000     167000   1750000     175000 
770RELOCATE LIGHT STANDARD                           EA         9000   1802000    1621800   1887000    1698300   2000000    1800000 
772FLASHING BEACON-POST MOUNTED                      EA         2000   1545000     309000   1618000     323600   1700000     340000 
772TEMPORARY TRAFFIC SIGNALS                         EA         1000  18025000    1802500  19000000    1900000  20000000    2000000 
772TRAFFIC SIGNAL SYSTEM - SITE 1                    EA         1000 257500000   25750000 270000000   27000000 280000000   28000000 
772TRAFFIC SIGNAL SYSTEM - SITE 2                    EA         1000 241020000   24102000 252000000   25200000 262000000   26200000 
990PIPE CLEANOUT                                     EA         1000   1339000     133900   1400000     140000   4300000     430000 
                                                                                                                                    
   SUBTOTAL                                                                     937135862            938486501            947684950 
                                                                                                                                    
    OPTION 2                                                                                                                        
714PIPE CONDUIT 15IN-STORM DRAIN                     LF       585000     90000    5265000     97000    5674500     91000    5323500 
714PIPE CONDUIT 18IN-STORM DRAIN                     LF       168000     93000    1562400    100000    1680000     78000    1310400 
                                                                                                                                    
   SUBTOTAL                                                                       6827400              7354500              6633900 
                                                                                                                                    
   TOTAL                                                                        943963262            945841001            954318850 
                                                                                                                                    
                                                                     OPT 2                OPT 2                OPT 2                
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                                                                       1          8                                                 
        IM-8-029(170)033                                          43                                                                
                                                                    ENGINEERS ESTIMATE   BORDER STATES PAVING GOWAN CONSTRUCTION I  
                                                                                          INC                 NC                    
          RICHLAND (077)             NOV 17, 2017 09:30AM                                                                           
          10.570                                                                         FARGO, ND            OSLO, MN              
         N OF GALCHUTT EXIT TO CHRISTINE EXIT-SB                                                                                    
           09/29/18 PCC PAVEMENT, MILL & OVERLAY, RAMP CON             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000 150000000   15000000  48200000    4820000  80000000    8000000 
201CLEARING & GRUBBING                               L SUM      1000  10000000    1000000  21600000    2160000   4000000     400000 
202REMOVAL OF CONCRETE                               EA         1000  10000000    1000000  10300000    1030000  10600000    1060000 
202REMOVAL OF CONCRETE                               L SUM      1000  70000000    7000000  87200000    8720000  90100000    9010000 
202REMOVAL OF CONCRETE                               CY        73800    360000    2656800    128000     944640    132500     977850 
202REMOVAL OF CURB & GUTTER                          LF       560000     10000     560000     10300     576800      6500     364000 
202REMOVAL OF BITUMINOUS SURFACING                   SY     15024000      8000   12019200      8450   12695280      6000    9014400 
202REMOVAL OF PAVEMENT                               TON   133454000     12000  160144800     10000  133454000     11450  152804830 
202REMOVAL OF END SECTION-ALL TYPES & SIZES          EA        58000    300000    1740000    595000    3451000    340000    1972000 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF       332000     22000     730400     29800     989360     11750     390100 
202REMOVAL OF MEDIAN DRAIN PRECAST CONCRETE          EA         1000   1600000     160000   1540000     154000    450000      45000 
202REMOVE EXISTING FENCE                             LF      9139000      1000     913900       750     685425       800     731120 
202REMOVAL OF TEMPORARY BYPASS                       EA         5000  30000000   15000000  29500000   14750000  16160000    8080000 
203TOPSOIL                                           CY     75173000      3500   26310550      3900   29317470      3100   23303630 
203COMMON EXCAVATION-SUBCUT                          CY      1561000     10000    1561000     10700    1670270      4500     702450 
203GUARDRAIL EMBANKMENT                              EA        10000   4000000    4000000   3950000    3950000   2250000    2250000 
210BOX CULVERT EXCAVATION - SITE 1                   EA         1000   8000000     800000   5130000     513000   5300000     530000 
210BOX CULVERT EXCAVATION - SITE 2                   EA         1000   2500000     250000   3590000     359000   3710000     371000 
210FOUNDATION FILL                                   CY        30000    160000     480000    128000     384000    132500     397500 
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000  25000000    2500000   3590000     359000   3710000     371000 
216WATER                                             M GAL   3453000     25000    8632500     20600    7113180     23000    7941900 
220PREPARE STOCKPILE SITE                            L SUM      1000 100000000   10000000 237889600   23788960 332100000   33210000 
220RESTORE STOCKPILE SITE                            L SUM      1000  50000000    5000000 184526590   18452659  31310000    3131000 
230RESHAPING ROADWAY                                 MILE      12220  70000000   85540000  57100000   69776200  42700000   52179400 
230SUBGRADE PREPARATION-TYPE C-12IN                  STA      557000    575000   32027500    437000   24340900    686000   38210200 
251SEEDING CLASS II                                  ACRE     109800    500000    5490000    308000    3381840    318000    3491640 
251TEMPORARY COVER CROP                              ACRE     108700    100000    1087000     97500    1059825    100000    1087000 
253HYDRAULIC MULCH                                   ACRE     218500   1410000   30808500   1490000   32556500   1537000   33583450 
255ECB TYPE 3                                        SY      2242000      3000     672600      2050     459610      2100     470820 
255TRM TYPE 2                                        SY       838000      6000     502800      3600     301680      3700     310060 
256RIPRAP GRADE I                                    CY        21000    100000     210000     87200     183120     80000     168000 
256RIPRAP GRADE II                                   CY        30000     80000     240000     82100     246300     84000     252000 
260SILT FENCE SUPPORTED                              LF      2135000      3000     640500      2400     512400      2490     531615 
260REMOVE SILT FENCE SUPPORTED                       LF      2135000       500     106750       350      74725       370      78995 
261FIBER ROLLS 12IN                                  LF    155954000      3000   46786200      1550   24172870      1590   24796686 
261REMOVE FIBER ROLLS 12IN                           LF     77716000       500    3885800       300    2331480       300    2331480 
302SALVAGED BASE COURSE                              TON   101389000     10000  101389000      5650   57284785      6600   66916740 
401TACK COAT                                         GAL     1896000      2000     379200      2500     474000      2650     502440 
401PRIME COAT                                        GAL     4761000      3500    1666350      5000    2380500      5300    2523330 
411MILLING PAVEMENT SURFACE                          SY     14221000      2000    2844200      2300    3270830      1700    2417570 
430SUPERPAVE FAA 40                                  TON     6035000     45000   27157500     50000   30175000     53000   31985500 
430PATCHING                                          TON      500000    100000    5000000    200000   10000000    222000   11100000 
430PG 58S-28 ASPHALT CEMENT                          TON      363000    350000   12705000    425000   15427500    450000   16335000 
5508.5IN NON-REINF CONCRETE PVMT CL AE-DOWELED       SY    200872000     57000 1144970400     33200  666895040     33800  678947360 
570RANDOM PCC CRACK CLEANING & SEALING               LF       249000      6000     149400     10300     256470     21000     522900 
602CLASS AAE-3 CONCRETE                              CY       269600   1500000   40440000    924000   24911040    954000   25719840 
602CLASS AE-3 CONCRETE-BOX CULVERT                   CY        48900   1200000    5868000   1330000    6503700   1375000    6723750 
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COMPLETION TIME
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NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          8                                                 
        IM-8-029(170)033                                          43                                                                
                                                                    ENGINEERS ESTIMATE   BORDER STATES PAVING GOWAN CONSTRUCTION I  
                                                                                          INC                 NC                    
          RICHLAND (077)             NOV 17, 2017 09:30AM                                                                           
          10.570                                                                         FARGO, ND            OSLO, MN              
         N OF GALCHUTT EXIT TO CHRISTINE EXIT-SB                                                                                    
           09/29/18 PCC PAVEMENT, MILL & OVERLAY, RAMP CON             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
602CONCRETE BRIDGE APPROACH SLAB                     SY       144400    400000    5776000    411000    5934840    424000    6122560 
602BRIDGE APPROACH SLAB-REMOVE & REPLACE             SY       364400    300000   10932000    334000   12170960    344000   12535360 
602PENETRATING WATER REPELLENT TREATMENT             SY       783000      5000     391500      4100     321030      4200     328860 
612REINFORCING STEEL-GRADE 60-BOX CULVERT            LBS     9392000      3000    2817600      1450    1361840      1480    1390016 
612REINFORCING STEEL-GRADE 60                        LBS     1204000      2000     240800      1700     204680      1750     210700 
612REINFORCING STEEL-GRADE 60-EPOXY COATED           LBS    68747000      1750   12030725      1150    7905905      1160    7974652 
624DOUBLE BOX BEAM RAIL RETROFIT - E-RAIL            LF      1441700    110000   15858700     97500   14056575    100000   14417000 
624CONNECTION PLATE MODIFICATION                     EA         2000   1000000     200000   2800000     560000   1298000     259600 
702MOBILIZATION                                      L SUM      1000 750000000   75000000 858779920   85877992 739600000   73960000 
704FLAGGING                                          MHR     3250000     35000   11375000     32000   10400000     38500   12512500 
704TRAFFIC CONTROL SIGNS                             UNIT   14096000      2250    3171600      1300    1832480      1330    1874768 
704ATTENUATION DEVICE-TYPE B-75                      EA         2000   3500000     700000   3590000     718000   3710000     742000 
704TYPE III BARRICADE                                EA        63000    100000     630000     77000     485100     79500     500850 
704DELINEATOR DRUMS                                  EA       514000     30000    1542000     25700    1320980     26500    1362100 
704TUBULAR MARKERS                                   EA      1649000      9000    1484100      4100     676090      4200     692580 
704DELINEATOR                                        EA       460000     10000     460000      5150     236900      5300     243800 
704FLEXIBLE DELINEATORS                              EA       864000     50000    4320000     39000    3369600     40250    3477600 
704STACKABLE VERTICAL PANELS                         EA       166000     30000     498000     25700     426620     26500     439900 
704VERTICAL PANELS-BACK TO BACK                      EA        12000     20000      24000     17500      21000     18000      21600 
704SEQUENCING ARROW PANEL-TYPE C                     EA         2000   1500000     300000    436000      87200    450500      90100 
704SEQUENCING ARROW PANEL-TYPE C-CROSSOVER           EA         2000   1500000     300000    844000     168800    871000     174200 
704FLASHING BEACON                                   EA         2000   1500000     300000    649000     129800    669000     133800 
704OBLITERATION OF PAVEMENT MARKING                  SF      6965000      1500    1044750      1400     975100      1420     989030 
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED      EA        79000    300000    2370000    331000    2614900    157000    1240300 
706FIELD OFFICE                                      EA         1000  20000000    2000000  20500000    2050000   9648000     964800 
706AGGREGATE LABORATORY                              EA         1000  10000000    1000000  11400000    1140000  13000000    1300000 
706CONTRACTOR'S LABORATORY                           EA         1000  10000000    1000000   7000000     700000   7400000     740000 
709GEOSYNTHETIC MATERIAL TYPE G                      SY     17904000      2250    4028400      1850    3312240      1900    3401760 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      4298000      2000     859600      1600     687680      1600     687680 
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       112000      5000      56000      7400      82880      7250      81200 
714PIPE CONC REINF 24IN CL III                       LF       194000    160000    3104000    179000    3472600    180000    3492000 
714PIPE CONC REINF 30IN CL III                       LF        56000    200000    1120000    217000    1215200    207000    1159200 
714PIPE CONC REINF 36IN CL III                       LF        80000    225000    1800000    257000    2056000    236000    1888000 
714PIPE CONC REINF 42IN CL III                       LF         6000    250000     150000    328000     196800    293000     175800 
714END SECT-CONC REINF 24IN                          EA        18000    900000    1620000    613000    1103400    642000    1155600 
714END SECT-TRAVERSABLE REINF. CONC.24IN             EA        11000   1000000    1100000    666000     732600    645000     709500 
714END SECT-CONC REINF 30IN                          EA         4000   1250000     500000    774000     309600    760000     304000 
714END SECT-TRAVERSABLE REINF. CONC.30IN             EA         3000   1500000     450000    958000     287400    806000     241800 
714END SECT-CONC REINF 36IN                          EA        13000   1500000    1950000   1170000    1521000   1080000    1404000 
714END SECT-TRAVERSABLE REINF. CONC.36IN             EA         1000   1700000     170000   1270000     127000   1138000     113800 
714END SECT-CONC REINF 42IN                          EA         1000   2500000     250000   1400000     140000   1314000     131400 
714END SECT-CONC REINF 48IN                          EA         1000   2750000     275000   1620000     162000   1504000     150400 
714PIPE CONDUIT 42IN-APPROACH                        LF       144000    125000    1800000     93900    1352160    141000    2030400 
714PIPE PVC 12IN                                     LF       311000     20000     622000     35900    1116490     14000     435400 
714RELAY PIPE-ALL TYPES & SIZES                      LF      1726000     25000    4315000     28700    4953620      5500     949300 
714REMOVE & RELAY PIPE-ALL TYPES & SIZES             LF       234000     75000    1755000    180000    4212000    202000    4726800 
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES       EA         2000    600000     120000    770000     154000    350000      70000 
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                                                                    ENGINEERS ESTIMATE   BORDER STATES PAVING GOWAN CONSTRUCTION I  
                                                                                          INC                 NC                    
          RICHLAND (077)             NOV 17, 2017 09:30AM                                                                           
          10.570                                                                         FARGO, ND            OSLO, MN              
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           09/29/18 PCC PAVEMENT, MILL & OVERLAY, RAMP CON             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
714INSTALL CONCRETE PIPE TIES                        SET      298000    100000    2980000    142000    4231600    248000    7390400 
714FLAP GATE 42IN                                    EA         3000   5000000    1500000   1400000     420000   1214000     364200 
720ALIGNMENT MONUMENTS                               EA         1000    500000      50000    205000      20500    214000      21400 
720IRON PIN REFERENCE MONUMENTS                      EA        11000    200000     220000    174000     191400    181000     199100 
722CASTING MOUNTABLE CURB-TYPE A                     EA        12000   1000000    1200000   1540000    1848000   1166000    1399200 
722RELAY PRECAST CONCRETE MEDIAN DRAIN               EA         1000   1000000     100000   2640000     264000    590000      59000 
748CURB & GUTTER-TYPE 1 SPECIAL                      LF        60000     75000     450000    154000     924000     79000     474000 
748MOUNTABLE CURB & GUTTER-TYPE 1 SEC A              LF       480000     50000    2400000     41100    1972800     44500    2136000 
752FENCE WOVEN WIRE                                  LF      9139000      3000    2741700      4250    3884075      3640    3326596 
752FENCE TERMINAL                                    EA         7000    300000     210000    190000     133000    371000     259700 
752CORNER ASSEMBLY WOVEN WIRE                        EA        10000    400000     400000    241000     241000    662500     662500 
752DOUBLE BRACE ASSEMBLY WOVEN WIRE                  EA         2000    500000     100000    154000      30800    424000      84800 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF        50000     25000     125000     17700      88500     18250      91250 
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF        59000     25000     147500     16200      95580     16700      98530 
754DIAMOND GRADE DELINEATORS-TYPE A                  EA       141000     50000     705000     36600     516060     37800     532980 
754DIAMOND GRADE DELINEATORS-TYPE B                  EA        64000     60000     384000     40600     259840     42000     268800 
754DIAMOND GRADE DELINEATORS-TYPE D                  EA        18000     75000     135000     45200      81360     46600      83880 
754DIAMOND GRADE DELINEATORS-TYPE E                  EA         2000    120000      24000     32800       6560     33800       6760 
754GALV STEEL POST-STANDARD PIPE                     LF       139000     65000     903500     47200     656080     48750     677625 
754GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)       LF       692000     75000    5190000     66700    4615640     68900    4767880 
754PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING       SF      1116000     30000    3348000     23100    2577960     23850    2661660 
754INTERSTATE MILE POSTS-TYPE B                      EA        11000    175000     192500    179000     196900    184000     202400 
754OBJECT MARKERS - TYPE I                           EA         3000    175000      52500    139000      41700    143000      42900 
754OBJECT MARKERS - CULVERTS                         EA        69000     55000     379500     39000     269100     40000     276000 
754CLASS AE CONCRETE-SIGN FOUNDATIONS                CY         3100   1700000     527000   1490000     461900   1537000     476470 
754REMOVE SIGN FOUNDATION                            EA        23000    550000    1265000    436000    1002800    450000    1035000 
754REMOVE OVERHEAD SIGN STR BRIDGE MOUNTED           EA         1000  12750000    1275000   6930000     693000   7155000     715500 
760RUMBLE STRIPS - CONCRETE SHOULDER                 MILE      20840   1850000    3855400   1630000    3396920   1680000    3501120 
762PVMT MK PAINTED-MESSAGE                           SF        82500      3000      24750      5700      47025      5850      48263 
762RAISED PAVEMENT MARKERS                           EA     28092000      1500    4213800      1150    3230580      1170    3286764 
762SHORT TERM 4IN LINE-TYPE NR                       LF     76271000       150    1144065       050     381355       590    4499989 
762PVMT MK PAINTED 4IN LINE                          LF    225111000       080    1800888       050    1125555       070    1575777 
762PVMT MK PAINTED 8IN LINE                          LF      2518000       250      62950       300      75540       300      75540 
762PVMT MK PAINTED 24IN LINE                         LF       130000      5250      68250      5000      65000      5170      67210 
764W-BEAM GUARDRAIL                                  LF      1164000     40000    4656000     48200    5610480     49800    5796720 
764W-BEAM GUARDRAIL END TERMINAL                     EA        24000   2500000    6000000   2460000    5904000   2544000    6105600 
764REMOVE W-BEAM GUARDRAIL & POSTS                   LF      1908000      4000     763200      2550     486540      2650     505620 
764RESET W-BEAM GUARDRAIL                            LF       800000     15000    1200000     12300     984000     12700    1016000 
764REMOVE CONCRETE SAFETY SHAPE TRANSITION           EA         4000   1500000     600000    770000     308000    795000     318000 
764REMOVE END TREATMENT & TRANSITION                 EA        20000    250000     500000    128000     256000    132500     265000 
900TEMPORARY STREAM DIVERSION                        EA         1000  50000000    5000000  18500000    1850000  19000000    1900000 
990PIPE CLEANOUT                                     EA        12000   2000000    2400000   1880000    2256000   1200000    1440000 
                                                                                                                                    
   SUBTOTAL                                                                    2069132128           1481956571           1492966406 
                                                                                                                                    
    ALTERNATE A                                                                                                                     
216WATER                                             M GAL    609000     25000    1522500       000         00       000         00 
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          RICHLAND (077)             NOV 17, 2017 09:30AM                                                                           
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302SALVAGED BASE COURSE                              TON    30453000     10000   30453000       000         00       000         00 
5506IN NON-REINF CONCRETE PAVEMENT CL AE             SY     42786000     55000  235323000       000         00       000         00 
                                                                                                                                    
   SUBTOTAL                                                                     267298500             NO BID               NO BID   
                                                                                                                                    
    ALTERNATE B                                                                                                                     
216WATER                                             M GAL    785000     25000    1962500     20600    1617100     23000    1805500 
302SALVAGED BASE COURSE                              TON    39244000     10000   39244000      9100   35712040      8600   33749840 
401TACK COAT                                         GAL     2220000      2000     444000      2500     555000      2650     588300 
401PRIME COAT                                        GAL    12034000      3500    4211900      5000    6017000      5300    6378020 
430SUPERPAVE FAA 40                                  TON     9877000     45000   44446500     36000   35557200     38000   37532600 
430CORED SAMPLE                                      EA       109000     25000     272500     45000     490500     47500     517750 
430PG 58S-28 ASPHALT CEMENT                          TON      594000    350000   20790000    425000   25245000    450000   26730000 
706BITUMINOUS LABORATORY                             EA         1000  10000000    1000000    359000      35900   7400000     740000 
                                                                                                                                    
   SUBTOTAL                                                                     112371400            105229740            108042010 
                                                                                                                                    
   TOTAL                                                                       2181503528           1587186311           1601008416 
                                                                                                                                    
                                                                                          ALT B                ALT B                
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                                                                       5          8                                                 
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                                                                    KNIFE RIVER MATERIAL CENTRAL SPECIALTIES                        
                                                                    S                    INC                                        
          RICHLAND (077)             NOV 17, 2017 09:30AM                                                                           
          10.570                                                    BEMIDJI, MN          ALEXANDRIA, MN                             
         N OF GALCHUTT EXIT TO CHRISTINE EXIT-SB                                                                                    
           09/29/18 PCC PAVEMENT, MILL & OVERLAY, RAMP CON             BOND    RANK 03      BOND    RANK 04                         

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  60000000    6000000  32000000    3200000                      
201CLEARING & GRUBBING                               L SUM      1000   7000000     700000    500000      50000                      
202REMOVAL OF CONCRETE                               EA         1000  11000000    1100000  10000000    1000000                      
202REMOVAL OF CONCRETE                               L SUM      1000  90000000    9000000  85000000    8500000                      
202REMOVAL OF CONCRETE                               CY        73800    130000     959400    125000     922500                      
202REMOVAL OF CURB & GUTTER                          LF       560000     10000     560000     10000     560000                      
202REMOVAL OF BITUMINOUS SURFACING                   SY     15024000      7000   10516800      8000   12019200                      
202REMOVAL OF PAVEMENT                               TON   133454000     12800  170821120     10000  133454000                      
202REMOVAL OF END SECTION-ALL TYPES & SIZES          EA        58000    127000     736600    350000    2030000                      
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF       332000     35000    1162000     35000    1162000                      
202REMOVAL OF MEDIAN DRAIN PRECAST CONCRETE          EA         1000    635000      63500   1000000     100000                      
202REMOVE EXISTING FENCE                             LF      9139000       750     685425       750     685425                      
202REMOVAL OF TEMPORARY BYPASS                       EA         5000  30000000   15000000   1000000     500000                      
203TOPSOIL                                           CY     75173000      4000   30069200      5000   37586500                      
203COMMON EXCAVATION-SUBCUT                          CY      1561000     10000    1561000     15000    2341500                      
203GUARDRAIL EMBANKMENT                              EA        10000   6000000    6000000   1275000    1275000                      
210BOX CULVERT EXCAVATION - SITE 1                   EA         1000   6000000     600000   5000000     500000                      
210BOX CULVERT EXCAVATION - SITE 2                   EA         1000   4000000     400000   3500000     350000                      
210FOUNDATION FILL                                   CY        30000    130000     390000    125000     375000                      
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000   4000000     400000   3500000     350000                      
216WATER                                             M GAL   3453000     24000    8287200     25000    8632500                      
220PREPARE STOCKPILE SITE                            L SUM      1000 375000000   37500000 250000000   25000000                      
220RESTORE STOCKPILE SITE                            L SUM      1000 160000000   16000000 200000000   20000000                      
230RESHAPING ROADWAY                                 MILE      12220  80000000   97760000 100000000  122200000                      
230SUBGRADE PREPARATION-TYPE C-12IN                  STA      557000    600000   33420000    500000   27850000                      
251SEEDING CLASS II                                  ACRE     109800    300000    3294000    300000    3294000                      
251TEMPORARY COVER CROP                              ACRE     108700     95000    1032650     95000    1032650                      
253HYDRAULIC MULCH                                   ACRE     218500   1450000   31682500   1473000   32185050                      
255ECB TYPE 3                                        SY      2242000      2000     448400      2000     448400                      
255TRM TYPE 2                                        SY       838000      3500     293300      3500     293300                      
256RIPRAP GRADE I                                    CY        21000     75000     157500    100000     210000                      
256RIPRAP GRADE II                                   CY        30000     80000     240000     80000     240000                      
260SILT FENCE SUPPORTED                              LF      2135000      2350     501725      2350     501725                      
260REMOVE SILT FENCE SUPPORTED                       LF      2135000       350      74725       350      74725                      
261FIBER ROLLS 12IN                                  LF    155954000      1500   23393100      1500   23393100                      
261REMOVE FIBER ROLLS 12IN                           LF     77716000       280    2176048       280    2176048                      
302SALVAGED BASE COURSE                              TON   101389000     10000  101389000     12500  126736250                      
401TACK COAT                                         GAL     1896000      2000     379200      2000     379200                      
401PRIME COAT                                        GAL     4761000      2000     952200      3000    1428300                      
411MILLING PAVEMENT SURFACE                          SY     14221000      5000    7110500      3000    4266300                      
430SUPERPAVE FAA 40                                  TON     6035000     65000   39227500     65000   39227500                      
430PATCHING                                          TON      500000    125000    6250000    100000    5000000                      
430PG 58S-28 ASPHALT CEMENT                          TON      363000    361000   13104300    400000   14520000                      
5508.5IN NON-REINF CONCRETE PVMT CL AE-DOWELED       SY    200872000     32720  657253184     31900  640781680                      
570RANDOM PCC CRACK CLEANING & SEALING               LF       249000     12000     298800     15000     373500                      
602CLASS AAE-3 CONCRETE                              CY       269600    900000   24264000    900000   24264000                      
602CLASS AE-3 CONCRETE-BOX CULVERT                   CY        48900   1300000    6357000   1300000    6357000                      
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602CONCRETE BRIDGE APPROACH SLAB                     SY       144400    400000    5776000    400000    5776000                      
602BRIDGE APPROACH SLAB-REMOVE & REPLACE             SY       364400    325000   11843000    325000   11843000                      
602PENETRATING WATER REPELLENT TREATMENT             SY       783000      4000     313200      4000     313200                      
612REINFORCING STEEL-GRADE 60-BOX CULVERT            LBS     9392000      1400    1314880      1400    1314880                      
612REINFORCING STEEL-GRADE 60                        LBS     1204000      1650     198660      1650     198660                      
612REINFORCING STEEL-GRADE 60-EPOXY COATED           LBS    68747000      1100    7562170      1100    7562170                      
624DOUBLE BOX BEAM RAIL RETROFIT - E-RAIL            LF      1441700     97300   14027741     95000   13696150                      
624CONNECTION PLATE MODIFICATION                     EA         2000   2410000     482000   1225000     245000                      
702MOBILIZATION                                      L SUM      1000 908500000   908500001476950000  147695000                      
704FLAGGING                                          MHR     3250000     30000    9750000     35000   11375000                      
704TRAFFIC CONTROL SIGNS                             UNIT   14096000      1250    1762000      1250    1762000                      
704ATTENUATION DEVICE-TYPE B-75                      EA         2000   3500000     700000   3500000     700000                      
704TYPE III BARRICADE                                EA        63000     75000     472500     75000     472500                      
704DELINEATOR DRUMS                                  EA       514000     25000    1285000     25000    1285000                      
704TUBULAR MARKERS                                   EA      1649000      4000     659600      4000     659600                      
704DELINEATOR                                        EA       460000      5000     230000      5000     230000                      
704FLEXIBLE DELINEATORS                              EA       864000     38000    3283200     38000    3283200                      
704STACKABLE VERTICAL PANELS                         EA       166000     25000     415000     25000     415000                      
704VERTICAL PANELS-BACK TO BACK                      EA        12000     17000      20400     17000      20400                      
704SEQUENCING ARROW PANEL-TYPE C                     EA         2000    425000      85000    425000      85000                      
704SEQUENCING ARROW PANEL-TYPE C-CROSSOVER           EA         2000    822000     164400    822000     164400                      
704FLASHING BEACON                                   EA         2000    632000     126400    632000     126400                      
704OBLITERATION OF PAVEMENT MARKING                  SF      6965000      1340     933310      1340     933310                      
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED      EA        79000    327100    2584090    300000    2370000                      
706FIELD OFFICE                                      EA         1000  22000000    2200000  10000000    1000000                      
706AGGREGATE LABORATORY                              EA         1000  17000000    1700000   5000000     500000                      
706CONTRACTOR'S LABORATORY                           EA         1000  17000000    1700000   3000000     300000                      
709GEOSYNTHETIC MATERIAL TYPE G                      SY     17904000      3500    6266400      1750    3133200                      
709GEOSYNTHETIC MATERIAL TYPE R1                     SY      4298000      3050    1310890      1550     666190                      
709GEOSYNTHETIC MATERIAL TYPE RR                     SY       112000     10000     112000     10000     112000                      
714PIPE CONC REINF 24IN CL III                       LF       194000    220000    4268000     60000    1164000                      
714PIPE CONC REINF 30IN CL III                       LF        56000    220000    1232000     85000     476000                      
714PIPE CONC REINF 36IN CL III                       LF        80000    270000    2160000    125000    1000000                      
714PIPE CONC REINF 42IN CL III                       LF         6000    370000     222000    270000     162000                      
714END SECT-CONC REINF 24IN                          EA        18000    840000    1512000    750000    1350000                      
714END SECT-TRAVERSABLE REINF. CONC.24IN             EA        11000    970000    1067000    850000     935000                      
714END SECT-CONC REINF 30IN                          EA         4000   1000000     400000    950000     380000                      
714END SECT-TRAVERSABLE REINF. CONC.30IN             EA         3000   1200000     360000   1100000     330000                      
714END SECT-CONC REINF 36IN                          EA        13000   1400000    1820000   1400000    1820000                      
714END SECT-TRAVERSABLE REINF. CONC.36IN             EA         1000   1500000     150000   1600000     160000                      
714END SECT-CONC REINF 42IN                          EA         1000   1700000     170000   2000000     200000                      
714END SECT-CONC REINF 48IN                          EA         1000   1900000     190000   2150000     215000                      
714PIPE CONDUIT 42IN-APPROACH                        LF       144000    170000    2448000    100000    1440000                      
714PIPE PVC 12IN                                     LF       311000     60000    1866000     27000     839700                      
714RELAY PIPE-ALL TYPES & SIZES                      LF      1726000     60000   10356000     20000    3452000                      
714REMOVE & RELAY PIPE-ALL TYPES & SIZES             LF       234000    100000    2340000    150000    3510000                      
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES       EA         2000   1500000     300000   1000000     200000                      
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          10.570                                                    BEMIDJI, MN          ALEXANDRIA, MN                             
         N OF GALCHUTT EXIT TO CHRISTINE EXIT-SB                                                                                    
           09/29/18 PCC PAVEMENT, MILL & OVERLAY, RAMP CON             BOND    RANK 03      BOND    RANK 04                         

                                                                                                                                    
714INSTALL CONCRETE PIPE TIES                        SET      298000    700000   20860000   1600000   47680000                      
714FLAP GATE 42IN                                    EA         3000   2500000     750000   1975000     592500                      
720ALIGNMENT MONUMENTS                               EA         1000    200000      20000    250000      25000                      
720IRON PIN REFERENCE MONUMENTS                      EA        11000    170000     187000    250000     275000                      
722CASTING MOUNTABLE CURB-TYPE A                     EA        12000   1100000    1320000   1000000    1200000                      
722RELAY PRECAST CONCRETE MEDIAN DRAIN               EA         1000   6500000     650000   1000000     100000                      
748CURB & GUTTER-TYPE 1 SPECIAL                      LF        60000     75000     450000     75000     450000                      
748MOUNTABLE CURB & GUTTER-TYPE 1 SEC A              LF       480000     42000    2016000     40000    1920000                      
752FENCE WOVEN WIRE                                  LF      9139000      3400    3107260      3400    3107260                      
752FENCE TERMINAL                                    EA         7000    350000     245000    350000     245000                      
752CORNER ASSEMBLY WOVEN WIRE                        EA        10000    625000     625000    625000     625000                      
752DOUBLE BRACE ASSEMBLY WOVEN WIRE                  EA         2000    400000      80000    400000      80000                      
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF        50000     17370      86850     24000     120000                      
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF        59000     15860      93574     22000     129800                      
754DIAMOND GRADE DELINEATORS-TYPE A                  EA       141000     35950     506895     33000     465300                      
754DIAMOND GRADE DELINEATORS-TYPE B                  EA        64000     39880     255232     35200     225280                      
754DIAMOND GRADE DELINEATORS-TYPE D                  EA        18000     44310      79758     40000      72000                      
754DIAMOND GRADE DELINEATORS-TYPE E                  EA         2000     32130       6426     46000       9200                      
754GALV STEEL POST-STANDARD PIPE                     LF       139000     46320     643848     55000     764500                      
754GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)       LF       692000     65460    4529832     75000    5190000                      
754PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING       SF      1116000     22660    2528856     29000    3236400                      
754INTERSTATE MILE POSTS-TYPE B                      EA        11000    175220     192742    168000     184800                      
754OBJECT MARKERS - TYPE I                           EA         3000    135950      40785    178000      53400                      
754OBJECT MARKERS - CULVERTS                         EA        69000     38270     264063     31000     213900                      
754CLASS AE CONCRETE-SIGN FOUNDATIONS                CY         3100   1460150     452647   1800000     558000                      
754REMOVE SIGN FOUNDATION                            EA        23000    427980     984354    500000    1150000                      
754REMOVE OVERHEAD SIGN STR BRIDGE MOUNTED           EA         1000   6797250     679725   2000000     200000                      
760RUMBLE STRIPS - CONCRETE SHOULDER                 MILE      20840   1585000    3303140   1585000    3303140                      
762PVMT MK PAINTED-MESSAGE                           SF        82500      5550      45788      5550      45788                      
762RAISED PAVEMENT MARKERS                           EA     28092000      1100    3090120      1100    3090120                      
762SHORT TERM 4IN LINE-TYPE NR                       LF     76271000       060     457626       056     427118                      
762PVMT MK PAINTED 4IN LINE                          LF    225111000       060    1350666       062    1395688                      
762PVMT MK PAINTED 8IN LINE                          LF      2518000       280      70504       280      70504                      
762PVMT MK PAINTED 24IN LINE                         LF       130000      4880      63440      4880      63440                      
764W-BEAM GUARDRAIL                                  LF      1164000     50800    5913120     47000    5470800                      
764W-BEAM GUARDRAIL END TERMINAL                     EA        24000   2675000    6420000   2400000    5760000                      
764REMOVE W-BEAM GUARDRAIL & POSTS                   LF      1908000      5000     954000      2500     477000                      
764RESET W-BEAM GUARDRAIL                            LF       800000     20000    1600000     12000     960000                      
764REMOVE CONCRETE SAFETY SHAPE TRANSITION           EA         4000    750000     300000    750000     300000                      
764REMOVE END TREATMENT & TRANSITION                 EA        20000    190000     380000    125000     250000                      
900TEMPORARY STREAM DIVERSION                        EA         1000  18000000    1800000  18000000    1800000                      
990PIPE CLEANOUT                                     EA        12000   1830000    2196000   2000000    2400000                      
                                                                                                                                    
   SUBTOTAL                                                                    1638160969           1668383251                      
                                                                                                                                    
    ALTERNATE A                                                                                                                     
216WATER                                             M GAL    609000       000         00       000         00                      
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     BORDER STATES PAVING INC                                                       
                                                                                                                                    
                                   120                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       8          8                                                 
        IM-8-029(170)033                                          43                                                                
                                                                    KNIFE RIVER MATERIAL CENTRAL SPECIALTIES                        
                                                                    S                    INC                                        
          RICHLAND (077)             NOV 17, 2017 09:30AM                                                                           
          10.570                                                    BEMIDJI, MN          ALEXANDRIA, MN                             
         N OF GALCHUTT EXIT TO CHRISTINE EXIT-SB                                                                                    
           09/29/18 PCC PAVEMENT, MILL & OVERLAY, RAMP CON             BOND    RANK 03      BOND    RANK 04                         

                                                                                                                                    
302SALVAGED BASE COURSE                              TON    30453000       000         00       000         00                      
5506IN NON-REINF CONCRETE PAVEMENT CL AE             SY     42786000       000         00       000         00                      
                                                                                                                                    
   SUBTOTAL                                                                      NO BID               NO BID                        
                                                                                                                                    
    ALTERNATE B                                                                                                                     
216WATER                                             M GAL    785000     24000    1884000     25000    1962500                      
302SALVAGED BASE COURSE                              TON    39244000     10000   39244000     12500   49055000                      
401TACK COAT                                         GAL     2220000      2000     444000      2000     444000                      
401PRIME COAT                                        GAL    12034000      2000    2406800      3000    3610200                      
430SUPERPAVE FAA 40                                  TON     9877000     62000   61237400     45000   44446500                      
430CORED SAMPLE                                      EA       109000     15000     163500     50000     545000                      
430PG 58S-28 ASPHALT CEMENT                          TON      594000    361000   21443400    400000   23760000                      
706BITUMINOUS LABORATORY                             EA         1000   5500000     550000   3000000     300000                      
                                                                                                                                    
   SUBTOTAL                                                                     127373100            124123200                      
                                                                                                                                    
   TOTAL                                                                       1765534069           1792506451                      
                                                                                                                                    
                                                                     ALT B                ALT B                                     
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     BORDER STATES PAVING INC                                                       
                                                                                                                                    
                                   121                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          2                                                 
        NH-8-013(053)338                                          45                                                                
                                                                    ENGINEERS ESTIMATE   STRATA CORPORATION   MOORHEAD ELECTRIC IN  
                                                                                                              C                     
          SARGENT (081)              NOV 17, 2017 09:30AM                                                                           
           0.713                                                                         GRAND FORKS, ND      FARGO, ND             
         GWINNER - 190' W OF 2ND ST TO INDUSTRIAL                                                                                   
           08/31/18 LIGHTING SYSTEM RECONSTRUCTION                     CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   5000000     500000   2200000     220000   2200000     220000 
202REMOVAL OF CONCRETE PAVEMENT                      SY        24000     25000      60000    100000     240000    190000     456000 
702MOBILIZATION                                      L SUM      1000  20000000    2000000  14280000    1428000  12500000    1250000 
704FLAGGING                                          MHR       40000     35000     140000     45000     180000     50000     200000 
704TRAFFIC CONTROL SIGNS                             UNIT     754000      2400     180960      1970     148538      1500     113100 
704TYPE III BARRICADE                                EA         8000    120000      96000     70000      56000     75000      60000 
704DELINEATOR DRUMS                                  EA        20000     32000      64000     19350      38700     15000      30000 
704TUBULAR MARKERS                                   EA        40000     10000      40000      7500      30000      8000      32000 
750SIDEWALK CONCRETE 4IN                             SY        24000     70000     168000    100000     240000    220000     528000 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF         9700     22000      21340     20350      19740    125000     121250 
754RESET SIGN PANEL                                  EA        18000    225000     405000     90000     162000    150000     270000 
770CONCRETE FOUNDATION-HIGHWAY LIGHTING              EA        22000   1200000    2640000    500000    1100000    650000    1430000 
7702IN DIAMETER RIGID CONDUIT                        LF      7747000      7000    5422900      6000    4648200     11000    8521700 
770UNDERGROUND CONDUCTOR NO4-TYPE RHW                LF     16034000      1500    2405100      1800    2886120      2500    4008500 
770UNDERGROUND CONDUCTOR NO6-TYPE RHW                LF     24051000      1350    3246885      1250    3006375      1600    3848160 
770UNDERGROUND CONDUCTOR NO8-TYPE RHW                LF      2552000      1250     319000       800     204160      1250     319000 
770FEED POINT-TYPE IV-PAD MOUNTED                    EA         1000  10000000    1000000  10000000    1000000   9400000     940000 
770LT STD 6FT MA 30FT MT HT                          EA        22000   2000000    4400000   2200000    4840000   2525000    5555000 
770LED LUMINAIRE                                     EA        25000   1000000    2500000    650000    1625000    740000    1850000 
770REMOVE LIGHT STANDARD                             EA        22000    500000    1100000    400000     880000    500000    1100000 
770REMOVE STREET LIGHT LUMINAIRE                     EA         2000     75000      15000     35000       7000    250000      50000 
770REMOVE CONCRETE FOUNDATION                        EA        22000    500000    1100000    500000    1100000    500000    1100000 
770REMOVE FEED POINT                                 EA         1000    300000      30000     50000       5000    800000      80000 
772CONCRETE FOUNDATION-TRAFFIC SIGNALS               EA         2000   1500000     300000   3500000     700000   3500000     700000 
772FLASHING BEACON-MA MOUNTED                        EA         1000  25000000    2500000  18000000    1800000  21000000    2100000 
772REMOVE FEED POINT                                 EA         1000    300000      30000     50000       5000   1200000     120000 
772REMOVE FLASHING BEACON SYSTEM                     EA         1000   5000000     500000    500000      50000   3500000     350000 
                                                                                                                                    
   TOTAL                                                                         31184185             26619833             35352710 
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     STRATA CORPORATION                                                             
                                                                                                                                    
                                   122                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          2                                                 
        NH-8-013(053)338                                          45                                                                
                                                                    EDLING ELECTRIC INC  FARGO ELECTRIC CONST                       
                                                                                         RUCTION INC                                
          SARGENT (081)              NOV 17, 2017 09:30AM                                                                           
           0.713                                                    BISMARCK, ND         FARGO, ND                                  
         GWINNER - 190' W OF 2ND ST TO INDUSTRIAL                                                                                   
           08/31/18 LIGHTING SYSTEM RECONSTRUCTION                     BOND    RANK 03      BOND    RANK 04                         

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   2200000     220000   1890000     189000                      
202REMOVAL OF CONCRETE PAVEMENT                      SY        24000     80000     192000    300000     720000                      
702MOBILIZATION                                      L SUM      1000  50000000    5000000  40000000    4000000                      
704FLAGGING                                          MHR       40000     42000     168000     45000     180000                      
704TRAFFIC CONTROL SIGNS                             UNIT     754000      1000      75400       850      64090                      
704TYPE III BARRICADE                                EA         8000     55000      44000     55000      44000                      
704DELINEATOR DRUMS                                  EA        20000     11000      22000     12000      24000                      
704TUBULAR MARKERS                                   EA        40000      5500      22000      6000      24000                      
750SIDEWALK CONCRETE 4IN                             SY        24000    100000     240000    600000    1440000                      
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF         9700    110000     106700    105000     101850                      
754RESET SIGN PANEL                                  EA        18000     90000     162000    100000     180000                      
770CONCRETE FOUNDATION-HIGHWAY LIGHTING              EA        22000   1200000    2640000    820000    1804000                      
7702IN DIAMETER RIGID CONDUIT                        LF      7747000      9800    7592060      8000    6197600                      
770UNDERGROUND CONDUCTOR NO4-TYPE RHW                LF     16034000      1800    2886120      1700    2725780                      
770UNDERGROUND CONDUCTOR NO6-TYPE RHW                LF     24051000      1150    2765865      1400    3367140                      
770UNDERGROUND CONDUCTOR NO8-TYPE RHW                LF      2552000      1000     255200      1330     339416                      
770FEED POINT-TYPE IV-PAD MOUNTED                    EA         1000  10000000    1000000   9400000     940000                      
770LT STD 6FT MA 30FT MT HT                          EA        22000   2950000    6490000   3100000    6820000                      
770LED LUMINAIRE                                     EA        25000    690000    1725000    850000    2125000                      
770REMOVE LIGHT STANDARD                             EA        22000    265000     583000    450000     990000                      
770REMOVE STREET LIGHT LUMINAIRE                     EA         2000    130000      26000    150000      30000                      
770REMOVE CONCRETE FOUNDATION                        EA        22000   1215000    2673000    750000    1650000                      
770REMOVE FEED POINT                                 EA         1000    200000      20000    750000      75000                      
772CONCRETE FOUNDATION-TRAFFIC SIGNALS               EA         2000   2200000     440000   3700000     740000                      
772FLASHING BEACON-MA MOUNTED                        EA         1000  24000000    2400000  30000000    3000000                      
772REMOVE FEED POINT                                 EA         1000    200000      20000    750000      75000                      
772REMOVE FLASHING BEACON SYSTEM                     EA         1000   5000000     500000   8000000     800000                      
                                                                                                                                    
   TOTAL                                                                         38268345             38645876                      
                                                                                                                                    
                                                                     NO LIMIT             NO LIMIT                                  
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     STRATA CORPORATION                                                             
                                                                                                                                    
                                   123                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          4                                                 
        TAU-8-984(154)157                                         47                                                                
                                                                    ENGINEERS ESTIMATE   INDUSTRIAL BUILDERS  DUININCK INC          
                                                                                         INC                                        
          CASS (017)                 NOV 17, 2017 09:30AM                                                                           
           0.125                                                                         FARGO, ND            PRINSBURG, MN         
         FARGO - OAK GROVE PARK/ MEMORIAL PARK                                                                                      
           11/30/18 BRIDGE REMOVAL, SHARED USE PATH, GRADI             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  10500000    1050000   8000000     800000   6500000     650000 
201REMOVAL OF TREES 10IN                             EA         2000    500000     100000    300000      60000    500000     100000 
201REMOVAL OF TREES 18IN                             EA         1000    750000      75000    600000      60000    750000      75000 
201REMOVAL OF TREES 30IN                             EA         7000   1000000     700000    800000     560000    800000     560000 
202REMOVAL OF STRUCTURE                              L SUM      1000  25000000    2500000  15000000    1500000  15000000    1500000 
202REMOVAL OF BITUMINOUS SURFACING                   SY      1307000     10000    1307000      4500     588150      6000     784200 
202REMOVAL OF CHAIN LINK FENCE                       LF       872000     12000    1046400      7400     645280      7040     613888 
203COMMON EXCAVATION-TYPE A                          CY       122000     20000     244000     10000     122000     12500     152500 
203TOPSOIL                                           CY       163000     20000     326000     13000     211900      6500     105950 
203TOPSOIL-IMPORTED                                  CY        99000     50000     495000     30000     297000     35000     346500 
203BORROW-EXCAVATION                                 CY       479000     20000     958000     26000    1245400      6500     311350 
210CLASS I EXCAVATION                                L SUM      1000   6500000     650000  12000000    1200000   1500000     150000 
210FOUNDATION PREPARATION                            EA         1000  40000000    4000000  10000000    1000000  50000000    5000000 
251SEEDING CLASS III                                 ACRE        320    600000      19200   4200000     134400   3000000      96000 
251TEMPORARY COVER CROP                              ACRE        320    150000       4800    315000      10080   5000000     160000 
253STRAW MULCH                                       ACRE        320    400000      12800    630000      20160   3500000     112000 
253HYDRAULIC MULCH                                   ACRE        320   2500000      80000   4200000     134400   4500000     144000 
256RIPRAP GRADE II                                   CY       191000    100000    1910000     74000    1413400     60000    1146000 
261FIBER ROLLS 12IN                                  LF       684000      3000     205200      3150     215460      2500     171000 
261REMOVE FIBER ROLLS 12IN                           LF       684000      1000      68400      1050      71820       750      51300 
262FLOTATION SILT CURTAIN                            LF       266000     30000     798000     16800     446880     35000     931000 
262REMOVE FLOTATION SILT CURTAIN                     LF       266000      5000     133000      2100      55860     15000     399000 
302AGGREGATE BASE COURSE CL 5                        CY        84000     40000     336000     46000     386400     60000     504000 
602CLASS AE-3 CONCRETE                               CY       180000    700000   12600000    600000   10800000    585000   10530000 
612REINFORCING STEEL-GRADE 60                        LBS     9420000      1300    1224600      1600    1507200      1100    1036200 
612REINFORCING STEEL-GRADE 60-EPOXY COATED           LBS    18880000      1400    2643200      1600    3020800      1150    2171200 
616STRUCTURAL STEEL                                  LBS    55320000      4250   23511000      3500   19362000      3000   16596000 
622STEEL PILING HP 10 X 42                           LF      2730000     38000   10374000     38000   10374000     38000   10374000 
622STEEL SHEET PILING                                SF      1690000     35000    5915000     25000    4225000     23000    3887000 
624PEDESTRIAN FENCE                                  LF        72000    100000     720000    340000    2448000    327000    2354400 
702MOBILIZATION                                      L SUM      1000  65000000    6500000  47000000    4700000 138000000   13800000 
704TRAFFIC CONTROL SIGNS                             UNIT     260000      3000      78000      2000      52000      1000      26000 
704TYPE III BARRICADE                                EA         8000    130000     104000    100000      80000     75000      60000 
709GEOTEXTILE FABRIC-TYPE RR                         SY       375000     10000     375000      2500      93750      4000     150000 
750PIGMENTED IMPRINTED CONCRETE                      SY        18000    120000     216000   1100000    1980000    600000    1080000 
750SIDEWALK CONCRETE 4IN                             SY       698000     55000    3839000     46750    3263150     44500    3106100 
752FENCE CHAIN LINK                                  LF       872000     50000    4360000     19500    1700400     18500    1613200 
752VEHICLE GATE                                      EA         2000   1200000     240000    900000     180000    850000     170000 
752REMOVE VEHICLE GATE                               EA         2000   1000000     200000    150000      30000    120000      24000 
930BRIDGE BENCH MARKS                                SET        1000   4000000     400000   3000000     300000   4500000     450000 
930RELOCATE TRUSS BRIDGE                             L SUM      1000  50000000    5000000  15000000    1500000  25000000    2500000 
930PEDESTRIAN BRIDGE - PRE-FAB                       EA         1000 275000000   27500000 250000000   25000000 260000000   26000000 
970LANDSCAPING APPURTENANCES                         L SUM      1000  10000000    1000000   3150000     315000   3000000     300000 
970TREES                                             EA        20000    500000    1000000    400000     800000    250000     500000 
990ELECTRICAL SERVICE                                L SUM      1000 237700000   23770000 230000000   23000000 263000000   26300000 
                                                                                                                                    
   TOTAL                                                                        148588600            125909890            137091788 
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     INDUSTRIAL BUILDERS INC                                                        
                                                                                                                                    
                                   124                                                                                              



ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          4                                                 
        TAU-8-984(154)157                                         47                                                                
                                                                    ENGINEERS ESTIMATE   INDUSTRIAL BUILDERS  DUININCK INC          
                                                                                         INC                                        
          CASS (017)                 NOV 17, 2017 09:30AM                                                                           
           0.125                                                                         FARGO, ND            PRINSBURG, MN         
         FARGO - OAK GROVE PARK/ MEMORIAL PARK                                                                                      
           11/30/18 BRIDGE REMOVAL, SHARED USE PATH, GRADI             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
                                                                                                                                    
                                                                                          NO LIMIT             NO LIMIT             
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       3          4                                                 
        TAU-8-984(154)157                                         47                                                                
                                                                    SWINGEN CONSTRUCTION                                            
                                                                     COMPANY                                                        
          CASS (017)                 NOV 17, 2017 09:30AM                                                                           
           0.125                                                    GRAND FORKS, ND                                                 
         FARGO - OAK GROVE PARK/ MEMORIAL PARK                                                                                      
           11/30/18 BRIDGE REMOVAL, SHARED USE PATH, GRADI             BOND    RANK 03                                              

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000   9000000     900000                                           
201REMOVAL OF TREES 10IN                             EA         2000    500000     100000                                           
201REMOVAL OF TREES 18IN                             EA         1000   1200000     120000                                           
201REMOVAL OF TREES 30IN                             EA         7000   2500000    1750000                                           
202REMOVAL OF STRUCTURE                              L SUM      1000  32000000    3200000                                           
202REMOVAL OF BITUMINOUS SURFACING                   SY      1307000     14000    1829800                                           
202REMOVAL OF CHAIN LINK FENCE                       LF       872000      7000     610400                                           
203COMMON EXCAVATION-TYPE A                          CY       122000     14000     170800                                           
203TOPSOIL                                           CY       163000     37000     603100                                           
203TOPSOIL-IMPORTED                                  CY        99000     50000     495000                                           
203BORROW-EXCAVATION                                 CY       479000     14000     670600                                           
210CLASS I EXCAVATION                                L SUM      1000  13000000    1300000                                           
210FOUNDATION PREPARATION                            EA         1000 106000000   10600000                                           
251SEEDING CLASS III                                 ACRE        320   4200000     134400                                           
251TEMPORARY COVER CROP                              ACRE        320    315000      10080                                           
253STRAW MULCH                                       ACRE        320    630000      20160                                           
253HYDRAULIC MULCH                                   ACRE        320   4200000     134400                                           
256RIPRAP GRADE II                                   CY       191000     84000    1604400                                           
261FIBER ROLLS 12IN                                  LF       684000      3100     212040                                           
261REMOVE FIBER ROLLS 12IN                           LF       684000      1000      68400                                           
262FLOTATION SILT CURTAIN                            LF       266000     16800     446880                                           
262REMOVE FLOTATION SILT CURTAIN                     LF       266000      2000      53200                                           
302AGGREGATE BASE COURSE CL 5                        CY        84000     63700     535080                                           
602CLASS AE-3 CONCRETE                               CY       180000   1105000   19890000                                           
612REINFORCING STEEL-GRADE 60                        LBS     9420000      1720    1620240                                           
612REINFORCING STEEL-GRADE 60-EPOXY COATED           LBS    18880000      1790    3379520                                           
616STRUCTURAL STEEL                                  LBS    55320000      4800   26553600                                           
622STEEL PILING HP 10 X 42                           LF      2730000     40800   11138400                                           
622STEEL SHEET PILING                                SF      1690000     22600    3819400                                           
624PEDESTRIAN FENCE                                  LF        72000    343000    2469600                                           
702MOBILIZATION                                      L SUM      1000  56400000    5640000                                           
704TRAFFIC CONTROL SIGNS                             UNIT     260000      1000      26000                                           
704TYPE III BARRICADE                                EA         8000     79000      63200                                           
709GEOTEXTILE FABRIC-TYPE RR                         SY       375000      3700     138750                                           
750PIGMENTED IMPRINTED CONCRETE                      SY        18000    193000     347400                                           
750SIDEWALK CONCRETE 4IN                             SY       698000     46800    3266640                                           
752FENCE CHAIN LINK                                  LF       872000     19400    1691680                                           
752VEHICLE GATE                                      EA         2000    892000     178400                                           
752REMOVE VEHICLE GATE                               EA         2000    126000      25200                                           
930BRIDGE BENCH MARKS                                SET        1000   3600000     360000                                           
930RELOCATE TRUSS BRIDGE                             L SUM      1000  40500000    4050000                                           
930PEDESTRIAN BRIDGE - PRE-FAB                       EA         1000 305000000   30500000                                           
970LANDSCAPING APPURTENANCES                         L SUM      1000   3150000     315000                                           
970TREES                                             EA        20000    410000     820000                                           
990ELECTRICAL SERVICE                                L SUM      1000 264000000   26400000                                           
                                                                                                                                    
   TOTAL                                                                        168261770                                           
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       4          4                                                 
        TAU-8-984(154)157                                         47                                                                
                                                                    SWINGEN CONSTRUCTION                                            
                                                                     COMPANY                                                        
          CASS (017)                 NOV 17, 2017 09:30AM                                                                           
           0.125                                                    GRAND FORKS, ND                                                 
         FARGO - OAK GROVE PARK/ MEMORIAL PARK                                                                                      
           11/30/18 BRIDGE REMOVAL, SHARED USE PATH, GRADI             BOND    RANK 03                                              

                                                                                                                                    
                                                                                                                                    
                                                                     NO LIMIT                                                       
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       1          6                                                 
        NHU-8-081(039)924                                         48                                                                
        IM-8-094(090)351                                            ENGINEERS ESTIMATE   MASTER CONSTRUCTION  NORTHERN IMPROVEMENT  
                                                                                         CO INC                COMPANY              
          CASS (017)                 NOV 17, 2017 09:30AM                                                                           
           0.365                                                                         FARGO, ND            FARGO, ND             
         FARGO-I-94 & UNIVERSITY DR INTERCHG                                                                                        
           09/15/18 GRADING, SURFACING, STORM DRAIN, LIGHT             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  40000000    4000000  50000000    5000000  15000000    1500000 
201CLEARING & GRUBBING                               L SUM      1000  10000000    1000000  15000000    1500000  10500000    1050000 
202REMOVAL OF CONCRETE PAVEMENT                      SY      1539000     20000    3078000     12000    1846800      6000     923400 
202REMOVAL OF CURB & GUTTER                          LF      7169000      6000    4301400      8000    5735200      6000    4301400 
202REMOVAL OF PAVEMENT                               TON    23968000      9000   21571200     14000   33555200     13500   32356800 
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF      2082000     12000    2498400     15000    3123000     40700    8473740 
202REMOVAL OF MANHOLES                               EA         6000    650000     390000    400000     240000    675000     405000 
202REMOVAL OF CATCH BASIN                            EA        13000    450000     585000    150000     195000    585000     760500 
202REMOVAL OF SLOPE PROTECTION                       SY       597000     20000    1194000     14000     835800     16000     955200 
202REMOVE RETAINING WALL                             LF        62000      5000      31000     20000     124000     10000      62000 
202REMOVE EXISTING FENCE                             LF       270000      1000      27000      7000     189000      7350     198450 
203COMMON EXCAVATION-TYPE A                          CY      2999000      5000    1499500     10000    2999000     12500    3748750 
203TOPSOIL                                           CY      3203000      3000     960900     15000    4804500      8500    2722550 
203COMMON EXCAVATION-WASTE                           CY      2705000      6000    1623000      8000    2164000     13500    3651750 
210BOX CULVERT EXCAVATION                            EA         1000  25000000    2500000  15000000    1500000  30000000    3000000 
210FOUNDATION FILL                                   CY      1415000     50000    7075000     30000    4245000     36000    5094000 
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000  15000000    1500000   2000000     200000  11000000    1100000 
216WATER                                             M GAL    334000     25000     835000     10000     334000     13800     460920 
251SEEDING CLASS III                                 ACRE       3980    350000     139300   1600000     636800   1650000     656700 
251TEMPORARY COVER CROP                              ACRE       3980    100000      39800    175000      69650    165000      65670 
253HYDRAULIC MULCH                                   ACRE       3980   2500000     995000   1600000     636800   1705000     678590 
253BONDED FIBER MATRIX                               ACRE       3980   6000000    2388000   4000000    1592000   4180000    1663640 
258CONCRETE SLOPE PROTECTION                         SY       210000    150000    3150000    175000    3675000     96000    2016000 
261FIBER ROLLS 12IN                                  LF      8460000      2000    1692000      3000    2538000      3050    2580300 
261REMOVE FIBER ROLLS 12IN                           LF      4230000       500     211500       750     317250       750     317250 
302SALVAGED BASE COURSE                              TON    15093000     10000   15093000     18000   27167400     23000   34713900 
430COMMERCIAL GRADE HOT MIX ASPHALT                  TON      941000    125000   11762500    157000   14773700     95000    8939500 
55011IN NON REINF CONCRETE PVMT CL AE-DOWELED        SY     14786000     75000  110895000     70000  103502000     82750  122354150 
602CLASS AE-3 CONCRETE-BOX CULVERT                   CY       114300   1500000   17145000    800000    9144000   1100000   12573000 
612REINFORCING STEEL-GRADE 60-BOX CULVERT            LBS    21129000      3000    6338700      1100    2324190      1950    4120155 
624PEDESTRIAN RAILING                                LF       270000    175000    4725000    100000    2700000     98000    2646000 
702MOBILIZATION                                      L SUM      1000 500000000   50000000 161000000   16100000 575000000   57500000 
704FLAGGING                                          MHR      800000     35000    2800000     50000    4000000     53250    4260000 
704TRAFFIC CONTROL SIGNS                             UNIT    4487000      2000     897400      2100     942270      2250    1009575 
704ATTENUATION DEVICE-TYPE B-35                      EA         3000   2000000     600000   3700000    1110000   3850000    1155000 
704TYPE III BARRICADE                                EA        36000    120000     432000    125000     450000    135000     486000 
704DELINEATOR DRUMS                                  EA       162000     25000     405000     27000     437400     28000     453600 
704TUBULAR MARKERS                                   EA       198000     10000     198000      5500     108900      5650     111870 
704DELINEATOR                                        EA        40000     50000     200000     16000      64000     16800      67200 
704FLEXIBLE DELINEATORS                              EA        88000     65000     572000     52000     457600     56000     492800 
704STACKABLE VERTICAL PANELS                         EA        30000     30000      90000     11000      33000     11200      33600 
704SEQUENCING ARROW PANEL-TYPE C                     EA         2000   1400000     280000   1600000     320000   1700000     340000 
704OBLITERATION OF PAVEMENT MARKING                  SF      1364000      2500     341000      2100     286440      2250     306900 
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED      EA        20000    320000     640000    300000     600000    300000     600000 
704PORTABLE CHANGEABLE MESSAGE SIGN                  EA         4000  12500000    5000000   6500000    2600000   7000000    2800000 
706FIELD OFFICE                                      EA         1000  12500000    1250000  20000000    2000000  20000000    2000000 
706AGGREGATE LABORATORY                              EA         1000  10000000    1000000  15000000    1500000   8000000     800000 
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       2          6                                                 
        NHU-8-081(039)924                                         48                                                                
        IM-8-094(090)351                                            ENGINEERS ESTIMATE   MASTER CONSTRUCTION  NORTHERN IMPROVEMENT  
                                                                                         CO INC                COMPANY              
          CASS (017)                 NOV 17, 2017 09:30AM                                                                           
           0.365                                                                         FARGO, ND            FARGO, ND             
         FARGO-I-94 & UNIVERSITY DR INTERCHG                                                                                        
           09/15/18 GRADING, SURFACING, STORM DRAIN, LIGHT             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
706CONTRACTOR'S LABORATORY                           EA         1000   5000000     500000  15000000    1500000   2500000     250000 
708INLET PROTECTION-SPECIAL                          EA        27000    150000     405000    260000     702000    275000     742500 
708REMOVE INLET PROTECTION-SPECIAL                   EA        27000     35000      94500     52000     140400     55000     148500 
709GEOSYNTHETIC MATERIAL TYPE G                      SY       161000      2500      40250      5000      80500      6600     106260 
709GEOSYNTHETIC MATERIAL TYPE R1                     SY     19910000      2000    3982000      1500    2986500      1750    3484250 
710REMOVAL OF TEMP CONNECTION                        EA         2000   5000000    1000000  15000000    3000000   8500000    1700000 
714PIPE C R 12IN CL III-STORM DRAIN 45DEG BEND       EA         1000   1000000     100000   2000000     200000   1045000     104500 
714PIPE CONDUIT 24IN                                 LF        56000    150000     840000    100000     560000    150000     840000 
714SANITARY SEWER SERVICE CONNECTION                 EA         2000    500000     100000    750000     150000   3275000     655000 
722MANHOLE 48IN                                      EA         4000   2500000    1000000   2300000     920000   4000000    1600000 
722MANHOLE 60IN                                      EA         4000   2750000    1100000   2600000    1040000   3740000    1496000 
722MANHOLE RISER 48IN                                LF        22540    200000     450800    340000     766360    200000     450800 
722MANHOLE RISER 60IN                                LF        20030    300000     600900    450000     901350    310000     620930 
722INLET-TYPE 2                                      EA         9000   2750000    2475000   2400000    2160000   3200000    2880000 
722INLET SPECIAL-TYPE 2 48IN                         EA         3000   3700000    1110000   2800000     840000   3960000    1188000 
722INLET SPECIAL CATCH BASIN 9IN BEEHIVE 48IN        EA         6000   3500000    2100000   2100000    1260000   3300000    1980000 
722INLET SLOTTED DRAIN 15IN                          LF        20000    300000     600000    300000     600000    285000     570000 
722INLET CATCH BASIN 9IN BEEHIVE                     EA         3000   1500000     450000   1500000     450000   2420000     726000 
722ADJUST GATE VALVE BOX                             EA         3000    500000     150000    300000      90000    185000      55500 
724RESET HYDRANT                                     EA         2000   2000000     400000   3000000     600000   2750000     550000 
724WATERMAIN 6IN PVC                                 LF         6000    130000      78000    100000      60000    440000     264000 
7248IN SANITARY SEWER PIPE                           LF       541000     30000    1623000     75000    4057500    140000    7574000 
748CURB & GUTTER-TYPE I                              LF      7550000     20000   15100000     20000   15100000     23950   18082250 
750PIGMENTED IMPRINTED CONCRETE                      SY       333000    115000    3829500     80000    2664000     80000    2664000 
750SIDEWALK CONCRETE                                 SY      1986000     40000    7944000     49000    9731400     40250    7993650 
750SIDEWALK TRENCH DRAIN                             EA         3000   2500000     750000   1500000     450000   2300000     690000 
750CONCRETE MEDIAN PAVING                            SY      1478000     60000    8868000     80000   11824000     80000   11824000 
750CONCRETE MEDIAN NOSE PAVING                       SY        37000    150000     555000    150000     555000    110000     407000 
750DRIVEWAY CONCRETE                                 SY       291000     75000    2182500     65000    1891500     48500    1411350 
750DETECTABLE WARNING PANELS                         SF       190000     45000     855000     45000     855000     45000     855000 
752TEMPORARY SAFETY FENCE                            LF       317000      5000     158500      3250     103025      3300     104610 
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       498000     20000     996000     31000    1543800     33000    1643400 
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF       109000     20000     218000     24000     261600     24200     263780 
754FLEXIBLE DELINEATORS-TYPE D                       EA        11000     90000      99000     70000      77000     74800      82280 
754DIAMOND GRADE DELINEATORS-TYPE D                  EA        18000    110000     198000     48000      86400     49500      89100 
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       337000     20000     674000     21000     707700     22000     741400 
754GALV STEEL POST-STANDARD PIPE                     LF       171000     70000    1197000     74000    1265400     78100    1335510 
754PANEL FOR SIGNS-TYPE XI REFLECTIVE SHEETING       SF       693000     25000    1732500     35000    2425500     36300    2515590 
754REFERENCE MARKER-TYPE C                           EA         1000    250000      25000    210000      21000    220000      22000 
754RESET SIGN PANEL                                  EA         2000    100000      20000     30000       6000     30800       6160 
754CLASS AE CONCRETE-SIGN FOUNDATIONS                CY        86000   2000000   17200000   1100000    9460000   1100000    9460000 
754REMOVE SIGN FOUNDATION                            EA         5000    550000     275000    600000     300000    605000     302500 
754OVERHEAD SIGN STR 40FT CANTILEVER                 EA         1000  70000000    7000000  85000000    8500000  75000000    7500000 
754OVERHEAD SIGN STR 97FT TRUSS                      EA         1000 135000000   13500000 135000000   13500000 119600000   11960000 
754REMOVE OVERHEAD SIGN STR TRUSS                    EA         2000  15000000    3000000  16000000    3200000  14375000    2875000 
762PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)      SF       372000     26000     967200     20000     744000     19800     736560 
762SHORT TERM 4IN LINE-TYPE R                        LF     35374000      1300    4598620      1300    4598620      1400    4952360 
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVEDSHEET NO OF

NO. BIDDER

C.C.

BIDDER

C.C.

BIDDER

C.C.

ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION
Deputy Director For Engineering:

AWARD TO: WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

COMPLETION TIME
SPEC.
NO.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION Deputy Director For Engineering

                                                                       3          6                                                 
        NHU-8-081(039)924                                         48                                                                
        IM-8-094(090)351                                            ENGINEERS ESTIMATE   MASTER CONSTRUCTION  NORTHERN IMPROVEMENT  
                                                                                         CO INC                COMPANY              
          CASS (017)                 NOV 17, 2017 09:30AM                                                                           
           0.365                                                                         FARGO, ND            FARGO, ND             
         FARGO-I-94 & UNIVERSITY DR INTERCHG                                                                                        
           09/15/18 GRADING, SURFACING, STORM DRAIN, LIGHT             CHECK   RANK 00      BOND    RANK 01      BOND    RANK 02    

                                                                                                                                    
762SHORT TERM 8IN LINE-TYPE R                        LF      1453000      2500     363250      2750     399575      2750     399575 
762SHORT TERM 24IN LINE-TYPE R                       LF       393000      5000     196500      8000     314400      8250     324225 
762SHORT TERM MESSAGE-TYPE R                         SF       300000     30000     900000     16000     480000     16500     495000 
762PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED      LF      1845000      3500     645750      2100     387450      2200     405900 
762PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED      LF       518000      9000     466200      8500     440300      8800     455840 
762PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED      LF      2822000      9500    2680900      9500    2680900      9900    2793780 
762PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED     LF       246000     30000     738000     38000     934800     38500     947100 
762PREF PATT PVMT MK 7IN LINE CONTRAST-GROOVED       LF      1038000     12000    1245600      8500     882300      8800     913440 
770LIGHTING SYSTEM                                   EA         1000  13000000    1300000  17500000    1750000  20000000    2000000 
770LIGHTING SYSTEM A                                 EA         1000  60500000    6050000  55000000    5500000  62500000    6250000 
770LIGHTING SYSTEM B                                 EA         1000   6000000     600000   6500000     650000  13250000    1325000 
770LIGHTING SYSTEM C                                 EA         1000   5500000     550000   4500000     450000   9500000     950000 
770REMOVE LIGHT STANDARD                             EA        13000    500000     650000    175000     227500    550000     715000 
770REMOVE STREET LIGHT LUMINAIRE                     EA         3000    150000      45000    100000      30000     27500       8250 
770REMOVE FEED POINT                                 EA         1000    350000      35000    350000      35000    550000      55000 
772INTERIM TRAFFIC SIGNALS                           EA         3000  45000000   13500000  47000000   14100000  30000000    9000000 
772TRAFFIC SIGNAL SYSTEM - SITE 1                    EA         1000 225000000   22500000 190000000   19000000 225000000   22500000 
772TRAFFIC SIGNAL SYSTEM - SITE 2                    EA         1000 250000000   25000000 183000000   18300000 250000000   25000000 
772TRAFFIC SIGNAL SYSTEM - SITE 3                    EA         1000 135000000   13500000 159000000   15900000 150000000   15000000 
920LIFT STATION                                      EA         1000 230000000   23000000 137000000   13700000 250000000   25000000 
930RETAINING WALL                                    SF        93000     50000     465000     60000     558000     61000     567300 
                                                                                                                                    
   SUBTOTAL                                                                     519523070            478332680            568115010 
                                                                                                                                    
    OPTION 2                                                                                                                        
714PIPE CONC REINF 12IN CL III-STORM DRAIN           LF        12000     50000      60000    100000     120000    160000     192000 
714PIPE CONC REINF 15IN CL III-STORM DRAIN           LF       277000     55000    1523500     47000    1301900    106000    2936200 
714PIPE CONC REINF 18IN CL III-STORM DRAIN           LF       767000     60000    4602000     61000    4678700    109000    8360300 
714PIPE CONC REINF 24IN CL III-STORM DRAIN           LF       313000     70000    2191000     69500    2175350    120000    3756000 
                                                                                                                                    
   SUBTOTAL                                                                       8376500              8275950             15244500 
                                                                                                                                    
    OPTION 4                                                                                                                        
714PIPE CONC REINF 15IN CL III-STORM DRAIN           LF       637000     55000    3503500     47000    2993900    105000    6688500 
714PIPE CONC REINF 30IN CL III-STORM DRAIN           LF        52000     85000     442000     90000     468000    143000     743600 
                                                                                                                                    
   SUBTOTAL                                                                       3945500              3461900              7432100 
                                                                                                                                    
   TOTAL                                                                        531845070            490070530            590791610 
                                                                                                                                    
                                                                                          OPT 2 & 4            OPT 2 & 4            
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                                                                       4          6                                                 
        NHU-8-081(039)924                                         48                                                                
        IM-8-094(090)351                                            DAKOTA UNDERGROUND C                                            
                                                                    OMPANY                                                          
          CASS (017)                 NOV 17, 2017 09:30AM                                                                           
           0.365                                                    FARGO, ND                                                       
         FARGO-I-94 & UNIVERSITY DR INTERCHG                                                                                        
           09/15/18 GRADING, SURFACING, STORM DRAIN, LIGHT             BOND    RANK 03                                              

                                                                                                                                    
103CONTRACT BOND                                     L SUM      1000  36000000    3600000                                           
201CLEARING & GRUBBING                               L SUM      1000   7500000     750000                                           
202REMOVAL OF CONCRETE PAVEMENT                      SY      1539000     12000    1846800                                           
202REMOVAL OF CURB & GUTTER                          LF      7169000      4500    3226050                                           
202REMOVAL OF PAVEMENT                               TON    23968000     17000   40745600                                           
202REMOVAL OF PIPE ALL TYPES AND SIZES               LF      2082000     25000    5205000                                           
202REMOVAL OF MANHOLES                               EA         6000   1500000     900000                                           
202REMOVAL OF CATCH BASIN                            EA        13000    800000    1040000                                           
202REMOVAL OF SLOPE PROTECTION                       SY       597000     16000     955200                                           
202REMOVE RETAINING WALL                             LF        62000     25000     155000                                           
202REMOVE EXISTING FENCE                             LF       270000      7400     199800                                           
203COMMON EXCAVATION-TYPE A                          CY      2999000     30000    8997000                                           
203TOPSOIL                                           CY      3203000     25000    8007500                                           
203COMMON EXCAVATION-WASTE                           CY      2705000     18000    4869000                                           
210BOX CULVERT EXCAVATION                            EA         1000  20000000    2000000                                           
210FOUNDATION FILL                                   CY      1415000     32000    4528000                                           
210FOUNDATION PREPARATION-BOX CULVERT                EA         1000   7500000     750000                                           
216WATER                                             M GAL    334000     50000    1670000                                           
251SEEDING CLASS III                                 ACRE       3980   1650000     656700                                           
251TEMPORARY COVER CROP                              ACRE       3980    165000      65670                                           
253HYDRAULIC MULCH                                   ACRE       3980   1705000     678590                                           
253BONDED FIBER MATRIX                               ACRE       3980   4180000    1663640                                           
258CONCRETE SLOPE PROTECTION                         SY       210000    100000    2100000                                           
261FIBER ROLLS 12IN                                  LF      8460000      3030    2563380                                           
261REMOVE FIBER ROLLS 12IN                           LF      4230000       720     304560                                           
302SALVAGED BASE COURSE                              TON    15093000     24000   36223200                                           
430COMMERCIAL GRADE HOT MIX ASPHALT                  TON      941000    170000   15997000                                           
55011IN NON REINF CONCRETE PVMT CL AE-DOWELED        SY     14786000     90000  133074000                                           
602CLASS AE-3 CONCRETE-BOX CULVERT                   CY       114300    831000    9498330                                           
612REINFORCING STEEL-GRADE 60-BOX CULVERT            LBS    21129000      1100    2324190                                           
624PEDESTRIAN RAILING                                LF       270000     98000    2646000                                           
702MOBILIZATION                                      L SUM      1000 561000000   56100000                                           
704FLAGGING                                          MHR      800000     50000    4000000                                           
704TRAFFIC CONTROL SIGNS                             UNIT    4487000      2200     987140                                           
704ATTENUATION DEVICE-TYPE B-35                      EA         3000   3850000    1155000                                           
704TYPE III BARRICADE                                EA        36000    132000     475200                                           
704DELINEATOR DRUMS                                  EA       162000     27500     445500                                           
704TUBULAR MARKERS                                   EA       198000      5500     108900                                           
704DELINEATOR                                        EA        40000     16500      66000                                           
704FLEXIBLE DELINEATORS                              EA        88000     55000     484000                                           
704STACKABLE VERTICAL PANELS                         EA        30000     11000      33000                                           
704SEQUENCING ARROW PANEL-TYPE C                     EA         2000   1650000     330000                                           
704OBLITERATION OF PAVEMENT MARKING                  SF      1364000      2200     300080                                           
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED      EA        20000    750000    1500000                                           
704PORTABLE CHANGEABLE MESSAGE SIGN                  EA         4000   6600000    2640000                                           
706FIELD OFFICE                                      EA         1000  20000000    2000000                                           
706AGGREGATE LABORATORY                              EA         1000  10000000    1000000                                           
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                                                                       5          6                                                 
        NHU-8-081(039)924                                         48                                                                
        IM-8-094(090)351                                            DAKOTA UNDERGROUND C                                            
                                                                    OMPANY                                                          
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706CONTRACTOR'S LABORATORY                           EA         1000  10000000    1000000                                           
708INLET PROTECTION-SPECIAL                          EA        27000    275000     742500                                           
708REMOVE INLET PROTECTION-SPECIAL                   EA        27000     55000     148500                                           
709GEOSYNTHETIC MATERIAL TYPE G                      SY       161000      5000      80500                                           
709GEOSYNTHETIC MATERIAL TYPE R1                     SY     19910000      2000    3982000                                           
710REMOVAL OF TEMP CONNECTION                        EA         2000  30000000    6000000                                           
714PIPE C R 12IN CL III-STORM DRAIN 45DEG BEND       EA         1000   1500000     150000                                           
714PIPE CONDUIT 24IN                                 LF        56000    200000    1120000                                           
714SANITARY SEWER SERVICE CONNECTION                 EA         2000   5200000    1040000                                           
722MANHOLE 48IN                                      EA         4000   5435000    2174000                                           
722MANHOLE 60IN                                      EA         4000   6700000    2680000                                           
722MANHOLE RISER 48IN                                LF        22540    280000     631120                                           
722MANHOLE RISER 60IN                                LF        20030    367000     735101                                           
722INLET-TYPE 2                                      EA         9000   3420000    3078000                                           
722INLET SPECIAL-TYPE 2 48IN                         EA         3000   5550000    1665000                                           
722INLET SPECIAL CATCH BASIN 9IN BEEHIVE 48IN        EA         6000   5630000    3378000                                           
722INLET SLOTTED DRAIN 15IN                          LF        20000    180000     360000                                           
722INLET CATCH BASIN 9IN BEEHIVE                     EA         3000   3730000    1119000                                           
722ADJUST GATE VALVE BOX                             EA         3000    500000     150000                                           
724RESET HYDRANT                                     EA         2000   5000000    1000000                                           
724WATERMAIN 6IN PVC                                 LF         6000    100000      60000                                           
7248IN SANITARY SEWER PIPE                           LF       541000    140000    7574000                                           
748CURB & GUTTER-TYPE I                              LF      7550000     24000   18120000                                           
750PIGMENTED IMPRINTED CONCRETE                      SY       333000     77000    2564100                                           
750SIDEWALK CONCRETE                                 SY      1986000     38500    7646100                                           
750SIDEWALK TRENCH DRAIN                             EA         3000   2200000     660000                                           
750CONCRETE MEDIAN PAVING                            SY      1478000     80000   11824000                                           
750CONCRETE MEDIAN NOSE PAVING                       SY        37000    125000     462500                                           
750DRIVEWAY CONCRETE                                 SY       291000     48000    1396800                                           
750DETECTABLE WARNING PANELS                         SF       190000     44000     836000                                           
752TEMPORARY SAFETY FENCE                            LF       317000      3300     104610                                           
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        SF       498000     33000    1643400                                           
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        SF       109000     24200     263780                                           
754FLEXIBLE DELINEATORS-TYPE D                       EA        11000     75000      82500                                           
754DIAMOND GRADE DELINEATORS-TYPE D                  EA        18000     50000      90000                                           
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      LF       337000     22000     741400                                           
754GALV STEEL POST-STANDARD PIPE                     LF       171000     78000    1333800                                           
754PANEL FOR SIGNS-TYPE XI REFLECTIVE SHEETING       SF       693000     36000    2494800                                           
754REFERENCE MARKER-TYPE C                           EA         1000    220000      22000                                           
754RESET SIGN PANEL                                  EA         2000     31000       6200                                           
754CLASS AE CONCRETE-SIGN FOUNDATIONS                CY        86000   1100000    9460000                                           
754REMOVE SIGN FOUNDATION                            EA         5000    605000     302500                                           
754OVERHEAD SIGN STR 40FT CANTILEVER                 EA         1000  72270000    7227000                                           
754OVERHEAD SIGN STR 97FT TRUSS                      EA         1000 114400000   11440000                                           
754REMOVE OVERHEAD SIGN STR TRUSS                    EA         2000  13750000    2750000                                           
762PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)      SF       372000     19800     736560                                           
762SHORT TERM 4IN LINE-TYPE R                        LF     35374000      1370    4846238                                           
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762SHORT TERM 8IN LINE-TYPE R                        LF      1453000      2750     399575                                           
762SHORT TERM 24IN LINE-TYPE R                       LF       393000      8250     324225                                           
762SHORT TERM MESSAGE-TYPE R                         SF       300000     16500     495000                                           
762PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED      LF      1845000      2200     405900                                           
762PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED      LF       518000      8800     455840                                           
762PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED      LF      2822000      9900    2793780                                           
762PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED     LF       246000     38500     947100                                           
762PREF PATT PVMT MK 7IN LINE CONTRAST-GROOVED       LF      1038000      8800     913440                                           
770LIGHTING SYSTEM                                   EA         1000  19360000    1936000                                           
770LIGHTING SYSTEM A                                 EA         1000  60900000    6090000                                           
770LIGHTING SYSTEM B                                 EA         1000  12800000    1280000                                           
770LIGHTING SYSTEM C                                 EA         1000   9240000     924000                                           
770REMOVE LIGHT STANDARD                             EA        13000   1000000    1300000                                           
770REMOVE STREET LIGHT LUMINAIRE                     EA         3000     30000       9000                                           
770REMOVE FEED POINT                                 EA         1000    550000      55000                                           
772INTERIM TRAFFIC SIGNALS                           EA         3000  26690000    8007000                                           
772TRAFFIC SIGNAL SYSTEM - SITE 1                    EA         1000 211640000   21164000                                           
772TRAFFIC SIGNAL SYSTEM - SITE 2                    EA         1000 239250000   23925000                                           
772TRAFFIC SIGNAL SYSTEM - SITE 3                    EA         1000 142130000   14213000                                           
920LIFT STATION                                      EA         1000 173000000   17300000                                           
930RETAINING WALL                                    SF        93000     60500     562650                                           
                                                                                                                                    
   SUBTOTAL                                                                     598287549                                           
                                                                                                                                    
    OPTION 2                                                                                                                        
714PIPE CONC REINF 12IN CL III-STORM DRAIN           LF        12000    116000     139200                                           
714PIPE CONC REINF 15IN CL III-STORM DRAIN           LF       277000    120000    3324000                                           
714PIPE CONC REINF 18IN CL III-STORM DRAIN           LF       767000    133000   10201100                                           
714PIPE CONC REINF 24IN CL III-STORM DRAIN           LF       313000    180000    5634000                                           
                                                                                                                                    
   SUBTOTAL                                                                      19298300                                           
                                                                                                                                    
    OPTION 4                                                                                                                        
714PIPE CONC REINF 15IN CL III-STORM DRAIN           LF       637000    120000    7644000                                           
714PIPE CONC REINF 30IN CL III-STORM DRAIN           LF        52000    265000    1378000                                           
                                                                                                                                    
   SUBTOTAL                                                                       9022000                                           
                                                                                                                                    
   TOTAL                                                                        626607849                                           
                                                                                                                                    
                                                                     OPT 2 & 4                                                      
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